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INVITATION TO BID 
OAK BROOK PARK DISTRICT 

TENNIS CENTER Exterior WINDOW REPLACEMENT PROJECT 

The Oak Brook Park District (the “District”) is accepting bids for the Tennis Center Exterior Window 
Replacement Project. 

Specifications and Contract Documents may be obtained beginning June 12, 2024, at the Administrative 
Office at the District’s Family Recreation Center, 1450 Forest Gate Road, Oak Brook, IL 60523, Monday 
- Friday, 9:00 a.m. – 5:00 p.m., or in PDF format at the District’s website:
http://www.obparks.org/general_information/bid.asp.

A mandatory pre-bid meeting will be held for this Project at the Oak Brook Park District Tennis 
Center, 1300 Forest Gate Road, Oak Brook, IL 60523 on June 20, 2024 at 11:00 a.m. 

Each bid must be placed in a sealed opaque envelope with the Bidder’s name, the date and time of the bid 
deadline and marked "Sealed Bid: – Oak Brook Park District Tennis Center Exterior Window Replacement 
Project” and addressed to the Oak Brook Park District, 1450 Forest Gate Road, Oak Brook, IL 60523, 
Attention: Executive Director. Bids will be received until 11:00 a.m. on June 27, 2024 at which time the 
bid proposals will be publicly opened and read aloud at the District’s Administrative Office, located at the 
District’s Family Recreation Center, 1450 Forest Gate Road, Oak Brook, IL 60523. 

The Oak Brook Park District Board of Park Commissioners reserves the right to waive all technicalities, to 
accept or reject any or all bids, to accept only portions of a proposal and reject the remainder without 
disclosure for any reason. Failure to make such a disclosure will not result in accrual of any right, claim or 
cause of action by any Bidder against the Oak Brook Park District. 

Bids shall not include federal excise tax or state sales tax for materials and equipment to be incorporated 
in, or fully consumed in the performance of, the work. An Exemption Certificate will be furnished by the 
Oak Brook Park District on request of the Bidder, for use in connection with this project only. 

The Work of this Project is subject to the Illinois Prevailing Wage Act, 820 ILCS 130/0.01 et seq. A 
prevailing wage determination has been made by the Illinois Department of Labor for public works projects 
in DuPage County. The Contract entered into for the Work will be drawn in compliance with said law and 
proposals should be prepared accordingly and provide for payment of all laborers, workmen, and mechanics 
needed to perform the work at no less than the prevailing rate of wages (or the prevailing rate for legal 
holiday and overtime work) foreach craft, type of worker, or mechanic. 

All bid proposals must be accompanied by a bid bond or bank cashier’s check payable to the Oak Brook 
Park District for ten percent (10%) of the amount of the bid as provided in the Instructions to Bidders. No 
proposals or bids will be considered unless accompanied by such bond or check. 

The Contractor selected will also be required to comply with all applicable federal, state and local laws, 
rules, regulations and executive orders including but not limited to those pertaining to equal employment 
opportunity. The District encourages women and minority business firms to submit bids and encourages 
bidders to utilize minority businesses for supplies, equipment and services. 

Laure Kosey, Executive Director 
Oak Brook Park District 

http://www.obparks.org/general_information/bid.asp
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INSTRUCTIONS TO BIDDERS 
OAK BROOK PARK DISTRICT 

TENNIS CENTER EXTERIOR WINDOW REPLACEMENT PROJECT 

INSTRUCTIONS TO BIDDERS 
The Oak Brook Park District and Owner are one and the same.  “Architect” or “Engineer” shall mean Kluber, Inc. 
which shall, through its designated representative, Charli Johnsos, cjohnsos@kluberinc.com, respond to questions 
and provide interpretations of the Specifications for this Project. 

The words "Contractor" and “Bidder” shall mean the party bidding for or entering the Contract for 
the performance of the Work covered by the written Specifications and Drawings, and their legal 
representatives or authorized agents. 

A. BID DOCUMENTS

1. Bid Documents for this Project will be available for examination and can be
obtained from the Oak Brook Park District, 1450 Forest Gate Road, Oak Brook, IL
60523 (the “District”), Monday - Friday, 9:00 a.m. – 5:00 p.m., or in PDF format
at the District’s website: http://www.obparks.org/general_information/bid.asp.

2. A mandatory pre-bid meeting will be held for this Project at the Oak Brook
Park District’s Tennis Center, 1300 Forest Gate Road, Oak Brook, IL 60523 on June
20, 2024 at 11:00 a.m. All potential Bidders for this Project must attend the
pre-bid meeting.

B. BID FORM

1. Each bid shall be made on the "Bid Form" furnished by the District. The Bid Form
shall be executed properly and all writing, including all signatures, shall be with black ink.
Failure to use the Bid Form provided could result in rejection of the bid.

2. All applicable blank spaces on the "Bid Form" shall be fully completed, including the
List of Subcontractors and the Bidder’s Reference List, and all amounts shall be in
words as well as in figures where applicable.

3. The bid shall bear the legal name of the business organization. The signatures shall be
in longhand and executed by a duly authorized official of the Bidder's organization and
the name of the official and title shall be typed below the signature.

4. Erasures, interlineations, corrections, or other changes on the "Bid Form" shall be
explained or noted over the signature of the Bidder. No bid submitted with deviations
or reservations from the full contract called for will be considered.

5. Bidders’ prices are to include the delivery of all materials; including plant, equipment,
supplies, tools, scaffolding, transportation, insurances, bonds, warranties, and all other
items and facilities, and the performance of all labor and services, necessary for the
proper completion of the Work except as may be otherwise expressly provided in the

http://www.obparks.org/general_information/bid.asp
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Contract Documents. Bids shall not include federal excise tax or state sales tax for materials to be 
incorporated in, or totally consumed in the prosecution of, the Work. An exemption certificate will 
be furnished by the Park District upon request of the Bidder. 

6. Bidder must acknowledge all Addenda received in the spaces provided on the
Contractor Bid Form. By submitting a bid, Bidder indicates that all considerations
issued by Addendum are incorporated in the bid.

7. Attached to the Bid Form will be one or more certifications regarding the Bidder’s
compliance with applicable laws. Failure of a Bidder to complete/submit a required
certification may be the basis for immediate rejection of that Bidder’s bid. The
certification of the successful Bidder shall become a part of the Contract with the Park
District.

8. The bids shall be sealed in an opaque envelope, marked with the name of the Bidder,
the date and time of the bid, and addressed as follows:

Sealed Bid: Tennis Center Exterior Window Replacement Project 
Oak Brook Park District 
1450 Forest Gate Road 
Oak Brook, IL 60523 

9. Bid documents shall be delivered or mailed in time for delivery to the foregoing
address no later than June 27, 2024 at 11:00 a.m. Oral bids or oral modifications to
bids will not be considered. It is the sole responsibility of the Bidder to see that their bid
is received in proper time. No faxed or e-mail bid or modification of a bid will be
considered. The Park District is not responsible for the premature opening of bids not
marked as required. Any bid opened prematurely due to the failure of the Bidder to
mark the envelope in accordance with these Bid Documents will be considered non-
responsive.

10. No bid can be withdrawn prior to the opening of the bids unless a written request for
any such withdrawal, showing good cause for said withdrawal, is first delivered to the
District at the foregoing address prior to commencement of the opening of bids. No
Bidder may withdraw a bid after opening of the bids.

11. Bids will be publicly opened on the due date.

C. REQUIREMENTS OF BIDDERS

Bidders must be able to demonstrate that they: 1) have experience in performing and have
successfully performed and are still actively engaged in performing work similar in kind and
scope to the Work of the Project; and 2) are able to show that they have adequate laborers and
materials to successfully complete the Work as indicated in t the Bid Documents and within
the time required by the Bid Documents. The Contractor shall not have been debarred or
determined ineligible for public contracts by any governmental agency.
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The following information must be attached to the bid proposal. Failure to do so may result 
in disqualification of the Bidder. 

1. On a separate sheet, list all projects your organization has in progress, giving
the name of the project, project description, project address, owner and telephone number, 
architect and telephone number, contract amount, percent complete, and scheduled 
completion date. 

2. On the Bidder’s Reference List form provided herein, list at least three (3)
projects your organization has completed in the past five (5) years, which are comparable in 
scope, giving the name of the project, project description, project address, owner and 
telephone number. 

3. On the List of Subcontractors form provided herein, provide a list of
anticipated subcontractors, if any, including their firm names, addresses and telephone 
numbers. All subcontractors to be used shall be approved by the Owner. If the Contractor 
subcontracts any part of the Work for this project, the Contractor shall not under any 
circumstances be relieved of their liabilities and obligations; any subcontractor for this 
project will be recognized only in the capacity of an employee of the Contractor. 

4. On a separate sheet, list all administrative proceedings and litigation filed by
or against Bidder in the past five (5) years, including the name and case number, 
name/jurisdiction of the court or administrative agency, and a summary of each claim/case, 
including current status and if no longer pending, the disposition. The foregoing includes but 
is not limited to information regarding any proceedings and actions taken by any 
governmental agency to debar or disqualify the Bidder from bidding on public contracts, 
including the name of the agency initiating the proceeding/action, the nature of the 
proceeding/action, the claimed basis for the proceeding/action and the current status or 
disposition of the proceeding/action. 

Other required submittals include: Bid Form; Contractor’s Compliance and Certification 
Attachment/ Substance Abuse Prevention Program Certification. Failure of a Bidder to 
complete/submit these documents may be the basis for immediate rejection of that Bidder’s bid. 

The Park District reserves the right to require of any Bidder such information to verify the 
Bidder's qualifications and financial status and to withhold formal signing of the contract 
until such information is received. 

D. MODIFICATION OF BIDS

Any Bidder may modify their bid by written notice (signed by the Bidder) at any time prior
to the scheduled closing time for receipt of bids, provided that such written notice is
received by the District prior to the closing time. Modifications of bid submittals sent by
facsimile will not be permitted.

E. EXAMINATION OF CONTRACT DOCUMENTS AND SITE
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Each Bidder shall visit the site(s) of the proposed Work and fully acquaint itself with 
conditions, as they exist, and shall undertake such additional inquiry and investigation as the 
Bidder shall deem necessary so that it may fully understand the requirements, facilities, 
possible difficulties and restrictions attending the execution of the Work under the Contract. 
Bidder shall thoroughly examine and be familiar with all of the Bid Documents including, 
but not limited to, the Drawings and the written Specifications. Any conflicts or discrepancies 
found between or among Bid Documents including, but not limited to, the Drawings and 
written Specifications and the site conditions, or any errors, omissions or ambiguities in the 
Drawings or written Specifications shall be immediately reported to the Architect and 
written clarification requested prior to submission of a bid. 

The failure or omission of any Bidder to obtain, receive or examine any form, instrument, or 
information or to visit the Project site(s), and become knowledgeable with respect to 
conditions there existing, or to seek needed clarification shall in no way relieve any Bidder 
from any obligations with respect to its bid. By submitting a bid, the Bidder agrees, represents 
and warrants that the Bidder has undertaken such investigation as the Bidder deemed necessary, 
has examined the site(s) and the Bid Documents, has obtained all needed clarifications and 
where the Bid Documents indicate in any part of the Work, that a given result be produced, 
that the Bid Documents are adequate and the required result can be produced as indicated 
in the Specifications and Drawing(s). Once the award has been made, failure to have 
undertaken and completed the foregoing tasks shall not be cause to alter the original 
Contract or to request additional compensation. 

F. ACCEPTANCE OR REJECTION OF BIDS

The Park District may accept the bid of, and award the contract for the Work
to, the lowest responsive and responsible Bidder as determined by and in the sole discretion
of the Park District.

The Owner reserves the right to (1) reject all bids; (2) reject only certain bids which are
non-conforming or non-responsive to the bid requirements; (3) accept only a portion, part
or specific items of Work of all and reject others, as the Owner shall in its sole discretion determine
to be in its best interest; and/or (4) award the Contract to the responsible Bidder submitting the
lowest bid responsive to the bidding requirements. No bid will be accepted from or Contract
awarded to any person, firm or corporation that is in arrears or is in default to the Park District upon
any debt or contract, or that is a defaulter, as surety or otherwise, upon any obligation to said Park
District or that has failed to perform faithfully any previous contract with the Park District.

In the event of a rejection of a portion, part, or certain items of Work of all bids, the bid of
each Bidder shall automatically be deemed reduced by the amount of such rejected part or
item at the unit price or other cost designated therefore by that Bidder on its submitted
Contractor Bid Form. The successful Bidder so selected may not refuse to enter into a
Contract with the Owner on the basis that the Owner awarded a Contract for less than all
portions or items of the Work specified in the Bid Documents. The Oak Brook Park District
Board of Park Commissioners reserves the right to waive any technicalities or
irregularities, and to disregard any informality on the bids and bidding, when in its opinion
the best interest of the Park District will be served by such actions and in accordance with
applicable law.
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G. SURETY

All bids must be accompanied by a bid bond or bank cashier’s check payable to the Oak
Brook Park District for ten percent (10%) of the amount of the bid and drawn on a
responsive and responsible bank doing business in the United States. All bids not
accompanied by a bid security, when required, will be rejected.

The bid security of all except the three (3) lowest responsive and responsible Bidders will
be returned after the decision to accept or reject bids by the Oak Brook Park District Board
of Park Commissioners. The bid security of the three (3) lowest responsible Bidders will
be returned after acceptance by the Park District from the successful Bidder, an acceptable
Performance Bond, Labor and Materials/Payment Bond and a certificate of insurance
naming the Oak Brook Park District as the certificate holder and as additional insured, and the
successful Bidder has executed and returned to the Park District the Contract for the Work
presented by the Park District.

Prior to beginning Work, the successful Bidder shall furnish a Performance Bond, and Labor
and Materials/Payment Bond in the amount of 110% of the Contract Sum, using a form similar
to the AIA-A312-2010 form, or its current equivalent, or one acceptable to Owner, cosigned
by a surety company licensed to conduct business in the State of Illinois and with at least an
“A” rating and a financial rating of at least “X” in the latest edition of the Best Insurance
Guide. Said bond shall guarantee the faithful performance of the Work in accordance with
the Contract, the payment of all indebtedness incurred for labor and materials, and
guarantee correction of Work. The cost of each bond shall be included in the Contract Sum.
The Bidder and all Subcontractors shall name the Park District as an obligee on all bonds.
Said bonds shall meet the requirements of the Illinois Public Construction Bond Act, 30
ILCS 550/0.01 et seq. and any further amendments thereto. Bidder shall include in its
Performance Bond and Labor and Material Payment Bond such language as shall guarantee
the faithful performance of the Prevailing Wage Act as required in these Bid Documents.

The Performance Bond and Labor and Material Payment Bond will become a part of the
Contract. The failure of the successful Bidder to enter into the Contract and supply the
required bonds and evidence of insurance within ten (10) days after the Contract is presented
for signature, or within such extended period as the Park District may grant, shall constitute a
default, and the Park District may either award the Contract to the next responsible Bidder, or
re-advertise for bids. In the event of a default, the Owner need not return the defaulting
Bidder’s bid surety and may charge against the defaulting Bidder for the full difference
between the amount for the bid and the amount for which a Contract for the Work is
subsequently executed, irrespective of whether the amount thus due exceeds the amount of
the defaulting Bidder’s bid surety, provided that the District’s retention of the bid guarantee
shall not preclude the District from holding the Bidder fully liable for any and all damages
which are in excess of said partial liquidated damages, and which shall otherwise be
incurred by the District, including reasonable attorneys’ fees, arising from the Bidder’s
failure to enter into said Contract and to deliver the same back to the District within said
ten (10) day period.

In addition to the required performance and labor and material payment bonds, the
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successful Bidder shall furnish a maintenance bond and/or irrevocable letter of credit in the 
amount of the Contract to guarantee the Work performed under the Contract against 
defective workmanship and/or defective materials of any nature for a period of not less 
than twenty-four (24) months from the date of acceptance of the Work, materials or 
equipment provided. The maintenance bond shall be in a form acceptable to District. A 
letter of credit furnished in lieu of maintenance bond shall be in a form designated by the 
District’s attorneys. The District reserves the right to waive the maintenance bond in its 
own interests. 

H. WITHDRAWAL OF BID

Bidders may withdraw or cancel their bids at any time prior to the advertised bid opening
time by signing and submitting a request for said withdrawal. After the bid opening time,
no bid shall be withdrawn or canceled for a period of sixty (60) calendar days.

I. ACCEPTANCE AND CONTRACT

Owner will award the Contract to the lowest most responsible and responsive Bidder, as
determined by Owner. In considering the Bidder’s responsibility, the Owner may evaluate,
among other factors, the ability of the Bidder to provide experienced labor sufficient in
numbers to timely and properly complete the services, conformity with the Specifications,
serviceability, quality, and the financial capability of the Bidder, and the performance of
the Bidder on other projects.

The Owner shall have the right to accept Alternates in any order or combination, and to determine the
low Bidder on the basis of the sum of the Base Bid and Alternates accepted.

Bids will be awarded to one Bidder for the entire Project or to any series of Bidders for an
appropriate proportion of the Project. If specified in the Bid Form, awards will be based
upon the submitted unit prices.

The acceptance of a bid will be by a Notice of Award, signed by a duly authorized
representative of the Park District; no other act by the Park District shall constitute the
acceptance of a bid. The acceptance of a bid by the Park District shall bind the successful
Bidder to execute and perform the Work of the Contract. The successful Bidder to whom
the Contract is awarded by the Park District shall sign and deliver to the Park District for
execution by the Park District all required copies of the Contract, along with all required
insurance and surety documents within ten (10) days after presentation to the Bidder of the
Contract for signature. In case the Bidder shall fail or neglect to do so, the Bidder will be
considered as having abandoned the Contract, and as being in default to the Owner. The
Owner may thereupon re-advertise or otherwise award said Contract and forfeit the Bid
Security.

The Invitation to Bid, Instructions to Bidders, General Conditions, Supplementary and/or
Special Conditions, if any, Drawings, Specifications, Contractor Bid Form, Addenda, if
any, Contractors Compliance and Certifications Attachment, and Substance Abuse
Certification and the Prevailing Wage Determination and Supersedes Notice comprise the
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Bid Documents. The Bid Documents, together with the Standard Abbreviated Form of 
Agreement Between Owner and Contractor, AIA Document A104-2017, as modified by 
the Park District and included, in these Bid Documents, and the Performance Bond and 
Labor Material Payment Bond and proof of insurance comprise the Contract Documents. 

 
J. INTERPRETATION OF THE CONTRACT DOCUMENTS 

 
The Park District shall in, all cases, determine the amount or quantity of the several kinds 
of Work which are to be paid for under this Contract, and shall decide all questions which 
may arise relative to the execution of the Contract on the part of the Contractor, and all 
estimates and decisions shall be final and conclusive. The Park District shall have the right 
to make alterations in the lines, grades, plans, forms, or dimensions of the Work herein 
contemplated either before or after the commencement of the Work. If such alterations 
diminish the quantity of the Work to be done, they shall not constitute a claim for damage 
or for anticipated profits on the work dispensed with, or if they increase the amount of 
Work, such increase shall be paid according to the quantity actually done and at the price 
or prices stipulated for such Work in the Contract. The Park District reserves the right to 
approve, an equal to or superior to product or equipment required under the Specifications, 
or to reject as not being and equal to or superior to the product or equipment required under 
the Specifications. If the Bidder is in doubt as to the interpretation of any part of the Bid 
Documents, or finds errors, discrepancies or omissions from any part of the Contract 
Documents, he must submit a written request for interpretation thereof not later than five 
(5) days prior to opening of bids to the Park District. Address all communications to Architect. 
If an error or omission is discovered in the Bid Documents after the bid opening, the Park District 
reserves the right: i) to determine whether to require the submission of new bids; or ii) if the 
error or omission is of such a nature that it was reasonably discoverable upon a careful review of 
the Bid Documents, to award the Contract to the lowest responsive and responsible Bidder as 
determined by the Park District and to require that Contractor to perform the Work in accordance 
with an issued correction by the Park District and for the amount bid by the Contractor. Such 
decisions are final and not subject to recourse. Errors and omissions made by the Bidder cannot 
be corrected after the bid opening. 

 
K. ADDENDA 

 
Any interpretation, correction to, or addition to the Bid Documents will be made by written 
Addendum and will be delivered to each prime Bidder of record. The written Addenda 
constitute the only interpretations of the Bid Documents; the Park District accepts no 
responsibility for any other claimed interpretations or communications. 

 
It is the responsibility of each Bidder to verify that it has received all Addenda prior to 
submitting a bid. It is also the responsibility of each Bidder to verify that all subcontractors 
and material suppliers whose prices are incorporated in the Bidder’s bid are familiar with 
the Bid Documents in their entirety, including all Addenda issued up to the time of bid 
opening. 

 
In the event a conflict or omission is discovered in the Bid Documents after the issuing of 
the last Addendum such that an interpretation cannot be issued by the Architect or Park 
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District prior to bidding, the Bidder is directed to estimate on and provide the quantity and 
quality of material and labor consistent with the overall represented and indicated Work so 
as to provide all materials, equipment, labor, and services necessary for the completion of 
the Work in accordance with the Bid Documents. 

 
L. SUBSTITUTIONS DURING BIDDING 

 
Unless otherwise indicated, the use of brand names in the Specifications is used for the 
purpose of establishing a grade or quality. Bidders proposing to use an alternate that is 
equal to or superior to in every respect to that required by the Specifications must request 
approval in writing to the Architect at least seven (7) business days prior to the bid opening 
and mark the item as ‘or approved equal’. 

 
Additionally, Bidders requesting approval for use of an alternate must provide certification 
by the manufacturer that the substitute proposed is equal to or superior in every respect to 
that required by the Contract Documents, and that its in-place performance will be equal 
to or superior to the product or equipment specified in the application indicated. The 
Bidder, in submitting the request for substitution, waives the right to additional payment 
or an extension of Contract Time because of the failure of the substitute to perform as 
represented in the request for substitution. 

   
The Architect may request additional information or documentation necessary for evaluation of the 
request for substitution. The Architect will notify all Bidders of acceptance of the proposed substitute by 
means of an Addendum to the Bid Documents. The Architect’s approval of a substitute during bidding 
does not relieve the Contractor of the responsibility to submit required shop drawings and to comply with 
all other requirements of the Contract Documents, including but not limited to proper performance of all 
components of the Work and suitability for the uses specified. 

 
Bids proposing alternates not previously approved by the Architect will be considered non-
responsive and rejected. The Architect and the Park District reserve the right to determine 
whether a substituted selection, in their judgment, is equal to or better quality and therefore 
an acceptable alternate. Such decisions are final and not subject to recourse. 
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CONDITIONS OF THE CONTRACT 
OAK BROOK PARK DISTRICT 

TENNIS CENTER EXTERIOR WINDOW REPLACEMENT PROJECT 

 

GENERAL CONDITIONS 

The General Conditions are the General Provisions of the Standard Abbreviated Form of Agreement Between 
Owner and Contractor, AIA Document A104-2017, as modified by the Park District and included in these Bid 
Documents (the “General Conditions”).      

 
SUPPLEMENTARY CONDITIONS 

 
The General Conditions are hereby amended to include the following: 

 
1. COMMENCEMENT AND COMPLETION DATE 

 
The Work for the Contract shall commence on, or after August 1, 2024, or on such earlier 
date as may be agreed upon by the parties. Contractor shall achieve Substantial Completion 
on or before October 31, 2024. Final Completion is required on or before November 15, 
2024, unless otherwise extended by agreement of the parties pursuant to the General 
Conditions. 

 
2. USE OF THE SITE 

 
The Contractor shall confine all equipment, the storage of materials and the operations of 
its workers, to limits indicated by law, ordinances, permits, or directions of the Owner and 
shall not unreasonably encumber the site with such materials. The site shall not be utilized 
for the storage of vehicles, materials, equipment, or fixtures not intended for the Work to 
be performed. 

 
3. COOPERATION WITH UTILITIES 

 
The Contractor shall notify all utility companies, public and private, as necessary in 
advance of commencing performance of the Work. The responsibility for moving water 
lines, gas lines, wire lines, service connections, water and gas meter boxes, water and gas 
valve boxes, light standards, cable ways, signals and all other utility appurtenances which 
are within the limits of the proposed construction will be assumed by the Contractor, at no 
additional compensation. 

 
The Contractor shall verify the location of all utilities prior to the start of construction and 
shall be responsible for the preservation of existing utility installation and the cost of 
providing precautionary supports, braces, etc. to insure against damage to said utility 
installation. 

The cost to repair and replace any new or existing utilities damaged will be paid for by the 
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Contractor. 
   

It is understood and agreed that the Contractor has considered in its bid all of the permanent and temporary 
utility appurtenances in their present or relocated positions and that no additional compensation will be 
allowed for delays, inconvenience, or damage sustained by the Contractor, due to any interference from 
the said utility appurtenances or the operation of moving them either by the utility company or by the 
Contractor, or on account of any special construction methods required in performing the Work due to the 
existence of said appurtenances whether in their present or relocated positions. 

 
4. PROTECTION OF PROPERTY -SAFETY RESPONSIBILITY 

 
In accordance with the Specifications, the Contractor shall protect all existing property and 
improvements within the Project site and those adjacent to the Owner’s property in a 
manner agreed upon between the Owner and Contractor. The Contractor shall be 
responsible for the repair cost of any damage created by its operations or the operations of 
any subcontractors. 

 
Contractor shall comply with State and Federal regulations as outlined in the latest revision 
of the Federal Construction Safety Standards and with applicable provisions and 
regulations of Occupation Safety and Health Administration (OSHA), Standards of the 
William-Steiger Occupational Health and Safety Act of 1970 (revised). The Contractor and 
Owner shall each be responsible for their respective agents and employees. 

 
The Contractor shall be obligated to indemnify, hold harmless and protect the Owner, its 
officers, employees and agents, from any actions or suits instituted as a direct or indirect 
result of any injury or damage consequent upon any failure to use or misuse by the 
Contractor, its agents and employees and any subcontractor, its agents and employees, of 
any ladder, support or other mechanical contrivance erected or constructed by any person 
or any or all kinds of equipment whether or not Owner or furnished by the Owner. 

 
5. INSURANCE 

BIDDER’S ATTENTION IS DIRECTED TO THE INSURANCE 
REQUIREMENTS BELOW. IT IS HIGHLY RECOMMENDED THAT THE 
BIDDER CONFER WITH ITS INSURANCE CARRIER REGARDING THESE 
REQUIREMENTS. FAILURE TO MEET THESE REQUIREMENTS IS CAUSE 
FOR CANCELLATION OF THE CONTRACT. 

The successful Bidder shall obtain insurance of the types and in the amounts listed below. 

a. Commercial General and Umbrella Liability Insurance 
 

The successful Bidder shall maintain commercial general liability (CGL) 
and, if necessary, commercial umbrella insurance with a limit of not less 
then $2,000,000 each occurrence. If such CGL insurance contains a general 
aggregate limit, it shall apply separately to this project/location. 
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CGL insurance shall be written on Insurance Services Office (ISO) 
occurrence form CG 00 01 04 13, or a substitute form providing equivalent 
coverage, and shall cover liability arising from premises, operations, 
independent contractors, products-completed operations, personal injury 
and advertising injury, and liability assumed under an insured contract 
(including the tort liability of another assumed in a business contract). 

 
The successful Bidder shall purchase insurance to cover claims and expenses, including 
costs of defense, asserted against Architect, its agents, employees and consultants for 
bodily injury, sickness, disease or death to the extent caused by any negligent act or 
omission of the successful Bidder any subcontractor, anyone directly or indirectly 
employed by them or anyone for whose act of them may be liable. 
 
The District, its elected and appointed officials, employees, agents and volunteers, and 
Architect shall be included as an additional named insured under the CGL, using ISO 
additional insured endorsement CG 20 26 or a substitute providing equivalent coverage, 
and under the commercial umbrella, if any. The coverage afforded the additional insureds 
shall apply as primary insurance for the additional insured with respect to claims arising 
out of operations performed by or on behalf of the successful Bidder.  If the additional 
insureds have other self-insurance or insurance which is applicable to the loss, such other 
self-insurance or insurance shall be on an excess or contingent basis.  Any self- insurance 
maintained by the District or insurance maintained by Architect shall be deemed excess 
of such Bidder’s insurance and shall not contribute with it.  The amount of the 
successful Bidder’s liability under this insurance policy shall not be reduced by the 
existence of such other insurance. 
 

 
b. Continuing Completed Operations Liability Insurance 

 
The successful Bidder shall maintain commercial general liability (CGL) and, if necessary, 
commercial umbrella liability insurance with a limit of not less than $2,000,000 each 
occurrence for at least three years following Substantial Completion of the Work. 

 
Continuing CGL insurance shall be written on ISO occurrence form CG 00 01 04 13, or 
substitute form providing equivalent coverage, and shall, at minimum, cover liability arising 
from products-completed operations and liability assumed under an insured contract. 

 
Continuing CGL insurance shall have a products-completed operations aggregate of at least 
two times its each occurrence limit. 

 
Continuing commercial umbrella coverage, if any, shall include liability coverage for 
damage to the insured’s completed work equivalent to that provided under ISO form CG 00 
01. 
 

c. Business Auto and Umbrella Liability Insurance 
 

The successful Bidder shall maintain business auto liability and, if 
necessary, commercial umbrella liability insurance with a limit of not less 
than $1,000,000 each accident. Such insurance shall cover liability arising 
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out of any auto including owned, hired and non-owned autos. 
 

Business auto insurance shall be written on Insurance Services Office (ISO) 
form CA 00 01, CA 00 05, CA 00 12, CA 00 20, or a substitute form 
providing equivalent liability coverage. If necessary, the policy shall be 
endorsed to provide contractual liability coverage equivalent to that 
provided in the 1990 and later editions of CA 00 01. 

 
d. Workers Compensation Insurance 

The successful Bidder shall maintain workers compensation and employers 
liability insurance. The commercial umbrella and/or employers liability 
limits shall not be less than $1,000,000 each accident for bodily injury by 
accident or $1,000,000 each employee for bodily injury by disease. 

Such Bidder waives all rights against District and its officers, officials, 
employees, volunteers and agents for recovery of damages arising out of or 
incident to such Bidder’s activities. 

 
e. General Insurance Provisions 

 
i. Evidence of Insurance: The successful Bidder shall furnish the 
District with a certificate(s) of insurance and applicable policy 
endorsement(s), executed by a duly authorized representative of each 
insurer, showing compliance with the insurance requirements set forth 
above. 

 
All certificates shall provide for 30 days’ written notice to the District prior 
to the cancellation or material change of any insurance referred to therein. 
Written notice to the District shall be by certified mail, return receipt 
requested. 

 
Failure of the District to demand such certificate, endorsement or other 
evidence of full compliance with these insurance requirements, or failure of 
the District to identify a coverage deficiency from evidence that is provided, 
shall not be construed as a waiver of such Bidder’s obligation to maintain 
such insurance. 

 
The District shall have the right, but not the obligation, of prohibiting such 
Bidder from entering the premises until such certificates or other evidence 
that insurance has been placed in complete compliance with these 
requirements is received and approved by District. 

 
Failure to maintain the required insurance may result in termination of the 
Contract entered by the parties at the District’s option. 
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Such Bidder shall provide certified copies of all insurance policies required 
above within 10 days of the District’s written request for said copies. 

 
ii. Acceptability of Insurers: All insurance companies shall maintain a 
rating no less than A-VII from A.M. Best, based on the most recent edition 
of the A.M. Best’s Key Rating Guide. If the Best’s rating is less than A- 
VII or a Best’s rating is not obtained, the District has the right to reject 
insurance written by an insurer it deems unacceptable. 

 
iii. Deductibles and Self-Insured Retentions: Any deductibles or self-
insured retentions must be declared to the District. At the option of the 
District, the successful Bidder may be asked to eliminate such deductibles 
or self-insured retentions as respects the District, its officers, officials, 
employees, volunteers and agents, or such Bidder may be required to 
procure a bond guaranteeing payment of losses and other related costs, 
including, but not limited to, investigations, claims administration and 
defense expenses. 

 
f. Subcontractors 

Contractor shall cause each subcontractor employed by Contractor to purchase 
and maintain insurance of the type specified above. When requested by the 
Owner, Contractor shall furnish copies of certificates of insurance evidencing 
coverage for each subcontractor. 

 
6.   INDEMNIFICATION 

 
To the fullest extent permitted by law, the successful Bidder shall waive any right of contribution and shall 
indemnify and hold harmless the Owner and its officers, officials, employees, volunteers and agents and Architect 
and its employees and consultants from and against all claims, damages, losses and expenses including but not 
limited to legal fees (attorney’s and paralegals’ fees and court costs), arising out of or resulting from the 
performance of the successful Bidder’s work, provided that any such claim, damage, loss or expense (i) is 
attributable to bodily injury, sickness, disease or death, or injury to or destruction of tangible property, other than 
the work itself, including the loss of use resulting there from and (ii) is caused in whole or in part by any wrongful 
or negligent act or omission of the successful Bidder, any subcontractor, anyone directly or indirectly employed by 
any of them or anyone for whose acts any of them may be liable, regardless of whether or not it is caused in part 
by a party indemnified hereunder.  Such obligation shall not be construed to negate, abridge, or otherwise reduce 
any other right or obligation of indemnity which would otherwise exist as to any party or person described in this 
Paragraph.  The successful Bidder shall similarly protect, indemnify and hold and save harmless the Owner, its 
officers, officials, employees, volunteers and agents against and from any and all claims, costs, causes, actions and 
expenses including but not limited to legal fees, incurred by reason of the successful Bidder’s breach of any of its 
obligations under, or the successful Bidder’s default of, any provision of the Contract. 
 
In any and all claims against the Owner or Architect, their employees or consultants, by any of successful 
Bidder’s employee, any subcontractor, or anyone directly or indirectly employed by any of them or anyone for 
whose acts any of them may be liable, the indemnification obligation under this paragraph of the Contract shall 
not be limited in any way by any limitation on the amount or type of damages, compensation or benefits payable 
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by or for the successful Bidder or any subcontractor under workers’ or workmen’s compensation acts, disability 
benefit acts or other employee benefits acts. 
 
Claims, damages, losses and expenses’ as these words are used in the Contract shall be construed to include, 
but not to limited to (1) injury or damage consequent upon the failure of or use or misuse by the successful 
Bidder, its subcontractors, agents, servants or employees, of any hoist, rigging, blocking, scaffolding or any and 
all other kinds of items of equipment, whether or not the same be owned, furnished or loaned by Owner; (2) all 
attorneys’ fees and costs incurred in bringing an action to enforce the provisions of this indemnity or any other 
indemnity contained in the General Conditions, as modified by any Supplementary General Conditions; and (3) 
time expended by the party being indemnified and their employees, at their usual rates plus consists of travel, 
long distance telephone and reproduction of documents. 

 
 Nothing contained herein shall be construed as prohibiting the District, its officers, employees or 

agents from defending, through the selection and use of their own agents, attorneys and experts, any 
claims, suits, demands, proceedings or actions brought against them.  The District’s participation in 
its defense shall not remove the successful Bidder’s duty to indemnify, defend and hold the District 
harmless as set forth herein. 

 
 The indemnification required hereunder shall not be limited by reason of the enumeration of insurance 

coverage herein provided.   
 

 The successful Bidder’s indemnification of the District shall survive the termination or expiration of 
the Contract. 

7. WARRANTY 

A. The Work performed and the materials and equipment installed under this Contract 
shall be in compliance with the Contract Documents and must be guaranteed by the 
Contractor and the Surety for a period of twenty-four months from Substantial 
Completion against defective workmanship and material of any nature. On all 
material or equipment incorporated, the Contractor and its Surety must guarantee 
that the type, quality, design and performance will fully meet the requirements of 
the Specifications and Drawings. 

 
B. A Maintenance Bond or Irrevocable Letter of Credit meeting the requirements set 

forth in the Instructions to Bidders shall be furnished by the Contractor to guarantee 
the Work performed, and the materials and equipment provided under the Contract. 
 

  SPECIAL CONDITIONS 
 

1. The Tennis Center will be open to the public for the duration of the Project and will require 
cooperation in scheduling. As such, Contractor shall maintain the Project site in a manner 
that ensures safe operations. Contractor shall comply with and give notices required by 
applicable laws, statutes, ordinances, codes, rules and regulations, and lawful orders of 
public authorities bearing on safety of persons or property or their protection from damage, 
injury or loss. 
 



Page 18 of 27  

2. The site will be available 7 am-9pm Monday-Friday. Contractor may request additional 
access outside of these hours to assist with Project’s schedule. Owner approval will be 
required for reasonable accommodation requests. 
 

3. Upon request of the Contractor, a scissor lift may be made available for its use. Prior to 
such use, Contractor must first provide proof of lift safety training and execute an 
additional liability waiver as may be required by the Owner.  
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BID FORM 
OAK BROOK PARK DISTRICT 

TENNIS CENTER EXTERIOR WINDOW REPLACEMENT PROJECT 

(Please complete in ink, and print or type) 

TO: Oak Brook Park District 
1450 Forest Gate Road 
Oak Brook, IL 60523 

 
FROM:   

NAME OF BIDDER 
 
 

STREET ADDRESS 
 
 

CITY STATE ZIP 
 
 

PHONE 
 
FOR: Tennis Center Exterior Window Replacement Project 

 
By submission of its bid, the Bidder acknowledges, agrees, represents, declares and warrants: 

 
A. That Bidder has carefully examined the written Specifications and Drawings and is thoroughly 

familiar therewith, and that the Bidder has visited the site of the proposed Work to arrive at a clear 
understanding of the conditions under which the Work is to be done, and that the Bidder has 
compared the site with the Drawings and Specifications and has satisfied itself as to all conditions 
affecting the execution of the Work; 

 
B. That all modifications have been submitted with this bid; 

 
C. That the Bidder has checked carefully the bid figures and understands that it shall be responsible for any 

errors or omissions based on these Specifications and alternates as submitted on the Bid Proposal 
Form; 

 
D. That it is understood and agreed that the Oak Brook Park District reserves the right to accept or reject 

any or all bids, or to combine or separate any section or work, and to waive any technicalities; 
 
E. To hold the bid open for sixty (60) days subsequent to the date of the bid opening; 

 
F. To enter into and execute a Contract with the Owner within ten (10) days after the date of the Notice 

of Award, if awarded on the basis of this bid, and in connection therewith to: 
(a) Furnish all bonds and insurance required by the Contract Documents; 
(b) Accomplish the Work in accordance with the Contract Documents; and 
(c) Complete the Work within the time requirements as set forth in the Bid Documents. 
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G. That if this bid is accepted, the Bidder is to provide all of the necessary equipment, tools, apparatus, 
labor, and other means of construction, and to do all of the Work and to furnish all of the materials 
specified in the Bid Documents in the manner and at the time therein prescribed, and in accordance 
with the requirements set forth; 

 
H. To commence Work as specified in the Instructions to Bidders, and to prosecute the Work in such 

a manner, and with sufficient materials, equipment and labor as will ensure its completion within 
reasonable time, it being understood and agreed that the completion within such reasonable time is 
an essential part of this Contract; 

 
I. That any and all prices stated in the proposal include all costs of labor, materials, equipment, 

insurance, bonds, overhead and profit, and any and all other costs normal to doing business. 
 
The undersigned Bidder agrees to perform the Work for the following lump sum price: 

 

Base Bid Amount 

 $ 

The undersigned Bidder hereby acknowledges the receipt of the following addenda (if any) distributed by 
the Park District. 

Addendum No.   Date:  
Addendum No.   Date:  

 
The Work for the Contract shall commence on, or after, August 1, 2024. Substantial Completion of the 
Project is expected on or before October 31, 2024. Final Completion of the Project shall be on or before 
November 15, 2024, unless otherwise extended by agreement of the parties pursuant to the General 
Conditions. 

 
The undersigned Bidder agrees that if this bid is accepted by the Park District, it will perform all Work in 
accordance with the requirements of the Contract. 

 
DATED THIS   DAY OF  , 2024. 

 
(a) Individual ( ) 

 

Full Name of Bidder (Print) (b) Partnership ( ) 
(c) Corporation ( ) 

Name and Title of Authorized Agent 
if Corporation or Partnership (Print):   

 
 
Full Name and Title of Bidder (Signature) 

 
Street Address 

 
City/State/Zip 

 
Phone Email 
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LIST OF SUBCONTRACTORS 
 

Bidder submits a list of subcontractors for each trade relative to the Work to be performed under 
the Contract with the District, and agrees that if selected the successful Contractor, the Bidder will 
promptly confer with the District’s agents on the question of which subcontractors the Bidder 
proposes to use, including submission of their qualifications. It is agreed that the District may 
substitute for any proposed subcontractor, another subcontractor for the trade against whose 
standing and ability the Bidder makes no objection in writing, and the Bidder will use all such 
finally selected subcontractors at the amount named in their respective subcontracts, and be in 
every way responsible for them and their work as if they had been originally named in the Bidder’s 
bid, the unit, total and alternate Contract prices being adjusted to confirm thereto. 

 
Subcontractor Name & Address Classification of Work Amount of Subcontract 

 
1.   

   
   
2.   

   
   
3.   

   
   
4.   
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BIDDER’S REFERENCE LIST 
 

Each Bidder must list the name, address, phone number and project name for at least three (3) 
projects performed for governmental entities of similar scope and complexity as the Tennis Center 
Exterior Window Replacement Project in the past five (5) years. Bidder may include, as a separate 
attachment, additional information or references on projects completed. 

 
1. 

 

Name of Park District, School District, or Municipality 
 
 

Contact Person 
 
 

Phone Number E-Mail 
 
 

Description of Work performed Project Value 
 

2. 
Name of Park District, School District, or Municipality 

 
 

Contact Person 
 
 

Phone Number E-Mail 
 
 

Description of Work performed Project Value 
 

3. 
Name of Park District, School District, Municipality 

 
 

Contact Person 
 
 

Phone Number E-Mail 
 
 

Description of Work performed Project Value 
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CONTRACTOR COMPLIANCE AND CERTIFICATIONS ATTACHMENT 
 

Note: The following certifications form an integral part of the Agreement between the Owner 
and Contractor. Breach by Contractor of any of the certifications may result in immediate 
termination of the Contractor's services by Owner. 

 
THE UNDERSIGNED CONTRACTOR HEREBY ACKNOWLEDGES, CERTIFIES, 
AFFIRMS AND AGREES AS FOLLOWS: 

 
A. Contractor has carefully read and understands the contents, purpose and legal effect of this 

document as stated above and hereafter in this document. The certifications contained 
herein are true, complete and correct in all respects. 

 
B. Contractor shall abide by and comply with, and in contracts which it has with all persons 

providing any of the services or Work on this Project on its behalf shall require compliance 
with, all applicable Federal, State and local laws and rules and regulations including 
without limitation those relating to 1) fair employment practices, affirmative action and 
prohibiting discrimination in employment; 2) workers' compensation; 3) workplace safety; 
4) wages and claims of laborers, mechanics and other workers, agents, or servants in any 
manner employed in connection with contracts involving public funds or the development 
or construction of public works, buildings or facilities; and 5) steel products procurement. 

 
C. All contracts for this Project are subject to the provisions of the Illinois Prevailing Wage Act (820 

ILCS 130/0.01 et seq.), providing for the payment of the prevailing rate of wage to all laborers, 
workmen and mechanics engaged in the Work.  Contractor shall pay prevailing rates of wages in 
accordance with the Illinois Department of Labor’s wage determination and any subsequent 
determinations issued by the Illinois Department of Labor, all in accordance with applicable law.  
These revisions may be accessed by computer at http://labor.illinois.gov/. Contractor is responsible 
for determining the applicable prevailing wage rates at the time of bid submission and at the time 
of performance of the Work.  Failure of Contractor to make such determination shall not relieve it 
of its obligations in accordance with the Contract Documents.  Contractor shall also comply with 
all other requirements of the Act including without limitation those pertaining to inclusion of 
required language in subcontracts, job site posting, maintenance and submission of certified payroll 
records and inspection of records.  Contractor is not barred from entering into public contracts 
under Section 11a of the Illinois Prevailing Wage Act due to its having been found to have 
disregarded its obligations under the Act.   

 
D. If applicable, Contractor shall abide by the “Employment of Illinois Workers on Public 

Works Act" (30 ILCS 570/0.01 et seq.), which stipulates that whenever there is a period of 
excessive unemployment in Illinois, defined as any month immediately following two (2) 
consecutive calendar months during which the level of unemployment in Illinois exceeds 
five percent (5%) as measured by the U.S. Bureau of Labor Statistics in its monthly 
publication of employment and unemployment figures, the Contractor shall employ only 
Illinois laborers unless otherwise exempted as so stated in the Act ("Illinois laborer" means 
any person who has resided in Illinois for at least 30 days and intends to become or remain 
an Illinois resident). Other laborers may be used if Illinois laborers are not available or are 
incapable of performing the particular type of work involved, if so certified by the 
Contractor and approved by the Owner. 

http://labor.illinois.gov/
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E. To the best of Contractor's knowledge, no officer or employee of Contractor has been 
convicted of bribery or attempting to bribe an officer or employee of the State of Illinois, 
or any unit of local government, nor has any officer or employee made an admission of 
guilt of such conduct which is a matter of record. 

 
F. Contractor is not barred from bidding on or entering into public contracts due to having 

been convicted of bid-rigging or bid rotating under paragraphs 33E-3 or 33E-4 of the 
Illinois Criminal Code. Contractor also certifies that no officers or employees of the 
Contractor have been so convicted and that Contractor is not the successor company or a 
new company created by the officers or owners of one so convicted. Contractor further 
certifies that any such conviction occurring after the date of this certification will be 
reported to the Owner, immediately in writing, if it occurs during the bidding process, or 
otherwise prior to entering into the Contract therewith. 

 
G. Pursuant to the Illinois Human Rights Act (775 ILCS 5/2-105), Contractor has a written 

sexual harassment policy that includes, at a minimum, the following information: (i) a 
statement on the illegality of sexual harassment; (ii) the definition of sexual harassment 
under State law; (iii) a description of sexual harassment utilizing examples; (iv) the 
Contractor's internal complaint process including penalties; (v) the legal recourse, 
investigative and complaint process available through the Illinois Department of Human 
Rights and the Human Rights Commission and directions on how to contact both; and (vi) 
protection against retaliation as provided by Section 6-101 of the Illinois Human Rights 
Act. Contractor further certifies that such policy shall remain in full force and effect. A 
copy of the policy shall be provided to the Illinois Department of Human Rights upon 
request. 

 
H. (i) Contractor's bid proposal was made without any connection or common interest in the 

profits anticipated to be derived from the Contract by Contractor with any other persons 
submitting any bid or proposal for the Contract; (ii) the Contract terms are in all respects fair 
and the Contract will be entered into by Contractor without collusion or fraud; (iii) no official, 
officer or employee of the Owner has any direct or indirect financial interest in Contractor's 
bid proposal or in Contractor, (iv) the Contractor has not directly or indirectly provided, and 
shall not directly or indirectly provide, funds or other consideration to any person or entity 
(including, but not limited to, the Owner and the Owner’s employees and agents), to procure 
improperly special or unusual treatment with respect to this Agreement or for the purpose of 
otherwise improperly influencing the relationship between the Owner and the Contractor. 
Additionally, the Contractor shall cause all of its officers, directors, employees, (as the case 
may be) to comply with the restrictions contained in the preceding sentence. 

 
I. Contractor knows and understands the Equal Employment Opportunity Clause 

administrated by the Illinois Department of Human Rights, which is incorporated herein 
by this reference, and agrees to comply with the provisions thereof. Contractor further 
certifies that Contractor is an "equal opportunity employer" as defined by Section 2000 (e) 
of Chapter 21, Title 42 of the United States Code Annotated and Executive Orders #11246 
and #11375 as amended, which are incorporated herein by this reference. 

 
J. Neither Contractor nor any substantially owned affiliated company is participating or shall 
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participate in an international boycott in violation of the provisions of the U.S. Export 
Administration Act of 1979 or the regulations of the U.S. Department of Commerce 
promulgated under that Act. 

 
K. Contractor is not barred from contracting with the Owner because of any delinquency in the 

payment of any tax administrated by the Illinois Department of Revenue, unless it is being 
contested. Contractor further certifies that it understands that making a false statement 
regarding delinquency in taxes is a Class A misdemeanor and, in addition, voids the Contract 
and allows the Owner, a municipal entity, to recover in a civil action all amounts paid to the 
Contractor. 

L. If Contractor has 25 or more employees at the time of letting of the Contract, Contractor 
knows, understands and acknowledges its obligations under the Illinois Drug Free 
Workplace Act (30 ILCS 580/1 et seq.) and certifies that it will provide a drug-free 
workplace by taking the actions required under, and otherwise implementing on a 
continuing basis, Section 3 of the Drug Free Workplace Act. Contractor further certifies 
that it has not been debarred and is not ineligible for award of this Contract as the result of 
a violation of the Illinois Drug Free Workplace Act. 

 
M. Contractor knows, understands and acknowledges its obligations under the Substance 

Abuse Prevention on Public Works Act, 820 ILCS 265/1 et seq. A true and complete copy 
of Contractor’s Substance Abuse Prevention Program Certification is attached to and made a part of this 
Contractor Compliance and Certification Attachment. 

 
N. The Contractor shall comply with the requirements and provisions of the Freedom of 

Information Act (5 ILCS 140/1 et. seq.) and, upon request of the Oak Brook Park District’s 
designated Freedom of Information Act Officer (FOIA Officer), Contractor shall within 
two (2) business days of said request, turn over to the FOIA Officer any record in the 
possession of the Contractor that is deemed a public record under FOIA. 

 
CONTRACTOR 

 
By:   
Its:   

 
STATE OF   ) 

)SS 
COUNTY OF  ) 

 
I, the undersigned, a notary public in and for the State and County, aforesaid, hereby certify that 
  appeared before me this day and, being first duly sworn on oath, 
acknowledged that they executed the foregoing instrument as their free act and deed and as the act 
and deed of the Contractor. 

 
Dated:  

 
(Notary Public) 

(SEAL) 
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SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION 
 

The Substance Abuse Prevention on Public Works Projects Act, 820 ILCS 265/1 et seq., 
(“Act”) prohibits any employee of the Contractor or any Subcontractor on a public works project 
to use, possess or be under the influence of a drug or alcohol, as those terms are defined in the Act, 
while performing work on the project. The Contractor/Subcontractor [circle one], by its 
undersigned representative, hereby certifies and represents to the Oak Brook Park District that 
[Contractor/Subcontractor must complete either Part A or Part B below]: 

 
A. The Contractor/Subcontractor [circle one] has in place for all of its employees not covered 
by a collective bargaining agreement that deals with the subject of the Act a written substance 
abuse prevention program, a true and correct copy of which is attached to this certification, which 
meets or exceeds the requirements of the Substance Abuse Prevention on Public Works Act, 820 
ILCS 265/1 et seq. [Contractor/Subcontractor must attach a copy of its substance abuse 
prevention program to this Certification.] 

 
 

Name of Contractor/Subcontractor (print or type) 
 
 

Name and Title of Authorized Representative (print or type) 
 

  Dated:  
Signature of Authorized Representative 

 
 

B. The Contractor/Subcontractor [circle one] has one or more collective bargaining 
agreements in effect for all of its employees that deal with the subject matter of the Substance 
Abuse Prevention on Public Works Projects Act, 820 ILCS 265/1 et seq. 

 
 
 

Name of Contractor/Subcontractor (print or type) 
 
 

Name and Title of Authorized Representative (print or type) 
 

  Dated:  
Signature of Authorized Representative 
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IMPORTANT NOTICE OF RESPONSIBILITY FOR PERIODIC 
REVISIONS TO PREVAILING WAGE RATES 

 
Revisions of the Prevailing Wage Rates are made periodically by the Illinois Department of Labor 
(IDOL). As required by the Illinois Prevailing Wage Act, the contractor/subcontractor has an 
obligation to check IDOL’s web site for revisions to prevailing wage rates. These revisions may 
be accessed by computer at http://labor.illinois.gov/. Bidders and contractors performing work on 
this Project are responsible for determining the applicable prevailing wage rates at the time of bid 
submission and performance of the Work. Failure of a bidder/contractor to make such 
determination shall not relieve it of its obligations in accordance with the Contract Documents. In 
consideration for the award to it of the contract for this Project, the contractor agrees that the 
foregoing notice satisfies any obligation of the public body in charge of this Project to notify the 
contractor of periodic changes in the prevailing wage rates and the contractor agrees to assume and 
be solely responsible for, as a material obligation of the contractor under the contract, the 
obligation to determine periodic revisions of the prevailing wage rates, to notify its subcontractors 
of such revisions, to post such revisions as required for the posting of wage rates under the Act, 
and to pay and require its subcontractors to pay wages in accordance with such revised rates   

http://labor.illinois.gov/
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AGREEMENT made as of the   day of   in the year Two Thousand Twenty-Four
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

Oak Brook Park District
1450 Forest Gate Road
Oak Brook, IL 60523  

and the Contractor:
(Name, legal status, address and other information)

for the following Project:
(Name, location and detailed description)

Oak Brook Park District Tennis Center Exterior Window Replacement 
1300 Forest Gate Road
Oak Brook, IL 60523

This Project includes removing existing fixed exterior hollow metal-framed, single-glazed 
windows and providing aluminum-framed storefront exterior windows having a 
combination of fixed and vented units at the Oak Brook Park’s District Tennis Center, and 
all other incidental and collateral work necessary to complete the Project in accordance 
with the Contract Documents.  

The Architect:
(Name, legal status, address and other information)

 Kluber, Inc.
41 W. Benton 
Aurora, IL 60506 

The Owner and Contractor agree as follows.
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ARTICLE 1   THE WORK OF THIS CONTRACT
The Contractor shall execute the Work described in the Contract Documents, except as specifically indicated in the 
Contract Documents to be the responsibility of others.

ARTICLE 2   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 2.1 The date of commencement of the Work shall be:
(Check one of the following boxes.)
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3

[   ] The date of this Agreement.

[    ] A date set forth in a notice to proceed issued by the Owner.

[ X   ] Established as follows:
(Insert a date or a means to determine the date of commencement of the Work.)

August 1, 2024

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this 
Agreement.

§ 2.2 The Contract Time shall be measured from the date of commencement.

§ 2.3 Substantial Completion 
§ 2.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall 
achieve Substantial Completion of the entire Work:
(Check the appropriate box and complete the necessary information.)

[    ] Not later than    (    ) calendar days from the date of commencement of the Work.

[   X ] By the following date: October 31, 2024

§ 2.4 Final Completion

§ 2.4.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall 
achieve Final Completion of the entire Work:
(Check the appropriate box and complete the necessary information.)

[    ] Not later than    (    ) calendar days from the date of commencement of the Work.

[  X  ] By the following date: November 15, 2024 

§ 2.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are 
to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial 
Completion of such portions by the following dates:

Portion of Work Substantial Completion Date
  NA

§ 2.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 2.3, liquidated damages, if 
any, shall be assessed as set forth in Section 3.5.

ARTICLE 3   CONTRACT SUM
§ 3.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the 
Contract. The Contract Sum shall be one of the following:
(Check the appropriate box.)

[  X  ] Stipulated Sum, in accordance with Section 3.2 below

[    ] Cost of the Work plus the Contractor’s Fee, in accordance with Section 3.3 below

[    ] Cost of the Work plus the Contractor’s Fee with a Guaranteed Maximum Price, in accordance with 
Section 3.4 below
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(Based on the selection above, complete Section 3.2, 3.3 or 3.4 below.)

§ 3.2 The Stipulated Sum shall be    ($    ), subject to additions and deductions as provided in the Contract Documents.

§ 3.2.1 The Stipulated Sum is based upon the following alternates, if any, which are described in the Contract 
Documents and are hereby accepted by the Owner:
(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the 
Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other 
alternates showing the amount for each and the date when that amount expires.)

NA

§ 3.2.2 Unit prices, if any:
(Identify the item and state the unit price and the quantity limitations, if any, to which the unit price will be 
applicable.)

Item Units and Limitations Price per Unit ($0.00)
  NA

§ 3.2.3 Allowances, if any, included in the stipulated sum:
(Identify each allowance.)

Item Price
NA

§ 3.2.4 Adjustments to the Contract Sum:  Adjustments to the Contract Sum for changes in the Work other than 
changes in the Work involving items for which unit prices were requested by Owner and provided in Contractor’s 
Submitted Bid Proposal, shall be made as follows:

(Paragraphs deleted)
1.  In the manner agreed to by the Parties, or in the absence of agreement then the combined allowance for 

overhead and profit in connection with changes to the Work shall be the lesser of the amount, if any, included 
in the Contractor’s bid proposal, or the following:  

(Paragraphs deleted)
a. Five percent (5%) of the cost of the change in the Work involved if performed by the Contractor not 

involving Subcontractors, or

(Paragraphs deleted)
b. Five percent (5%) of the cost of the change in the Work involved performed by Subcontractors, plus 

two percent (2%) of the cost of the change in the Work for the Contractor’s supervision of the work 
performed by the Subcontractors.

(Paragraphs deleted)
When both additions and credits covering related Work are involved in a change, the allowance for overhead and 
profit shall be figured on the basis of net increase, if any, with respect to that change.  

§ 3.2.5 Overtime, if and when specifically authorized in advance  in writing by the Owner shall be paid by the Owner 
on the basis of premium payment if any, plus the cost of insurance and taxes based on the premium payment period.  
No overhead or profit may be charged for overtime.  The Contractor shall not be entitled to any payment for overtime 
necessitated by the failure of the Contractor to perform the Work in accordance with the Contract Documents 
including without limitation to the Contractor’s failure to prosecute the Work diligently and on an uninterrupted basis 
and with a sufficient work force so as to achieve completion of the Work within the time and in the manner 
contemplated by the Contract Documents or otherwise due to the fault of the Contractor.  In such instances if the 
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Owner requires the Contractor to perform Work on an overtime basis, all costs for and associates with such overtime 
shall be borne by the Contractor.  

§ 3.5 Liquidated damages, if any:
(Insert terms and conditions for liquidated damages, if any.)
NA

ARTICLE 4   PAYMENT
§ 4.1 Progress Payments
§ 4.1.1 Based upon Applications for Payment properly completed and accompanied by all supporting documentation 
and other submittals required by the Contract Documents, submitted to the Architect by the Contractor and 
Certificates for Payment issued by the Architect, and agreed to by the Owner and not subsequently nullified by the 
Architect in accordance with the Contract Documents, the Owner shall make progress payments on account of the 
Contract Sum to the Contractor as provided below and elsewhere in the Contract Documents. 

§ 4.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the 
month.

§ 4.1.3 Provided that an Application for Payment, which is in proper from and accompanied by the required 
supporting documents and submittals, in form and substance required by the Contract Documents, is received by the 
Architect, certified by Architect and not subsequently nullified by Architect, the Owner shall make payment of the 
certified amount to the Contractor in accordance with the Illinois Local Government Prompt Payment Act , 50 ILCS 
505/1 et seq. 
(Federal, state or local laws may require payment within a certain period of time.)

§ 4.1.4 For each progress payment made prior to Final Completion of the Work, the Owner may withhold retainage 
from the payment otherwise due as follows:
(Insert a percentage or amount to be withheld as retainage from each Application for Payment and any terms for 
reduction of retainage during the course of the Work. The amount of retainage may be limited by governing law.)

  10% 

Upon 50% completion of the Contract, Owner will reduce the retainage to 5%.  For each progress payment made after 
50% completion of the Contract, the Owner may withhold retainage from the payment otherwise due as follows: 5% of 
any subsequent payment made under the Contract. 

Contractor and all subcontractors shall comply with the retainage limits as set forth in the Public Construction Bond 
Act, 30 ILCS 550/1 et seq. 

§ 4.1.5 Payments due and unpaid under the Contract, and any penalties associated with the same, shall be paid in 
accordance with the provisions of, the Illinois Local Government Prompt Payment Act, 50 ILCS 505/1 et seq.
(Paragraph deleted)

§ 4.2 Final Payment
§ 4.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the 
Contractor when

.1 the Contractor has achieved Final Completion of the Work, including Final Completion for 
Contractor’s responsibility to correct Work as provided in Section 18.2, and to satisfy other 
requirements, if any, which extend beyond final payment; 

.2 the Contractor has submitted a final accounting for the Cost of the Work, where payment is on the basis 
of the Cost of the Work with or without a Guaranteed Maximum Price; and

.3 a final Certificate for Payment has been issued by the Architect in accordance with Section 15.7.1.
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§ 4.2.2 Subject to § 4.2.1, the Owner’s final payment to the Contractor shall be made in compliance with the Illinois 
Local Government Prompt Payment Act, 50 ILCS 505/1 et seq after the Architect has issued the final Certificate for 
Payment and Owner has approved the same.  

ARTICLE 5   DISPUTE RESOLUTION
§ 5.1 Binding Dispute Resolution
Unless Owner requires non-binding mediation, the method of binding dispute resolution shall be as follows:
(Check the appropriate box.)

[    ] Arbitration pursuant to Section 21.6 of this Agreement

[  X ] Litigation in a court of competent jurisdiction

[    ] Other (Specify)

ARTICLE 6   ENUMERATION OF CONTRACT DOCUMENTS
§ 6.1 The Contract Documents are defined in Article 7 and, except for Modifications issued after execution of this 
Agreement, are enumerated in the sections below.

§ 6.1.1 The Agreement is this executed AIA Document A104™–2017, Standard Abbreviated Form of Agreement 
Between Owner and Contractor.

§ 6.1.2 Intentionally Omitted.
(Paragraph deleted)
§ 6.1.3 The Supplementary and other Conditions of the Contract are those included in the Project Manual dated June 
12, 2024. 
(Table deleted)
§ 6.1.4 The 
(Paragraphs deleted)
Specifications are those included in the Project Manual dated June 12, 2024.

(Table deleted)
§ 6.1.5 The Drawings are those included in the Project Manual dated June 12, 2024.
(Either list the Drawings here or refer to an exhibit attached to this Agreement.)
(Table deleted)
§ 6.1.6 The Addenda, if any:

Number Date Pages
  

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract Documents unless the 
bidding or proposal requirements are enumerated in this Article 6.

§ 6.1.7 Additional documents, if any, forming part of the Contract Documents:
.1 Other Exhibits:

(Check all boxes that apply.)

(Paragraph deleted)
[    ] AIA Document E204™–2017, Sustainable Projects Exhibit, dated as indicated below:

(Insert the date of the E204-2017 incorporated into this Agreement.)

  

[    ] The Sustainability Plan:
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Title Date Pages
  

[  X  ] Supplementary and other Conditions of the Contract:

Document Title Date Pages
  See Project Manual 6/12/2024

.2 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents.)

a.  Project Manual for Tennis Center Exterior Window Replacement Project, dated June 12, 2024, 
incorporated herein by reference.  

b. Contractor’s Proposal, dated       , attached to and incorporated in this Agreement as Exhibit A.  
c. Contractor’s Compliance and Certification, a copy of which is attached to and incorporated in 

this Agreement as Exhibit B.
d. Performance Bond, Labor Material Payment Bond and Maintenance Bond, copies of which are 

attached to and incorporated as part of this Agreement by reference.
 

ARTICLE 7   GENERAL PROVISIONS
§ 7.1 The Contract Documents
The Contract Documents are enumerated in Article 6 and consist of this Agreement (including, if applicable, 
Supplementary and other Conditions of the Contract), Drawings, Specifications, Addenda issued prior to the 
execution of this Agreement, other documents listed in this Agreement, and Modifications issued after execution of 
this Agreement. A Modification is (1) a written amendment to the Contract signed by both parties, (2) a Change Order, 
(3) a Construction Change Directive, or (4) a written order for a minor change in the Work issued by the Architect. The 
intent of the Contract Documents is to include all items necessary for the proper execution and completion of the Work 
by the Contractor. The Contract Documents are complementary, and what is required by one shall be as binding as if 
required by all; performance by the Contractor shall be required to the extent consistent with the Contract Documents 
and reasonably inferable from them as being necessary to produce the indicated results.

§ 7.2 The Contract
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated 
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either written 
or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be 
construed to create a contractual relationship of any kind between any persons or entities other than the Owner and the 
Contractor.

§ 7.3 The Work
The term "Work" means the construction and services required by the Contract Documents, whether completed or 
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by the 
Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 7.4 Instruments of Service
Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible 
and intangible creative work performed by the Architect and the Architect’s consultants under their respective 
professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models, 
sketches, drawings, specifications, and other similar materials.

§ 7.5 Ownership and use of Drawings, Specifications and Other Instruments of Service
§ 7.5.1 The Contractor, Subcontractors, Sub-subcontractors, and suppliers shall not own or claim a copyright in the 
Instruments of Service. Submittal or distribution to meet official regulatory requirements or for other purposes in 
connection with the Project is not to be construed as publication in derogation of the Architect’s or Architect’s 
consultants’ reserved rights.
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§ 7.5.2 The Contractor, Subcontractors, Sub-subcontractors and suppliers are authorized to use and reproduce the 
Instruments of Service provided to them, subject to the protocols established pursuant to Sections 7.6 and 7.7, if 
applicable, solely and exclusively for execution of the Work. All copies made under this authorization shall bear the 
copyright notice, if any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, 
and suppliers may not use the Instruments of Service on other projects or for additions to this Project outside the scope 
of the Work without the specific written consent of the Owner, Architect and the Architect’s consultants.

§ 7.5.3 The Owner is the owner of the Contract Documents.  The Contractor may retain one record set for use with this 
Project only.  All copies of the Contract Documents except the Contractor’s record set, shall be returned or suitably 
accounted for to the Owner on request upon completion of the Work.  

§ 7.6 Digital Data Use and Transmission
The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other 
information or documentation in digital form. If applicable, the parties may use AIA Document E203™–2013, 
Building Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, 
transmission, and exchange of digital data.

§ 7.7 Building Information Models Use and Reliance
Any use of, or reliance on, all or a portion of a building information model without agreement to protocols governing 
the use of, and reliance on, the information contained in the model and without having those protocols set forth in AIA 
Document E203™–2013, Building Information Modeling and Digital Data Exhibit, if completed, and the requisite 
AIA Document G202™–2013, Project Building Information Modeling Protocol Form, if completed, shall be at the 
using or relying party’s sole risk and without liability to the other party and its contractors or consultants, the authors 
of, or contributors to, the building information model, and each of their agents and employees.

§ 7.8 Severability
The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining 
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid or 
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and 
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give 
effect to the parties’ intentions and purposes in executing the Contract.

§ 7.9 Notice
§ 7.9.1 Except as otherwise provided in Section 7.9.2, where the Contract Documents require one party to notify or 
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to 
whom the notice is addressed and shall be deemed to have been duly served if delivered to the designated 
representative of the party to who the notice is addressed in person, by mail, by overnight courier, or by electronic 
transmission, with the sending party retaining confirmation of receipt.    

§ 7.9.2 Notice of Claims shall be provided in writing and shall be deemed to have been duly served only if delivered to 
the designated representative of the party to whom the notice is addressed and is delivered in person, by certified or 
registered mail, return receipt requested, by overnight courier providing proof of delivery, or by email transmission 
with the sending party retaining confirmation of receipt.
For purposes of both 7.9.1 and 7.9.2, notices personally delivered shall be deemed given on the date of delivery, 
notices sent by certified mail shall be deemed delivered the second business day following deposit in the mail, 
notices sent by overnight courier shall be deemed delivered the next business day following deposit with the carrier, 
and notices sent by email transmission shall be deemed given on the date of transmission if sent on or before 5:00 PM 
on a business day, or, if later, the next business day.

(Paragraphs deleted)
ARTICLE 8   OWNER
§ 8.1 Information and Services Required of the Owner
§ 8.1.1 Intentionally omitted.  
§ 8.1.2 The Owner shall furnish all necessary surveys and a legal description of the site.
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§ 8.1.3 Subject to the Contractor’s duties and obligations under the Contract Document and § 9.1.1 of this Agreement, 
the Contractor shall be entitled to rely on the accuracy of information furnished by the Owner but shall exercise proper 
precautions relating to the safe performance of the Work.

§ 8.1.4 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, 
including those required under Section 9.6.1, the Owner shall secure and pay for other necessary approvals, 
easements, assessments, and charges required for the construction, use, or occupancy of permanent structures or for 
permanent changes in existing facilities.

§ 8.2 Owner’s Right to Stop the Work
If the Contractor fails to correct Work which is not in accordance with the requirements of the Contract Documents, or 
fails or refuses to provide a sufficient amount of properly supervised and coordinated labor, material or equipment so 
as to be able to complete the Work within the Contract Time, or fails to pay subcontractors or material suppliers timely 
or to remove and discharge within ten days any lien filed upon the Owner’s property or funds by anyone claiming by, 
through or under the Contractor, or disregards the instructions of the Architect or Owner when based on the 
requirements of the Contract Documents, or otherwise fails to carry out the Work in accordance with the Contract 
Documents, the Owner may issue a written order to the Contractor to stop the Work, or any portion thereof, until the 
cause for such order is eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the 
part of the Owner to exercise this right for the benefit of the Contractor or any other person or entity.

§ 8.3 Owner’s Right to Carry Out the Work
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents, or fails to 
perform a duty under or comply with a provision of the Contract Documents and fails within a seven-day period after 
receipt of written notice from the Owner to commence and continue correction of such default or neglect with 
diligence and promptness, or fails within such seven-day period to eliminate (or diligently commence to eliminate) the 
cause of any stop work order issued under Section 8.2 thereof, the Owner may, without prejudice to any other 
remedies the Owner may have, correct such deficiencies, default or neglect and may deduct the actual cost thereof, 
including Owner’s expenses and compensation for the Architect’s services made necessary thereby, from the payment 
then or thereafter due the Contractor. Architect may, pursuant to Section 15.4.3, withhold or nullify a Certificate for 
Payment in whole or in part, to the extent reasonably necessary to reimburse the Owner for the reasonable cost of 
correcting such deficiencies, including the Owner’s expenses and compensation for the Architect’s additional services 
made necessary by such default, neglect, or failure. If the Contractor disagrees with the actions of the Owner or the 
Architect, or the amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to Article 21.  

ARTICLE 9   CONTRACTOR
§ 9.1 Review of Contract Documents and Field Conditions by Contractor
§ 9.1.1 By its execution of the Contract, the Contractor acknowledges, agrees, represents, and warrants that:  (a) the 
Contractor has carefully and thoroughly examined the Contract Documents, and the Contract Documents are full and 
complete, include all items necessary for the proper execution and completion of the Work, are sufficient to have 
enabled the Contractor to determine the cost of the Work and the time required for performance of the Work and to 
enable Contractor to construct the Work indicated therein in accordance with laws, ordinances, codes, regulations and 
rules applicable to the Work, and otherwise to fulfill all its obligations thereunder, including, but not limited to, 
Contractor’s obligation to construct the Work for an amount not in excess of the Contract Sum on or before the date(s) 
of Substantial and Final Completion established in the Contract; (b) the omission from the Contract Documents of 
minor details which ordinarily form a part of first class work and are necessary to the completion of the Work as 
indicated, shall not be cause for any extra cost but shall be included as if specifically mentioned or detailed; (c) the 
Contractor has visited and examined the Project site and surrounding areas, examined all physical, legal and other 
conditions affecting the Work and correlated its personal observations with the requirements of the Contract 
Documents, and understands, is familiar with, and satisfied itself as to the same, including, without limitation: (i) the 
nature, location, and character of the Project and the site, including, without limitation surface conditions of the site 
and subsurface conditions observable or ascertainable upon the exercise of reasonable diligence including all 
structures and obstructions thereon and thereunder, both natural and manmade and all surface and subsurface water 
conditions of the site and the surrounding area; (ii) the nature, location, and character of the general area in which the 
Project is located, including without limitation, its generally prevailing climatic conditions, available labor supply and 
labor costs, and available equipment supply and equipment costs; (iii) the availability, quality, quantity and cost of all 
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labor, materials, supplies, tools, equipment and professional services necessary to complete the Work in the manner 
and within the cost and time frame indicated by the Contract Documents.

By its execution of the Contract, the Contractor acknowledges, agrees, represents and warrants that it has carefully 
examined the Drawings, Specifications and other Contract Documents and having visited the Project site  it has no 
actual knowledge of any discrepancies, omissions, ambiguities, or conflicts in or between the Contract Documents 
except those, if any, which have been clarified by Architect by Addenda to the Contractor’s satisfaction, and that if it 
becomes aware of any such discrepancies, omissions, ambiguities, or conflicts, it has an obligation to and will 
immediately notify Owner and Architect of such fact, and will not proceed until it shall have received the written 
interpretation of Owner or Architect.  If any such differences or conflicts which were ascertainable by careful review 
of the documents were not called to the Owner’s and Architect’s attention prior to submission by the Contractor of its 
bid proposal, the Architect shall decide which of the conflicting requirements will govern based upon the most 
stringent or highest quality of the requirements and, subject to the approval of the Owner, the Contractor shall perform 
the Work at no additional cost and/or time to the Owner in accordance with the Architect’s decision.

§ 9.1.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the 
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the 
information furnished by the Owner pursuant to Section 8.1.2, shall take field measurements of any existing 
conditions related to that portion of the Work and shall observe any conditions at the site affecting it. These obligations 
are for the purpose of facilitating coordination and construction by the Contractor and are not for the purpose of 
discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor shall promptly 
report to the Architect any errors, inconsistencies, or omissions discovered by or made known to the Contractor as a 
request for information in such form as the Architect may require. It is recognized that the Contractor’s review is made 
in the Contractor’s capacity as a contractor and not as a licensed design professional unless otherwise specifically 
provided in the Contract Documents.

§ 9.1.3  Except as otherwise required by the Contract Documents, the Contractor is not required to ascertain that the 
Contract Documents are in accordance with applicable laws, statutes, ordinances, codes, rules and regulations, or 
lawful orders of public authorities, but the Contractor shall promptly report to the Architect any nonconformity 
discovered by or made known to the Contractor as a request for information in such form as the Architect may require.

§ 9.2 Supervision and Construction Procedures
§ 9.2.1 The Contractor shall supervise and direct the Work when being performed, using the Contractor’s best skill 
and attention under the supervision of an approved site superintendent or foreman capable of communicating clearly 
with the Architect and the Owner in English. The Contractor shall be solely responsible for and have control over 
construction means, methods, techniques, sequences, and procedures, and for coordinating all portions of the Work 
under the Contract, unless the Contract Documents give other specific instructions concerning these matters. 

§ 9.2.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees, 
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for or on 
behalf of the Contractor or any of its Subcontractors. 

§9.2.3 The Contractor has the responsibility to ensure that all material suppliers and Subcontractors, their agents, and 
employees adhere to the Contract Documents, and that they order materials on time, taking into account the current 
market and delivery conditions and that they provide materials on time.  The Contractor shall coordinate its Work with 
that of all others on the Project including deliveries, storage, installations, and construction utilities.  The Contractor 
shall be responsible for the space requirements, locations, and routing of its equipment.  In areas and locations where 
the proper and most effective space requirements, locations, and routing cannot be made as indicated, the Contractor 
shall meet with all others involved, before installation, to plan the most effective and efficient method of overall 
installation.

§ 9.3 Labor and Materials
§ 9.3.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, 
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other 
facilities and services necessary for proper execution and completion of the Work whether temporary or permanent 
and whether or not incorporated or to be incorporated in the Work.
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§ 9.3.2 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other 
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not skilled in 
tasks assigned to them. 

§ 9.3.3 The Contractor may make a substitution equivalent to or superior to the specified materials only with the 
consent of the Owner, after evaluation by the Architect and in accordance with a Modification.

§9.3.4 The Contractor shall only employ labor on the Project or in connection with the Work capable of working 
harmoniously with all trades, crafts and any other individuals associated with the Project.  The Contractor shall also 
use its reasonable best efforts to minimize the likelihood of any strike, work stoppage or other labor disturbance.  The 
Contractor shall comply with all requirements of OSHA and shall indemnify and hold harmless the Owner against and 
from any claims, losses, damages or expenses it may incur as a result of the failure of the Contractor or any of its 
Subcontractors to comply with OSHA requirements.

§9.3.5 If the Work is to be performed by trade unions, the Contractor shall make all necessary arrangements to 
reconcile, without delay, damage, or cost to the Owner and without recourse to the Architect, Owner’s representative 
or the Owner, any conflict between the Contract Documents and any agreements or regulations of any kind at any time 
in force among members of councils which regulate or distinguish what activities shall not be included in the Work of 
any particular trade.  In case the progress of the Work is affected by any undue delay in furnishing or installing any 
items or materials or equipment required under the Contract Documents because of the conflict involving any such 
agreement or regulations, the Architect or Owner’s representative with the Owner’s approval may require that other 
materials or equipment of equal kind and quality be provided at no additional cost to the Owner.

§ 9.3.6 The Contractor shall carefully inspect all materials delivered on and to the Project site and reject defective 
materials without waiting for the Architect or Owner to observe the materials. Contractor shall be responsible for and 
liable for any materials purchased for the Project and not yet paid for by Owner. 

§9.3.7 The Contractor shall deliver, handle, store and install materials in accordance with manufacturers’ or suppliers’ 
instructions.

§9.3.8 Before ordering any material or doing any Work, the Contractor shall verify all measurements at the Project Site 
and Contractor shall be responsible for the correctness of same.  No extra charge or compensation will be allowed to 
the Contractor on account of any difference between actual dimensions and the measurements shown by the Project 
Drawings. 

§9.3.9 If any person employed by the Contractor on the Work shall appear to the Owner to be incompetent or conduct 
himself in a disorderly or improper manner, such person or persons shall be removed from the Work immediately on 
the request of the Owner.  Said removal shall not create any additional cost to Owner and shall not extend the time for 
completion of the Work.

§ 9.4 Warranty
The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract will be 
of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further warrants 
that the Work will conform to the requirements of the Contract Documents and will be free from faults and defects. 
Work, materials, or equipment not conforming to these requirements may be considered defective. The Contractor’s 
warranty excludes remedy for damage or defect caused by abuse, alterations to the Work of persons other than 
Contractor or subcontractor, improper or insufficient maintenance, improper operation or normal wear and tear under 
normal usage. All other warranties required by the Contract Documents shall be issued in the name of the Owner, or 
shall be transferable to the Owner.  Inability, failure or refusal of the Subcontractor or supplier responsible for the 
defective materials, equipment or Work to correct the same shall not excuse the Contractor from performing under the 
warranty.  If required by the Architect or the Owner, the Contractor shall furnish satisfactory evidence as to the kind 
and quality of materials being furnished.

All warranties shall include labor and materials and shall be signed by the manufacturer or subcontractor as the case 
may be and countersigned by the Contractor.  All warranties shall be addressed to the Owner and delivered to the 
Owner upon completion of the Work and before or with the submission of request for final payment.  Except as 
otherwise provided in this Agreement or elsewhere in the Contract Documents, all warranties shall become effective 
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on the date of Substantial Completion of the entire Work unless otherwise provided in any Certificate of Partial or 
Substantial Completion approved by the Owner and the Contractor or Subcontractor, as applicable, but only with 
respect to warranties for that specific portion of the Work, and shall run for a twenty-four (24) month period, unless a 
longer period is provided for in the Contract Documents or by law.  Where warranties overlap, the more stringent 
requirement shall govern.  The Contractor shall consult with the Owner prior to the submission of any application to 
the appropriate permitting agency or authority in order to afford Owner the opportunity to obtain a waiver or reduction 
of any fees or costs associated therewith.

Defective materials, equipment or workmanship occurring within the Warranty period may be repaired where such 
produces results conforming to the Contract Documents relating to appearance, performance and reliability.  Where 
the nature of the defective materials, equipment or workmanship is such that acceptable results cannot be obtained by 
repair, such defective items shall be removed and replace with new materials, equipment or workmanship complying 
with the Contract Documents.

§ 9.5 Taxes
The Contractor shall pay sales, consumer, use, and other similar taxes that are legally enacted when bids are received 
or negotiations concluded, whether or not yet effective or merely scheduled to go into effect.  Because the Owner is an 
Illinois unit of local government, the Illinois sales tax is not applicable to materials, equipment and supplies 
incorporated in the Work or wholly consumed in the performance of the Work.  The Owner will provide its sales tax 
exemption number for use by Contractor in purchasing such materials, equipment and supplies for this Project.

§ 9.6 Permits, Fees, Notices, and Compliance with Laws
§ 9.6.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building 
permit as well as other permits, fees, licenses, and inspections by government agencies necessary for proper execution 
and completion of the Work that are customarily secured after execution of the Contract and legally required at the 
time bids are received or negotiations concluded.

§ 9.6.2 The Contractor shall comply with and give notices and permit inspections required by applicable laws, statutes, 
ordinances, codes, rules and regulations, and lawful orders of public authorities applicable to performance of the Work 
or having jurisdiction over the Work. The Contractor shall promptly notify the Architect and Owner if any of the 
Contract Documents appear to be a variance therewith. If the Contractor performs Work knowing it to be contrary to 
applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, or had it 
carried out its obligations under the Contract Documents generally, and Section 9.1.1 of this Agreement in particular, 
should reasonably have known it to be contrary to applicable laws, statutes, ordinances, codes, rules and regulations, 
or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such Work and shall 
bear the costs attributable to correction.

§ 9.7 Allowances
§ 9.7.1 The Contractor shall include in the Contract Sum all allowances stated in Section 3.2.3;  such allowances are 
for Project budget purposes only.  In the event Owner directs the use of an allowance, or a portion thereof, a Change 
Order will be issued for the same. The amount of the Change Order shall reflect the Contractor’s actual costs.  Any 
portion of the allowance that remains when the Work is completed belongs to the Owner.

§ 9.7.2 Any contingencies included for the Project budget will be an Owner contingency and shall belong solely to the 
Owner for the purpose of being allocated towards stipulated additional work and for certain unanticipated costs 
resulting from acceleration in the Work, regulatory changes, concealed conditions, and other unforeseen causes as 
approved by Owner and itemized in an executed Change Order. Any portion of the Owner’s contingency that remains 
when the Work is completed belongs to the Owner.

§ 9.8 Contractor’s Construction Schedules
§ 9.8.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s 
information a Contractor’s construction schedule for the Work. The schedule shall not exceed time limits current 
under the Contract Documents, shall be revised at appropriate intervals as required by the conditions of the Work and 
Project, shall be related to the entire Project to the extent required by the Contract Documents, and shall provide for 
expeditious and practicable execution of the Work.



Init.

/

AIA Document A104 – 2017 (formerly A107™ – 2007). Copyright © 1936, 1951, 1958, 1961, 1963, 1966, 1970, 1974, 1978, 1987, 1997, 2007 and 2017. All rights 
reserved. “The American Institute of Architects,” “American Institute of Architects,” “AIA,” the AIA Logo, and “AIA Contract Documents” are trademarks of The 
American Institute of Architects. This document was produced at 12:26:27 ET on 06/10/2024 under Order No.4104243507 which expires on 06/25/2024, is not for 
resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, 
e-mail docinfo@aiacontracts.com.
User Notes: (1635208773)

13

§ 9.8.2 The Contractor shall perform the Work in general accordance with the most recent schedule submitted to the 
Owner and Architect. 

§ 9.9 Submittals
§ 9.9.1 The Contractor shall review for compliance with the Contract Documents and submit to the Architect Shop 
Drawings, Product Data, Samples, and similar submittals required by the Contract Documents in coordination with the 
Contractor’s construction schedule and in such sequence as to allow the Architect reasonable time for review. By 
submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to the Owner and 
Architect that the Contractor has (1) reviewed and approved them; (2) determined and verified materials, field 
measurements, and field construction criteria related thereto, or will do so; and (3) checked and coordinated the 
information contained within such submittals with the requirements of the Work and of the Contract Documents. The 
Work shall be in accordance with approved submittals. 

§ 9.9.2 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents.

§ 9.9.3 The Contractor shall not be required to provide professional services that constitute the practice of architecture 
or engineering unless such services are specifically required by the Contract Documents or unless the Contractor 
needs to provide such services in order to carry out the Contractor’s own responsibilities. If professional design 
services or certifications by a design professional are specifically required, the Owner and the Architect will specify 
the performance and design criteria that such services must satisfy. The Contractor shall cause such services or 
certifications to be provided by an appropriately licensed design professional. If no criteria are specified, the design 
shall comply with applicable codes and ordinances. Each Party shall be entitled to rely upon the information provided 
by the other Party. The Architect will review and approve or take other appropriate action on submittals for the limited 
purpose of checking for conformance with information provided and the design concept expressed in the Contract 
Documents. The Architect’s review of Shop Drawings, Product Data, Samples, and similar submittals shall be for the 
limited purpose of checking for conformance with information given and the design concept expressed in the Contract 
Documents. In performing such review, the Architect will approve, or take other appropriate action upon, the 
Contractor’s Shop Drawings, Product Data, Samples, and similar submittals.

§ 9.9.4 Contractor’s requests for information shall be made in a form approved by the Architect and shall include, at a 
minimum, a detailed written statement that indicates the specific Drawings or Specifications in need of clarification 
and the nature of the clarification requested.  

§ 9.10 Use of Site
The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes, 
rules and regulations, lawful orders of public authorities, the Contract Documents and as otherwise directed by Owner 
and shall not unreasonably encumber the site with materials or equipment.

§ 9.10.1  Parking & Traffic. 

.1 Parking of construction vehicles on the site by the Contractor shall not inhibit construction nor prevent 
access for emergency or other official vehicles.  Parking of private vehicles on the site by the Contractor is prohibited 
unless said vehicle is necessary in the execution of the Contract.  No construction vehicles shall be parked near or 
under any existing vegetation on the site.

.2 Construction traffic and staging shall be permitted only within construction limits as indicated on plan.  
Contractor is responsible for repair of any areas disturbed outside of this area, including grading and sodding.  No 
staging will be permitted on existing asphalt without Owner’s prior written consent. The cost to repair any damage to 
existing asphalt will be back-charged to the Contractor.

§ 9.10.2  Fencing.  Contractor will be responsible for erecting and maintaining construction fencing around the limits 
of the Project site at all times of construction in accordance with applicable law and the Contract Documents.  Failure 
to erect or maintain this fencing will result in the correction of the problem by the Owner at the expense of the 
Contractor, and may include, but are not limited to, the cost of any materials and staff time. This fence must be 
installed and fully erected before construction operations beginning and tied-up at the end of each working day.  
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§ 9.10.3 Water Removal. If, during construction, standing water caused by heavy rains or poor drainage becomes a 
hazard in the proper execution of the Contract, it shall be the responsibility of the Contractor to provide and make 
payment for removal of said water to existing drainage swales, storm sewers or other natural or man-made drainage 
ways.

§ 9.11 Cutting and Patching
The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make its parts 
fit together properly.

§ 9.12 Cleaning Up
The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and rubbish 
caused by operations under the Contract. At completion of the Work, the Contractor shall remove, and properly and 
lawfully dispose of as applicable, waste materials, rubbish, the Contractor’s tools, construction equipment, machinery, 
and surplus material from and about the Project.  The Contractor shall clean up and keep all streets, sidewalks and 
other public ways used for access to the Project site free from accumulation of spillage of fill or soils or other materials 
caused by operations under the Contract.  The Contractor shall strictly comply with all laws and regulations pertaining 
to same be solely responsible for, and shall pay any fines or penalties assessed as the result of, any violation.

§ 9.12.1 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the Owner 
shall be entitled to reimbursement from the Contractor.

§ 9.13 Access to Work
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever 
located.

§ 9.14 Royalties, Patents and Copyrights
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of 
copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall 
not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer or 
manufacturers is required by the Contract Documents or where the copyright violations are contained in Drawings, 
Specifications or other documents prepared by the Owner or Architect. However, if an infringement of a copyright or 
patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the loss unless the 
information is promptly furnished to the Architect.

§ 9.15 Indemnification
§ 9.15.1 To the fullest extent permitted by law, the Contractor waives any rights of contribution against, and shall 
indemnify and hold harmless the Owner and its  officers, officials, employees, volunteers and agents and the Architect and 
its employees and consultants from and against all claims, damages, losses and expenses including but not limited to legal 
fees (attorney’s and paralegals’ fees and court costs) and economic or consequential damages arising out of or resulting 
from the performance of the Contractor’s work, provided that any such claim, damage, loss or expense (i) is attributable to 
bodily injury, sickness, disease or death, or injury to or destruction of tangible property, other than the work itself, 
including the loss of use resulting there from and (ii) is caused in whole or in part by any wrongful or negligent act or 
omission of the Contractor, any Subcontractor, anyone directly or indirectly employed by any of them or anyone for whose 
acts any of them may be liable, regardless of whether or not it is caused in part by a party indemnified hereunder. Such 
obligation shall not be construed to negate, abridge, or otherwise reduce any other right or obligation of indemnity which 
would otherwise exist as to any party or person described in this Paragraph.  Contractor shall similarly protect, indemnify 
and hold and save harmless the Owner, its officers, officials, employees, volunteers and agents against and from any and all 
claims, costs, causes, actions and expenses including but not limited to legal fees, incurred by reason of Contractor’s 
breach of any of its obligations under, or Contractor’s default of, any provision of the Contract.
 In any and all claims against the Owner or Architect, their employees or consultants, by any employee of the 
Contractor or any Subcontractor, anyone directly or indirectly employed by any of them or anyone for whose acts any 
of them may be liable, the indemnification obligation under this paragraph of the Contract shall not be limited in any 
way by any limitation on the amount or type of damages, compensation or benefits payable by or for the Contractor or 
any Subcontractor under workers’ or workmen’s compensation acts, disability benefit acts or other employee benefits 
acts. 
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Claims, damages, losses and expenses’ as these words are used in the Contract shall be construed to include, but not to 
limited to (1) injury or damage consequent upon the failure of or use or misuse by Contractor, its Subcontractors, 
agents, servants or employees, of any hoist, rigging, blocking, scaffolding or any and all other kinds of items of 
equipment, whether or not the same be owned, furnished or loaned by Owner; (2) all attorneys’ fees and costs incurred 
in bringing an action to enforce the provisions of this indemnity or any other indemnity contained in the General 
Conditions, as modified by any Supplementary General Conditions; and (3) time expended by the party being 
indemnified and their employees, at their usual rates plus consists of travel, long distance telephone and reproduction 
of documents.  

Nothing contained herein shall be construed as prohibiting the Owner, its officers, employees or agents from 
defending, through the selection and use of their own agents, attorneys and experts, any claims, suits, demands, 
proceedings or actions brought against them.  The Owner’s participation in its defense shall not remove the
Contractor’s duty to indemnify, defend and hold the Owner harmless as set forth herein.

The indemnification required hereunder shall not be limited by reason of the enumeration of insurance coverage 
herein 

provided.  

The Contractor’s indemnification of the Owner shall survive the termination or expiration of the Contract.

§ 9.15.2 In claims against any person or entity indemnified under this Section 9.15 by an employee of the Contractor, 
a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the 
indemnification obligation under Section 9.15.1 shall not be limited by a limitation on amount or type of damages, 
compensation or benefits payable by or for the Contractor or Subcontractor under workers’ compensation acts, 
disability benefit acts or other employee benefit acts.

§ 9.16  If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical 
conditions that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions 
of an unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in 
construction activities of the character provided for in the Contract Documents, the Contractor shall promptly provide 
notice to the Owner and the Architect before conditions are disturbed and in no event later than seven (7) days after 
first observance of the conditions.  The Architect will promptly investigate such conditions and, if the Architect 
determines that they differ materially and cause an increase or decrease in the Contractor’s cost of, or time required 
for, performance of any part of the Work, will recommend an equitable adjustment in the Contract Sum or Contract 
Time, or both. If the Architect determines that the conditions at the site are not materially different from those 
indicated in the Contract Documents and that no change in the terms of the Contract is justified, the Architect shall 
promptly notify the Owner and Contractor in writing, stating the reasons and the Contract Sum or time for 
performance of the Work shall not be adjusted.  If the Owner or Contractor disputes the Architect’s determination or 
recommendation, either party may proceed as provided in Article 21.

ARTICLE 10   ARCHITECT
§ 10.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be 
an Owner’s representative during construction, until the date the Architect issues the final Certificate for Payment. 
The Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents, 
unless otherwise modified in writing in accordance with other provisions of the Contract.

§ 10.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents 
shall not be restricted, modified, or extended without written consent of the Owner and Architect. Consent shall not be 
unreasonably withheld.

§ 10.3 The Architect will visit the site at intervals appropriate to the stage of the construction to become generally 
familiar with the progress and quality of the portion of the Work completed, and to determine in general, if the Work 
observed is being performed in a manner indicating that the Work, when fully completed, will be in accordance with 
the Contract Documents. However, the Architect will not be required to make exhaustive or continuous on-site 
inspections to check the quality or quantity of the Work. The Architect will not have control over, charge of, or 
responsibility for the construction means, methods, techniques, sequences, or procedures, or for safety precautions and 
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programs in connection with the Work, since these are solely the Contractor’s rights and responsibilities under the 
Contract Documents.

§ 10.4 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and 
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the 
Contract Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor, 
and (3) defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s 
failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will not 
have control over or charge of and will not be responsible for acts or omissions of the Contractor, Subcontractors, or 
their agents or employees, or any other persons or entities performing portions of the Work.

§ 10.5 Based on the Architect’s evaluations of the quality and progress of the Work and of the Contractor’s 
Applications for Payment, the Architect will review and certify the amounts due the Contractor and will issue 
Certificates for Payment in such amounts.  The Architect shall conduct inspections to determine the dates of 
Substantial Completion and the date of final completion; issue Certificates of Substantial Completion; and receive and 
forward to the Owner written warranties and related documents required by the Contract and assembled by the 
Contractor.  

§ 10.6 The Architect has authority to reject Work that does not conform to the Contract Documents and to require 
inspection or testing of the Work.

§ 10.7 The Architect will review and approve or take other appropriate action upon, the Contractor’s submittals such 
as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance with 
information given and the design concept expressed in the Contract Documents. The Architect’s action will be taken 
in accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal 
schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional judgment to 
permit adequate review.  

Review of the Contractor’s submittals by the Architect is not conducted for the purpose of determining the accuracy 
and completeness of other details such as dimensions and quantities, or for substantiating instructions for installation 
or performance of equipment or systems, all of which remain the responsibility of the Contractor as required by the 
Contract Documents.  Architect’s review shall not constitute approval of safety precautions or of any construction 
means, methods, techniques, sequences or procedures.  The Architect’s approval of a specific item shall not indicate 
approval of an assembly of which the item is a component.

§ 10.8 The Architect will interpret and decide matters concerning performance under, and requirements of, the 
Contract Documents on written request of either the Owner or Contractor. The Architect will make initial decisions on 
all claims, disputes, and other matters in question between the Owner and Contractor but will not be liable for results 
of any interpretations or decisions rendered in good faith.

§ 10.9 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent 
expressed in the Contract Documents.

§ 10.10 The Architect will review and respond in writing to the Contractor’s requests for information about the 
Contract Documents.  The Architect’s response to each request will be made in writing within any time limits agreed 
upon or otherwise with reasonable promptness. If appropriate, the Architect will prepare and issue supplemental 
Drawings and Specifications in response to the requests for information.

ARTICLE 11   SUBCONTRACTORS
§ 11.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the 
Work at the site.

§ 11.2 Unless otherwise stated in the Contract Documents, the Contractor, with its bid proposal, shall notify the Owner 
and Architect in writing of the name, trade and subcontract amount of each Subcontractor and supplier proposed for 
each of the principal portions of the Work. The Contractor shall not contract with any Subcontractor or supplier to 
whom the Owner or Architect has made reasonable written objection within ten days after receipt of the Contractor’s 
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written list of Subcontractors and suppliers. If the proposed but rejected Subcontractor was reasonably capable of 
performing the Work, the Contract Sum and Contract Time shall be increased or decreased by the difference, if any, 
occasioned by such change, and an appropriate Change Order shall be issued before commencement of the substitute 
Subcontractor’s Work. The Contractor shall not be required to contract with anyone to whom the Contractor has made 
reasonable objection.

§ 11.3 Contracts between the Contractor and Subcontractors shall (1) require each Subcontractor, to the extent of the 
Work to be performed by the Subcontractor, to be bound to the Contractor by the terms of the Contract Documents, 
and to assume toward the Contractor all the obligations and responsibilities, including the responsibility for safety of 
the Subcontractor’s Work, which the Contractor, by the Contract Documents, assumes toward the Owner and 
Architect, and (2) allow the Subcontractor the benefit of all rights, remedies and redress against the Contractor that the 
Contractor, by these Contract Documents, has against the Owner.

§ 11.4 All subcontracts shall be in writing and shall specifically provide that the Owner is an intended third-party 
beneficiary of such subcontract and that the Owner shall have the right to enforce the Subcontractor’s obligations 
thereunder after the occurrence of a default under the Contract by the contractor.  Each subcontract agreement shall 
preserve and protect the rights of the Owner and Architect under the Contract Documents with respect to the Work to 
be performed by the Subcontractor so that subcontracting thereof will not prejudice such rights, and shall allow to the 
Subcontractor, unless specifically provided otherwise in the subcontract agreement, the benefit of all rights, remedies 
and redress against the Contractor that the Contractor, by these Contract Documents, has against the Owner.  Where 
appropriate, the Contractor shall require each Subcontractor to enter into similar written agreements with 
Sub-subcontractors.  The Contractor shall make available to each proposed Subcontractor, prior to the execution of the 
subcontract agreement, copies of the Contract Documents to which the Subcontractor will be bound, and upon written 
request of the Subcontractor, identify to the Subcontractor terms and conditions of the proposed subcontract 
agreement which may be at variance with the Contract Documents.  Subcontractors shall similarly make copies of 
applicable portions of such documents available to their representatives proposed Sub-subcontractors.

§ 11.5  All subcontract agreements shall conform to the requirements of the Contract Documents and the Contractor 
hereby irrevocably assigns to the Owner and Owner’s permitted assigns all its interest in any subcontract agreements 
and purchase orders now existing or hereinafter entered into the contactor for performance of any part of the Work, 
which assignment will be effective in the event of the Contractor’s failure to perform the Work in accordance with the 
Contract Documents and upon acceptance by the Owner in writing and only as to those subcontract agreements and 
purchase orders that Owner designates in said writing.  It is agreed and understood that the Owner may accept said 
assignment at any time during the course of construction prior to Final Completion.  The Contractor shall promptly 
submit to the Owner a true and complete copy of each subcontract upon execution of same.  Each subcontract shall 
contain a contingent assignment of the subcontract to the Owner, consistent with this Subparagraph.  Upon acceptance 
by the Owner of a subcontract; (1) the Contractor shall promptly furnish to the Owner true and complete copies of the 
designated subcontract agreements and purchase orders, both as may have been amended by approved change order 
together with copies of any and all such amendments, and (2) the Owner shall only be required to compensate the 
designated Subcontractor(s) or supplier(s) for compensation accruing to such party(ies) for Work done or materials 
delivered from and after the date on which the Owner accepts the subcontract agreement(s) or purchase order(s).  All 
sums due and owing by the Contractor to the designated Subcontractor(s) or supplier(s) for work performed or 
material supplied prior to the Owner’s acceptance of the subcontract agreement(s) or purchase order(s) shall constitute 
a debt between such parties and the Contractor.  It is further agreed that no subcontract agreement or purchase order 
shall contain any restriction that would prohibit assignment under the terms and conditions stated hereinabove.  It is 
further agreed and understood that such assignment is part of the consideration to Owner for entering into the Contract 
with the Contractor and may not be withdrawn prior to Final Completion.

ARTICLE 12   CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
§ 12.1 The term "Separate Contractor(s)" shall mean other contractors retained by the Owner under separate 
agreements. The Owner reserves the right to perform construction or operations related to the Project with the 
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar to 
those of this Contract, including those provisions of the Conditions of the Contract related to insurance and waiver of 
subrogation.
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§ 12.2 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and 
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the 
Contractor’s activities with theirs as required by the Contract Documents.

§ 12.3 The Owner shall be reimbursed by the Contractor for costs incurred by the Owner which are payable to a 
Separate Contractor because of delays, improperly timed activities, or defective construction of the Contractor. The 
Owner shall be responsible to the Contractor for costs incurred by the Contractor because of delays, improperly timed 
activities, damage to the Work, or defective construction of a Separate Contractor.

§ 12.4 The Contractor shall promptly remedy damage that the Contractor causes to completed or partially completed 
construction or to property of the Owner or of the Separate Contractor as provided in Section 16.1.

ARTICLE 13   CHANGES IN THE WORK
§ 13.1 By appropriate Modification, changes in the Work may be accomplished after execution of the Contract. The 
Owner, without invalidating the Contract, may order changes in the Work within the general scope of the Contract 
consisting of additions, deletions, or other revisions, with the Contract Sum and Contract Time being adjusted 
accordingly. Such changes in the Work shall be authorized by written Change Order signed by the Owner, Contractor, 
and Architect, or by written Construction Change Directive signed by the Owner and Architect. Upon issuance of the 
Change Order or Construction Change Directive, the Contractor shall proceed promptly with such changes in the 
Work, unless otherwise provided in the Change Order or Construction Change Directive.

§ 13.1.1 In order to evaluate proposals for changes to the Work, the Contractor shall submit a complete itemization of 
all costs, including hours of labor, quantities of materials, amounts of subcontracts, etc., separately defining Work 
deleted and Work added.  In no case will a lump sum proposal be approved without such itemization.

§ 13.1.2 The combined allowance for overhead and profit in connection with changes to the Work other than changes 
where adjustments to the Contract Sum are calculated based on unit prices, shall be calculated as provided in Section 
3.2.4.  In calculating the allowance, the cost of performance and payment bonds shall be excluded.  There shall be no 
allowance and no increase in the Contract Sum for any increase in the actual cost to the Contractor of the performance 
bond and the payment bond resulting from additional changes to the Work.  Likewise, there shall be no decrease in the 
Contract Sum for any decrease in the actual cost to the Contractor of the performance bond and the payment bond 
resulting from any deductive changes to the Work.

§ 13.1.3  Reserved. 

§ 13.1.4 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Architect and 
Contractor, stating their agreement upon all of the following:

1. The change in the Work;

2. The amount of the adjustment, if any, in the Contract Sum; and

3. The extent of the adjustment, if any, in the Contract Time.

Methods used in determining adjustments to the Contract sum may include those listed in Section 13.2.2.  
Notwithstanding any provision to the contrary in the Contract Documents, the overhead and profit for Contractor and 
Subcontractors on any Change Order or Construction Change Directive shall be determined as specified in Section 
3.2.4.  No Change Order shall be approved or paid unless preceded by a written direction for the Change Order is 
provided by the Owner.  This requirement cannot be waived by conduct, custom, or practice with respect to this 
Project or other projects.  There shall be no implied or constructive change orders.

§ 13.2 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and 
Architect and directed to the Contractor, directing a change in the Work prior to agreement on adjustment, if any, in 
the Contract Sum or Contract Time, or both.  The Owner may by Construction Change Directive, without invalidating 
the Contract, order changes in the Work within the general scope of the Contract consisting of additions, deletions or 
other revisions, the Contract Sum and Contract Time being adjusted accordingly.
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§ 13.2.1 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change 
Order.

§ 13.2.2 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be 
based on one of the following methods:

1. Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to 
permit evaluation;

2. Unit prices stated in the Contract Documents or subsequently agreed upon;

3. Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or 
percentage fee; or

4. As provided in Section 13.2.5.

§ 13.2.3 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in 
the Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any, 
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or 
Contract Time.

§ 13.2.4 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith, 
including adjustment in Contract Sum and Contract Time or the method for determining them.  Such agreement shall 
be effective immediately and shall be recorded as a Change Order.

§ 13.2.5 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum, 
the Architect shall determine the method and the adjustment on the basis of reasonable expenditures and savings of 
those performing the Work attributable to the change, including, in case of an increase in the Contract Sum, a 
reasonable amount for overhead and profit as set forth in Section 3.2.4. In such case, and also under Section 13.2.2.3, 
the Contractor shall keep and present, in such form as the Architect may prescribe, an itemized accounting together 
with appropriate supporting data. Unless otherwise provided in the Contract Documents, costs for the purposes of this 
Section 13.2.5 shall be limited to the following:

1. Costs of labor, including social security, old age and unemployment insurance, fringe benefits required 
by agreement or custom, and workers compensation insurance;

2. Costs of materials, supplies and equipment, including cost of transportation, whether incorporated or 
consumed;

3. Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor 
or others;

4. Costs of premiums for all insurance, and permit fees related to the Work; and

5. Overtime when specifically authorized by the Owner and not attributable to delays caused by the 
Contractor or Subcontractor will be paid for by the Owner on the basis of premium payment only, plus 
the cost of insurance and taxes based on the premium payment.  Overhead and profit will not be paid by 
the Owner for overtime.  Contractor shall submit detailed itemized breakdowns of quantities and unit 
costs, including overhead and profit as separate items with response to request for price.

§ 13.2.6 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a net 
decrease in the Contract Sum shall be actual net cost as confirmed by the Architect.  When both additions and credits 
covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall be figured 
on the basis of net increase, if any, with respect to that change; in such situations, if the amount of either the credit or 
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the addition is in dispute, the amount of the other, non-disputed item may not be included in the Application for 
Payment.

§ 13.2.6  Reserved. 

§ 13.2.7 When the adjustments in the Contract Sum and Contract Time are determined as provided herein, such 
determination shall be effective immediately and shall be recorded by preparation of and execution of an appropriate 
Change Order.

§ 13.3 The Architect will have authority to order minor changes in the Work not involving adjustment in the Contract 
Sum or extension of the Contract Time and not inconsistent with the intent of the Contract Documents. Such changes 
shall be effected by written order and shall be binding on the Owner and Contractor. The Contractor shall carry out 
such written orders promptly. If the Contractor believes that the proposed minor change in the Work will affect the 
Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to implement the 
change in the Work.

§ 13.4 If concealed or unknown physical conditions are encountered at the site that differ materially from those 
indicated in the Contract Documents or from those conditions ordinarily found to exist, the Architect will investigate 
and make determinations and recommendations regarding concealed and unknown conditions as provided in Section 
9.16.  

§ 13.5  Agreement on any Change Order shall constitute a final settlement, and accord and satisfaction between the 
Owner and Contractor, of all matters relating to the change in the Work which is the subject of the Change Order, 
including, but not limited to, all direct and indirect costs associated with such change and any and all adjustments to 
the Contract Sum, Contract Time and Construction Schedule.  In the event a Change Order increases the Contract 
Sum, the Contractor shall include the Work covered by such Change Order in Applications for Payment as if such 
Work were originally part of the Contract Documents.

§ 13.6 No change in the Work, whether by way of alteration or addition to the Work, shall be the basis of an addition 
to the Contract Sum or change in the Contract Time unless and until such alteration or addition has been authorized by 
a Change Order executed and issued in accordance with and in strict compliance with the requirements of the Contract 
Documents and applicable law.  In the event Contractor submits a Claim for an increase in the Contract Sum pursuant 
to Sections 21.2.1, Contractor shall provide written notice to the Owner before proceeding to execute the Work that is 
the subject of the Claim.   Contractor shall not perform any Work associated with the Claim until approved by written 
Change Order by the Owner.  Accordingly, no course of conduct or dealing between the parties, nor any express or 
implied acceptance of alterations or additions to the Work and no claim that the Owner has been unjustly enriched 
shall be the basis of any claim to an increase in the Contract Sum or change in the Contract Time.

ARTICLE 14   TIME
§ 14.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing this Agreement 
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 14.2 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in 
the Contract Documents for Substantial Completion and for Final Completion of the Work.

§ 14.3 The term "day" as used in the Contract Documents shall mean calendar day unless otherwise specifically 
defined.

§ 14.4 The date of Substantial Completion and Final Completion are the dates certified by the Architect and approved 
by Owner in accordance with Section 15.6.3. . The date of Final Completion is defined in Section 22.4. The Contractor 
shall carry the Work forward regularly, diligently, uninterruptedly and expeditiously and in a good workmanlike and 
professional manner at such a rate of progress and with an adequate work force as will insure the completion of the 
Work in accordance with the Contract Documents by the date established in the Contract.  It is expressly understood 
and agreed by and between Contractor and Owner that the time for completion of the Work is a reasonable time, taking 
into consideration the average climatic range, usual industrial conditions, and all other conditions and actors 
prevailing in this locality.
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§ 14.5 An extension of the Contract Time shall be thesole remedy of the Contractor for delays in the commencement, 
prosecution or completion of the Work, except for delays caused solely by acts of Owner that constitute intentional 
interference with Contractor’s performance of the Work.  In the event of such a delay, the Contract Time shall be 
extended for such reasonable time as the Architect may determine and as approved by Contractor and Owner; 
provided, however, that such extension of Contract Time shall be net of any delays caused by or due to the fault or 
negligence of the Contractor or which are otherwise the responsibility of the Contractor and shall also be net of any 
contingency or "float" time allowance included in the Contractor’s construction schedule. Owner’s exercise of any of 
its rights or remedies under the Contract including, without limitation, ordering changes in the Work or directing 
suspension, rescheduling, or correction of the Work, shall not be construed as intentional interference with 
Contractor’s performance of the Work regardless of the extent or frequency of Owner’s exercise of such rights or 
remedies. The Contractor shall, in the event of any occurrence likely to cause a delay, cooperate in good faith with the 
Architect and Owner to minimize and mitigate the impact of any such occurrence and do all things reasonable under 
the circumstances to achieve this goal.

§ 14.5.1  Contractor agrees that it shall make no claims against Owner for damages, charges, interest, loss opportunity 
or productivity costs, additional costs or fees incurred by reason of delays or suspension of work pursuant to Section 
14.5.  Contractor’s sole and exclusive remedy for delays, stoppage, or suspension of the Work pursuant to Section 14.5 
is an extension of Contract Time equal to the duration of the delay, stoppage, or suspension to allow the Contractor to 
complete its Work under this Agreement.

§ 14.5.2  If conditions, events or circumstances occur which may cause a delay in the progress of the Work, Contractor 
shall promptly notify Architect within ten (10) days after the first occurrence of such condition, event or circumstance, 
describing in reasonable detail the nature thereof and an estimate of cost and of probable effect of delay on progress of 
the Work.  Failure of Contractor to provide such notice shall constitute a complete waiver and release by Contractor of 
any claim of entitlement to an extension in the Contract Time or increase in the Contract Sum.

§ 14.5.3 Extension of Contract Time resulting from Changes in the Work shall be negotiated into respective Change 
Orders.  Whenever the Contractor seeks an adjustment in the Contract Time as part of a Claim or Change Order, the 
Contractor shall justify the request with proper written reference to the approved construction schedules.  All executed 
Change Orders shall be deemed to include adjustments in the Contract Time, if any, resulting from the underlying 
Change in the Work.

§ 14..5.4  In addition to liquidated damages set forth elsewhere in the Contract Documents, if any, the Contractor shall 
reimburse the Owner for all Architect’s fees for additional services necessitated by (1) Contractor’s failure to achieve 
Substantial Completion within the time established in the Contract Documents; (2) for more than one inspection for 
Substantial Completion; and (3) for more than one inspection for Final Completion

ARTICLE 15   PAYMENTS AND COMPLETION
§ 15.1 Schedule of Values
§ 15.1.1 Where the Contract is based on a Stipulated Sum pursuant to Section 3.2, the Contractor shall submit a 
schedule of values to the Architect before the first Application for Payment, allocating the entire Stipulated Sum to the 
various portions of the Work. The schedule of values shall be prepared in the form, and supported by the data to 
substantiate its accuracy required by the Architect. This schedule of values shall be used as a basis for reviewing the 
Contractor’s Applications for Payment.

§ 15.1.2 The allocation of the Stipulated Sum under this Section 15.1 shall not constitute a separate stipulated sum or 
guaranteed maximum price for each individual line item in the schedule of values.

§ 15.2 Reserved. 

(Paragraphs deleted)
§ 15.3 Applications for Payment
§ 15.3.1 At least fifteen days before the date established for each progress payment, the Contractor shall submit to the 
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under 
Section 15.1, for completed portions of the Work. The application shall be notarized, if required; be supported by all 
data substantiating the Contractor’s right to payment that the Owner or Architect require; shall reflect retainage if 
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provided for in the Contract Documents; and include any revised cost control information required by Section 15.2.4. 
Applications for Payment shall not include requests for payment for portions of the Work for which the Contractor 
does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others whom the 
Contractor intends to pay.  Until Final Completion, the Owner will pay ninety percent (90%) of the amount due the 
Contractor on account of progress payments.  No interest will be paid on retention amounts.

§ 15.3.2 Reserved. 

§ 15.3.3 Unless approved in advance by the Owner in writing, payments shall be made on account of materials and 
equipment incorporated in the Work. Payment for materials and equipment stored on or off the site shall be 
conditioned upon compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s 
title to such materials and equipment or otherwise protect the Owner’s interest, and shall include the costs of 
applicable insurance, storage and transportation to the site for such materials and equipment stored off the site.

§ 15.3.4 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner 
no later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment 
all Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, 
to the best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims, security interests 
or other encumbrances adverse to the Owner’s interests.

§ 15.3.5 Failure to supply waivers of lien or acceptable evidence of payment of all current accounts incurred by this 
Contract work will be considered grounds for withholding final payment.

§ 15.3.6 The first payment application shall be accompanied by the Contractor’s Partial Waiver of Lien only, for the 
full amount of the payment. Each subsequent monthly payment application shall be accompanied by the Contractor 
Partial Waiver, and by the Partial lien Waivers of Subcontractor and Suppliers who were included in the immediately 
preceding payment application to the extent of that payment.  Application for Final Payment shall be accompanied by 
Final Waivers of Lien from the Contractor, Subcontractors and Suppliers who have not previously furnished such 
Final Waivers.  Final Waivers shall be for the full amount of the Contract.  All applications for payment shall be 
accompanied by affidavits, in triplicate, from the Contractor and Subcontractors containing such information and in 
such form as to comply with the Illinois Mechanics Lien Act (770 ILCS 60/0.01 et seq.) and showing in detail the 
sources of all labor and materials used and contracted to be used on the Project, including names and addresses of 
subcontractors and material suppliers; amounts paid and remaining to be paid to each; together with all documents as 
shall be necessary, in the sole judgment of the Architect and Owner, to waive all claims of liens to date and comply 
with all applicable state and local laws.

(i) All waivers (partial and final) shall include language as applicable indicating either that:

a. all material were taken from fully paid stock and delivered to job site in our own vehicles and 
all labor has been fully paid in accordance with prevailing wage laws; or 

b. materials were provided by the following suppliers for whom waivers of lien are attached and 
all labor has been fully paid in accordance with prevailing wage laws.

§ 15.4 Certificates for Payment
§ 15.4.1 The Architect will, after receipt of the Contractor’s Application for Payment, either issue to the Owner a 
Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines is properly due, or 
notify the Contractor and Owner of the Architect’s reasons for withholding certification in whole or in part as provided 
in Section 15.4.3.

§ 15.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, but 
not to Contractor, based on the Architect’s evaluations of the Work and the data in the Application for Payment, that, 
to the best of the Architect’s knowledge, information, and belief, the Work has progressed to the point indicated, the 
quality of the Work is in accordance with the Contract Documents, and the Contractor is entitled to payment in the 
amount certified. The foregoing representations are subject to an evaluation of the Work for conformance with the 
Contract Documents upon Substantial Completion, to results of subsequent tests and inspections, to correction of 
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minor deviations from the Contract Documents prior to completion and to specific qualifications expressed by the 
Architect. The issuance of a Certificate for Payment will further constitute a representation to the Owner but not to the 
Contractor that the Contractor is entitled to payment in the amount certified.  However, the issuance of a Certificate for 
Payment will not be a representation that the Architect has (1) made exhaustive or continuous on-site inspections to 
check the quality or quantity of the Work; (2) reviewed construction means, methods, techniques, sequences, or 
procedures; (3) reviewed copies of requisitions received from Subcontractors and suppliers and other data requested 
by the Owner to substantiate the Contractor’s right to payment; or (4) made examination to ascertain how or for what 
purpose the Contractor has used money previously paid on account of the Contract Sum.

§ 15.4.3 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary 
to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 15.4.2 cannot 
be made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the 
Contractor and Owner as provided in Section 15.4.1. If the Contractor and the Architect cannot agree on a revised 
amount, the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to 
make such representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of 
subsequently discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to 
such extent as may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor is 
responsible, including loss resulting from acts and omissions described in Section 9.2.2, because of

.1 defective Work not remedied;

.2 third-party claims filed or reasonable evidence indicating probable filing of such claims unless security 
acceptable to the Owner is provided by the Contractor;

.3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials 
or equipment;

.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;

.5 damage to the Owner or a Separate Contractor;

.6 reasonable evidence that the Work will not be completed within the Contract Time and that the unpaid 
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or

.7 failure to carry out the Work in accordance with the Contract Documents.

§ 15.4.4  When the above reasons for withholding certification are removed, certification will be made for amounts 
previously withheld.  No interest will be paid on amounts withheld.

§ 15.4.5  If the Architect withholds certification for payment, the Owner may, at its sole option, issue joint checks to 
the Contractor and to any Subcontractor or material or equipment suppliers to whom the Contractor failed to make 
payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by 
joint check, the Owner shall notify the Architect and Architect will reflect such payment on the next Certificate for 
Payment.  

§ 15.5 Progress Payments
§ 15.5.1 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the 
Owner, the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to 
the Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement 
with each Subcontractor, require each Subcontractor to make payments to sub-subcontractors in a similar manner.  
This provision is not to be construed as a "conditional payment" or "pay when paid" clause.  In the event that payment 
to the Contractor is delayed without fault of the Subcontractor, payment to the Subcontractor shall be made within a 
reasonable time after work is properly performed by a Subcontractor irrespective of any delay in payment to the 
Contractor.

§ 15.5.2 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid 
Subcontractors and material and equipment suppliers amounts paid by the Owner to the Contractor for subcontracted 
Work.  If the Contractor fails to furnish such evidence within seven days, the Owner shall have the right to contact 
Subcontractors to ascertain whether they have been properly paid.  Neither the Owner nor Architect shall have an 
obligation to pay or see to the payment of money to a Subcontractor or supplier except as may otherwise be required 
by law.

§ 15.5.3 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the 
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.
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§ 15.5.4 Contractor shall defend and indemnify the Owner from all loss, liability, damage or expense, including 
reasonable attorney’s fees and litigation expenses, arising out of any lien claim or other claim for payment by any 
Subcontractor or supplier of any tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall 
notify the Contractor. If approved by the applicable court, when required, the Contractor may substitute a surety bond 
for the property against which the lien or other claim for payment has been asserted.

§ 15.5.5 Anything to the contrary contained or implied herein notwithstanding, no progress payment need be made by 
Owner until such time as Contractor, Subcontractors or any other persons performing the Work or furnishing materials 
or equipment for the Project furnishes such documents as Owner may reasonably require (including without limitation 
sworn notarized contractor’s statement, affidavits and waivers of lien).

§ 15.6 Substantial Completion
§ 15.6.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof 
is completed in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for its 
intended use and has been accepted by Owner to receive all required occupancy permits.

"Punch List" mean and shall be limited to uncompleted items of Work (a) that do not interfere with the use and 
occupancy of any area of the Site for its intended purpose and (b) that, as a group, are capable of being completed by 
the Contractor within thirty (30) days of issuance of any Punch List.  The "Punch List" is the list containing the Punch 
List Items.

§ 15.6.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept 
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of 
items to be completed or corrected prior to final payment. The Contractor shall proceed promptly to cause all  items on 
the Punch list to be completed and corrected without waiting for the Architect and Owner to make an inspection. 
Failure to include an item on such list does not alter the responsibility of the Contractor to complete all Work in 
accordance with the Contract Documents.

§ 15.6.3 Upon receipt of the Contractor’s Punch List, the Architect and Owner will make an inspection to determine 
whether the Work or designated portion thereof is substantially complete. If the Architect’s or Owner’s inspection 
discloses an item, whether or not included in the Contractor’s Punch List, which is not in accordance with the Contract 
Documents and is necessary for Owner’s occupancy or utilization of the Work, the Contractor shall before issuance of 
a Certificate of Substantial Completion, complete such items upon notification from the Architect and Owner.  The 
cost of this and any additional inspections required to establish Substantial Completion due to the failure of the 
Contractor to properly complete all items of the Work necessary for the Owner’s use or occupancy of the Work shall 
be charged to the Contractor.  When the Architect determines that the Work or designated portion thereof is 
substantially complete, the Architect will issue a Certificate of Substantial Completion to the Owner for review and 
concurrence by the Owner which shall establish the date of Substantial Completion; establish responsibilities of the 
Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance; and fix the time 
within which the Contractor shall finish all items on the Punch List accompanying the Certificate which shall not 
exceed a period of thirty (30) days. Warranties required by the Contract Documents shall commence on the date of 
Substantial Completion of the Work or designated portion thereof with the exception of the items of Work contained 
in the Punch List accompanying the Certificate of Substantial Completion.  With respect to Work enumerated on the 
Punch List, the guarantee or warranty period shall commence upon Contractor’s completion and Owner’s approval of 
the Punch List items. 

§ 15.6.4 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written 
acceptance of responsibilities assigned to them in the Certificate. 

§ 15.7 Final Completion and Final Payment
§ 15.7.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon 
receipt of a final Application for Payment, the Architect will promptly make such inspection and, when the Architect 
finds the Work acceptable under the Contract Documents and the Contract fully performed, and the Architect has 
advised Owner of that finding and Owner has not advised Architect of any objection to such finding, the Architect will 
promptly issue a final Certificate for Payment to the Owner but not the Contractor stating that to the best of the 
Architect’s knowledge, information and belief, and on the basis of the Architect’s on-site visits and inspections, the 
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Work has been completed in accordance with the Contract Documents and that the entire balance found to be due the 
Contractor and noted in the final Certificate is due and payable. The Architect’s final Certificate for Payment will 
constitute a further representation that conditions stated in Section 15.7.2 as precedent to the Contractor’s being 
entitled to final payment have been fulfilled.  The Owner’s failure to object to, and the Owner’s acceptance of, the 
Architect’s findings and/or certifications hereunder shall not constitute Owner’s acceptance of Work not complying 
with the Contract Documents, or Owner’s waiver of any claims or remedies it may have with respect to any such 
defective or delayed Work.

§ 15.7.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to 
the Architect (1) all outstanding and final waivers of lien and sworn affidavits; (2) an affidavit that payrolls, bills for 
materials and equipment, and other indebtedness connected with the Work for which the Owner or the Owner’s 
property might be responsible or encumbered (less amounts withheld by Owner) have been paid or otherwise satisfied, 
(3) a certificate evidencing that insurance required by the Contract Documents to remain in force after final payment is 
currently in effect and will not be canceled or allowed to expire until at least thirty (30) days’ prior written notice has 
been given to the Owner, (4) a written statement that the Contractor knows of no reason that the insurance will not be 
renewable to cover the period required by the Contract Documents, (5) consent of surety, if any, to final payment (6) 
documentation of any warranties, such as manufacturers’ warranties or specific Subcontractor warranties, operating 
manuals and all other documents required to be furnished to Owner pursuant to the Contract Documents prior to final 
payment (7), if required by the Owner, other data establishing payment or satisfaction of obligations, such as receipts 
and releases and waivers of liens, claims, security interests, or encumbrances arising out of the Contract, to the extent 
and in such form as may be designated by the Owner. If a Subcontractor refuses to furnish a release or waiver required 
by the Owner, the Owner: (a) may allow the Contractor may furnish a bond satisfactory to the Owner to indemnify the 
Owner against such lien, claim, security interest, or encumbrance and, if a lien, claim, security interest, or 
encumbrance remains unsatisfied after payments are made, the Contractor shall refund to the Owner all money that the 
Owner may be compelled to pay in discharging the lien, claim, security interest, or encumbrance, including all costs 
and reasonable attorneys’ fees; or (b)  withhold from payment to the Contractor the amount claimed due by the 
Subcontractor. The Owner reserves the right but does not assume any obligation to issue payment directly a 
Subcontractor or to issue dual payee checks to the Contractor and the Subcontractor in the event of a dispute. 

§ 15.7.3 The 
(Paragraphs deleted)
final payment by Owner shall not relieve the Contractor of the responsibility for the correction of any and all defects in 
the work performed. Contractor shall correct all defects as notified for the applicable warranty period after final 
payment. 

§ 15.7.4 Acceptance of final payment by the Contractor, a Subcontractor or supplier shall constitute a waiver of claims 
by that payee.

ARTICLE 16   PROTECTION OF PERSONS AND PROPERTY
§ 16.1 Safety Precautions and Programs
The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs in 
connection with the performance of the Contract. The Contractor shall take reasonable precautions for safety of, and 
shall provide reasonable protection to prevent damage, injury, or loss to

.1 employees on the Work and other persons who may be affected thereby;

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site, 
under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways, 
structures and utilities not designated for removal, relocation, or replacement in the course of 
construction.

The Contractor shall comply with, and give notices required by, applicable laws, statutes, ordinances, codes, rules and 
regulations, and lawful orders of public authorities bearing on safety of persons and property and their protection from 
damage, injury, or loss. The Contractor shall promptly remedy damage and loss to property caused in whole or in part 
by the Contractor, a Subcontractor, a sub-subcontractor, or anyone directly or indirectly employed by any of them, or 
by anyone for whose acts they may be liable and for which the Contractor is responsible under Sections 12.4, 16.1.2 
and 16.1.3. The Contractor may make a claim for the cost to remedy the damage or loss to the extent such damage or 
loss is attributable to acts or omissions of the Owner or Architect or by anyone for whose acts either of them may be 
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liable, and not attributable to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are 
in addition to the Contractor’s obligations under Section 9.15.  The Owner reserves the right to restore any such 
property and deduct from payments then or thereafter due Contractor the cost of restoring such property, including 
compensation to the Owner for any and all expenses related thereto.  If payments then or thereafter due Contractor are 
not sufficient to cover such amounts, Contractor shall pay the difference to the Owner.

§ 16.2 Hazardous Materials and Substances
§ 16.2.1 The Contractor is responsible for compliance with the requirements of the Contract Documents regarding 
hazardous materials or substances. If the Contractor encounters a hazardous material or substance not addressed in the 
Contract Documents, and if reasonable precautions will be inadequate to prevent foreseeable bodily injury or death to 
persons resulting from a material or substance, including but not limited to asbestos or polychlorinated biphenyl 
(PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition, immediately 
stop Work in the affected area and notify the Owner and Architect of the condition. Upon receipt of the Contractor’s 
notice, the Owner shall obtain the services of a licensed laboratory to verify the presence or absence of the material or 
substance reported by the Contractor and, in the event such material or substance is found to be present, to cause it to 
be rendered harmless. Unless otherwise required by the Contract Documents, the Owner shall furnish in writing to the 
Contractor and Architect the names and qualifications of persons or entities who are to perform tests verifying the 
presence or absence of the material or substance or who are to perform the task of removal or safe containment of the 
material or substance. The Contractor and the Architect will promptly reply to the Owner in writing stating whether or 
not either has reasonable objection to the persons or entities proposed by the Owner. If either the Contractor or 
Architect has an objection to a person or entity proposed by the Owner, the Owner shall propose another to whom the 
Contractor and the Architect have no reasonable objection. When the material or substance has been rendered 
harmless, Work in the affected area shall resume. By Change Order, the Contract Time shall be equitably extended.

§ 16.2.2 The Owner shall not be responsible under this Section 16.2  for hazardous materials or substances the 
Contractor brings to the site unless such materials or substances are required by the Contract Documents. The Owner 
shall be responsible for hazardous materials or substances required by the Contract Documents, except to the extent of 
the Contractor’s fault or negligence in the procurement, delivery, unloading, loading, stockpiling, storing, preparing, 
installing, use and/or handling of such materials or substances (collectively, "handles").

§ 16.2.3 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of 
hazardous materials or substances the Contractor brings to the site and negligently handles, or (2) where the 
Contractor fails to perform its obligations under Section 16.2.1, except to the extent that the cost and expense are due 
to the Owner’s fault or negligence.

ARTICLE 17   INSURANCE AND BONDS
§ 17.1 Contractor’s Insurance
§ 17.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the 
endorsements, and subject to the terms and conditions, as described in this Section 17.1 and in the Contract 
Documents. The Contractor shall purchase and maintain the insurance required by this Agreement from an insurance 
company or insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is 
located.   Contractor shall procure insurance from insurance companies that have companies that have obtained A.M. 
Best ratings no less than A VII using the most recent edition of the A.M. Best’s Key Rating Guide.  If the Best’s rating is 
less than A VII or a Best’s rating is not obtained, the Owner has the right to reject insurance written by an insurer it deems 
unacceptable. Failure to maintain the required insurance may result in termination of the Contract at Owner’s option. 
Owner shall have the right, but not the obligation, of prohibiting Contractor or any Subcontractor from entering the Project 
site until such certificates or other evidence that insurance has been placed in complete compliance with these requirements 
is received and approved by Owner.

The Contractor shall maintain the required insurance until the expiration of the period for correction of Work as set 
forth in Section 18.4, unless a different duration is stated below:

  Contractor shall maintain commercial general liability (CGL) and, if necessary, commercial umbrella liability 
insurance with a limit of not less than $2,000,000 each occurrence for at least three years following Substantial 
Completion of the Work.
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§ 17.1.2 Commercial General Liability insurance for the Project written on an occurrence form with policy limits of not less 
than Two Million Dollars  ($  2,000,000  ) each occurrence, Two Million Dollars   ($ 2,000,000   ) general aggregate, 
which shall apply separately to this project, and Two Million Dollars   ($ 2,000,000   ) each occurrence for 
products-completed operations hazard for at least three years following Completion of the Work, providing coverage for 
claims including

.1 damages because of bodily injury, sickness or disease, including occupational sickness or disease, and 
death of any person;

.2 personal and advertising injury;

.3 damages because of physical damage to or destruction of tangible property, including the loss of use of 
such property;

.4 bodily injury or property damage arising out of completed operations; and

.5 the Contractor’s indemnity obligations under Section 9.15.

CGL insurance shall be written on Insurance Services Office (ISO) occurrence form CG 00 01 04 13, or a substitute form 
providing equivalent coverage, and shall also cover liability arising from premises, operations, independent contractors, 
and liability assumed under an insured contract (including the tort liability of another assumed in a business contract)

The Owner, its elected and appointed officials, employees, agents and volunteers and Architect shall be included as an 
additional named insured under the CGL, using ISO additional insured endorsement CG 20 26 or a substitute 
providing equivalent coverage, and under the commercial umbrella, if any.  The coverage afforded the additional 
insureds shall apply as primary insurance for the additional insured with respect to claims arising out of operations 
performed by or on behalf of the Contractor.  If the additional insureds have other self-insurance or insurance which is 
applicable to the loss, such other self-insurance or insurance shall be on an excess or contingent basis.  Any self- 
insurance maintained by the Owner or insurance maintained by Architect shall be deemed excess of such Contractor’s 
insurance and shall not contribute with it. The amount of the Contractor’s liability under this insurance policy shall not 
be reduced by the existence of such other insurance.

There shall be no endorsement or modification of the CGL limiting the scope of coverage for liability arising from 
pollution, explosion, collapse, or underground property damage.

Contractor shall purchase insurance to cover claims and expenses, including costs of defense, asserted against 
Architect, its agents, employees and consultants for bodily injury, sickness, disease or death to the extent caused by 
any negligent act or omission of the Contractor any subcontractor, anyone directly or indirectly employed by them or 
anyone for whose act of them may be liable

For Contractor’s Continuing Completed Operations Liability Insurance:

Continuing CGL insurance shall be written on ISO occurrence form CG 00 01 4 13, or substitute form providing 
equivalent coverage, and shall, at minimum, cover liability arising from products-completed operations and 
liability assumed under an insured contract.

Continuing CGL insurance shall have a products-completed operations aggregate of at least two times its each 
occurrence limit.

Continuing commercial umbrella coverage, if any, shall include liability coverage for damage to the insured’s 
completed work equivalent to that provided under ISO form CG 00 01.

§ 17.1.3 Automobile Liability covering vehicles owned by the Contractor, hired, and non-owned vehicles used by the 
Contractor, with policy limits of not less than One Million Dollars   ($  1,000,000  ) per accident, for bodily injury, 
death of any person, and property damage arising out of the ownership, maintenance, and use of those motor vehicles 
along with any other statutorily required automobile coverage. Business auto insurance shall be written Insurance 
Services Office (ISO) form CA 00 01, CA 00 05, CA 00 12, CA 00 20, or a substitute form providing equivalent liability 
coverage.  If necessary, the policy shall be endorsed to provide contractual liability coverage equivalent to that provided in 
the 1990 and later editions of CA 00 01.
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§ 17.1.4 The Contractor may achieve the required limits and coverage for Commercial General Liability and 
Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided such 
primary and excess or umbrella insurance policies result in the same or greater coverage as those required under 
Section 17.1.2 and 17.1.3, and in no event shall any excess or umbrella liability insurance provide narrower coverage 
than the primary policy. The excess policy shall not require the exhaustion of the underlying limits only through the 
actual payment by the underlying insurers.

§ 17.1.5 Workers’ Compensation 
Contractor shall maintain workers compensation as required by statute and employers liability insurance.  The commercial 
umbrella and/or employers liability limits shall not be less than $1,000,000 each accident for bodily injury by accident of 
$1,000,000 each employee for bodily injury by disease.

If Owner has not been included as an insured under the CGL using ISO additional insured endorsement CG 20 10 under the 
Commercial General and Umbrella Liability Insurance required in this Contract, the Contractor waives all rights against 
Owner and its officers, officials, employees, volunteers and agents for recovery of damages arising out of or incident to the 
Contractor’s Work.

§ 17.1.6 Employers’ Liability with policy limits not less than One Million Dollars  ($ 1,000,000   ) each accident,  One 
Million Dollars   ($ 1,000,000     ) each employee, and  One Million Dollars     ($ 1,000,000     ) policy limit.

§ 17.1.7 Intentionally deleted. 
§ 17.1.8 Intentionally deleted. 
§ 17.1.9 Intentionally deleted. 
§ 17.1.10 The Contractor shall provide certificates of insurance acceptable to the Owner evidencing compliance with 
the requirements in this Section 17.1 at the following times: (1) prior to commencement of the Work; (2) upon renewal 
or replacement of each required policy of insurance; and (3) within 10 days’ upon the Owner’s written request. An 
additional certificate evidencing continuation of liability coverage, including coverage for completed operations, shall 
be submitted with the final Application for Payment and thereafter upon renewal or replacement of such coverage until 
the expiration of the period required by Section 17.1.1 or upon Owner’s written request for the same. The certificates 
will show the Owner, its elected and appointed officials, employees, volunteers and agents and Architect as additional 
insureds on the Contractor’s Commercial General Liability and excess or umbrella liability policy. Failure of Owner to 
demand such certificate, endorsement or other evidence of full compliance with these insurance requirements or failure of 
Owner to identify a deficiency from evidence that is provided shall not be construed as a waiver of Contractor’s obligation 
to maintain such insurance.

§ 17.1.11 The Contractor shall disclose to the Owner any deductible or self- insured retentions applicable to any 
insurance required to be provided by the Contractor. At the option of the Owner, the Contractor may be asked to 
eliminate such deductibles or self-insured retentions as respects the Owner, its officers, officials, employees, volunteers 
and agents or required to procure a bond guaranteeing payment of losses and other related costs including but not limited to 
investigations, claim administration and defense expenses.

§ 17.1.12 To the fullest extent permitted by law, the Contractor shall cause the commercial liability coverage required 
by this Section 17.1 to include (1) the Owner, its elected and appointed officials, employees, volunteers and agents and 
Architect for claims caused in whole or in part by the Contractor’s negligent acts or omissions during the Contractor’s 
operations; and (2) the Owner, its elected and appointed officials, employees, volunteers and agents and Architect as 
additional insured for claims caused in whole or in part by the Contractor’s negligent acts or omissions for which loss 
occurs during completed operations. The additional insured coverage shall be primary and non-contributory to any of 
the Owner’s general liability insurance policies and shall apply to both ongoing and completed operations. 

If Contractor’s liability policies do not contain the standard ISO separation of insured’s’ provision, or a substantially 
similar clause, they shall be endorsed to provide cross-liability coverage.

§ 17.1.13 All certificates shall provide for 30 days’ written notice to Owner prior to the cancellation or material change of 
any insurance referred to therein.  Written notice to Owner shall be by certified mail, return receipt requested.  Upon 
receipt of notice from the Contractor, the Owner shall have the right to either stop the Work until the lapse in coverage 
has been cured by the procurement of replacement coverage by the Contractor or terminate the contract, at Owner’s 
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option.  In the event Owner does not terminate, the furnishing of notice by the Contractor shall not relieve the 
Contractor of any contractual obligation to provide any required coverage.

§ 17.1.14 Other Insurance Provided by the Contractor
(List below any other insurance coverage to be provided by the Contractor and any applicable limits.)

Coverage Limits
  

Contractor shall cause each Subcontractor employed by Contractor to purchase and maintain insurance of the type 
specified above.  When requested by the Owner, Contractor shall furnish copies of certificates of insurance evidencing 
coverage for each Subcontractor.

§ 17.2 Owner’s Insurance 
§ 17.2.1  

(Paragraphs deleted)
Unless otherwise provided, the Owner shall purchase and maintain, in a company or companies lawfully authorized to 
do business in the jurisdiction in which the Project is located, property insurance in the amount of the initial Contract 
Sum as well as subsequent modifications thereto for the entire Work at the site on a replacement cost basis without 
voluntary deductibles.  Such property insurance shall be maintained, unless otherwise provided in the Contract 
Documents or otherwise agreed in writing by all persons and entities who are beneficiaries of such insurance, until 
final payment has been made as provided in Article 15.7 or until no person or entity other than the Owner has an 
insurable interest in the property required by this Paragraph 17.2.1 to be covered, whichever is earlier. This insurance 
shall include the respective interests of the Owner, the Contractor, Subcontractors and Sub-subcontractors in the 
Work. 

§ 17.2.2 Property insurance shall be on  a course of construction policy form and shall insure against the perils of fire 
and extended coverage and physical loss or damage including, without duplication of coverage, theft, vandalism, 
malicious mischief, collapse, false work, windstorm, testing and start-up, temporary buildings and debris removal, 
including demolition, and shall cover reasonable compensation for the Architect’s, any of the Owner’s Consultant’s 
services and expenses required as a result of such insured loss. Coverage for other perils shall not be required unless 
otherwise provided in the Contract Documents. Property insurance provided by the Owner shall not cover 
Contractor’s, Subcontractor’s or Sub-subcontractor’s liability or any tools, apparatus, machinery, scaffolding, hoists, 
forms, staging, shoring or other similar items commonly referred to as construction equipment, which may be on the 
site and the capital value of which is not included in the Work, or any materials purchased by Contractor or any 
Subcontractor to be incorporated in the Work and not yet paid for by Owner.  The Contractor shall make its own 
arrangements for any insurance it may require on such construction equipment and to protect such materials.

(Paragraphs deleted)
§ 17.2.3 The Contractor shall effect insurance which will protect the interests of the Contractor, Subcontractors and 
Sub-subcontractors in the Work.

§ 17.2.4 If the property insurance requires minimum deductibles and such deductibles are identified in the Contract 
Documents, the Contractor shall pay costs not covered because of deductibles.  If the Owner or insurer increases the 
required minimum deductibles above the amounts so identified or if the Owner elects to purchase this insurance with 
voluntary deductible amounts, the Owner shall be responsible for payment of the additional costs not covered because 
of such increased or voluntary deductibles.  If deductibles are not identified in the Contract Documents, the Owner 
shall pay costs not covered because of deductibles.

§ 17.2.5 Unless otherwise provided in the Contract Documents, this property insurance shall cover portions of the 
Work stored off the site and paid for by Owner after written approval of the Owner at the value established in the 
approval, and also portions of the Work in transit and paid for by Owner. 

§ 17.2.6 Partial occupancy or use shall not commence until the insurance company or companies providing property 
insurance have consented to such partial occupancy or use by endorsement or otherwise. The Owner and the 
Contractor shall take reasonable steps to obtain consent of the insurance company or companies and shall, without 
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mutual written consent, take no action with respect to partial occupancy or use that would cause cancellation, lapse or 
reduction of insurance.

§ 17.2.7 The Owner shall purchase and maintain boiler and machinery insurance required by the Contract Documents 
or by law, which shall specifically cover such insured objects during installation and until final acceptance by the 
Owner; this insurance shall include interests of the Owner, Contractor Subcontractors and Sub-subcontractors in the 
Work, and the Owner and the Contractor shall be named insureds.

§ 17.2.8 If the Contractor requests in writing that insurance for risks other than those described herein or other special 
causes of loss be included in the property insurance policy, the Owner shall, if possible, include such insurance, and 
the cost thereof shall be charged to the Contractor by appropriate Change Order.

§ 17.2.9 Notwithstanding any provision contained in Article 17, the Owner’s obligation to purchase insurance shall 
herein be deemed satisfied by the Owner’s membership in a self-insured risk management agency or  pool.  The 
Contractor agrees that any obligation the Owner has to purchase property insurance shall be satisfied by the Owner’s 
membership in a self-insured risk management agency or pool.  The Contractor further agrees that it will only have 
rights allowable to it under any coverage provided through the Owner’s membership in a self-insured risk 
management agency or pool.

Omitted.  
(Table deleted)
§ 17.3 Performance Bond and Payment Bond
§ 17.3.1 The Owner shall have the right to require the Contractor to furnish bonds covering faithful performance of the 
Contract and payment of obligations arising thereunder as stipulated in the Contract Documents on the date of 
execution of the Contract.

§ 17.3.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of 
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a 
copy to be furnished.

§ 17.3.3 The Contractor, before commencing the Work, shall furnish a Performance Bond and a Labor and Material 
Payment Bond.  The Performance Bond shall be in an amount equal to 110% of the full amount of the Contract Sum as 
security for the faithful performance of the obligations of the Contract Documents, including the payment of 
prevailing wages in accordance with Article 23 of this Agreement, and the Labor and Material Payment Bond shall be 
in an amount equal to 110% of the full amount of the Contract Sum as security for required payments to all persons 
performing labor and furnishing materials in connection with the Work.  Such bonds shall be on AIA Document 
A-312, or the most current edition, issued by the American Institute of Architects, shall be issued by a surety 
satisfactory to the Owner, and shall name the Owner as primary co-obligee.  Such bonds shall be from an Illinois 
Admitted Bonding Company acceptable to the Owner and having a minimum policy holder rating of "B+" in the latest 
edition of Best’s Insurance Guide in effect as of the date of the Contract.  Bonds shall remain in full force and effect for 
at least one year following the date of Final Completion of the Work or for the entire duration of the longest warranty 
period provided for the Work, whichever is longer.  The cost of the bonds is to be included in the Contract Sum stated 
by the Contractor in its Bid Proposal.  

§17.3.4 The Contractor shall (i) furnish with all bonds a certified copy of the power of attorney from the Surety 
Company stating that the person executing said bond is duly authorized by the Surety Company to execute said bond; 
(ii) furnish a certified copy of the certificate from said Surety Company’s state showing said Surety Company licensed 
and authorized to transact business and execute said bond in Illinois; and (iii) if requested by Owner, furnish a copy of 
current financial statements of said Surety Company.
§17.3.5 In addition to the required performance and labor and material payment bonds, Contractor shall furnish a 
maintenance bond and/or irrevocable letter of credit in the amount of the Contract to guarantee the Work performed 
under the Contract against defective workmanship and/or defective materials of any nature for a period of not less than 
twenty-four (24) months from the date of acceptance of the Work, materials or equipment provided.  The maintenance 
bond shall be in a form acceptable to District. 
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ARTICLE 18   CORRECTION OF WORK
§ 18.1 The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of the 
Contract Documents, whether discovered before or after Substantial Completion and whether or not fabricated, installed, or 
completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost of uncovering and 
replacement, and compensation for the Architect’s services and expenses made necessary thereby, shall be at the 
Contractor’s expense If prior to the date of Final Completion the Contractor, a Subcontractor, or anyone for who either 
of them is responsible, uses or damages any portion of the Work, including but not limited to mechanical, electrical, 
plumbing or other building system, machinery, equipment or other mechanical device, the Contractor shall cause such 
item to be replaced or if permitted by the Owner restored to "like new" condition, at no expense to the Owner.
§ 18.1.2 If a portion of the Work is covered contrary to the Owner’s or Architect’s request or to requirements 
specifically expressed in the Contract Documents, it must, if requested in writing by either, be uncovered for their 
observation and be replaced at the Contractor’s expense without change in the Contract Time.

§ 18.1.3  If a portion of the Work has been covered which the Architect has not specifically requested to observe prior 
to its being covered, the Owner or Architect may request to see such Work and it shall be uncovered by the Contractor. 
If such Work is in accordance with the Contract Documents, costs of uncovering and replacement shall, by appropriate 
Change Order, be at the Owner’s expense.  If such Work is not in accordance with the Contract Documents, such costs 
and the cost of correction shall be at the Contractor’s expense unless the condition was caused by the Owner or one of 
the other Contractors in which event the Owner shall be responsible for payment of such costs.

§ 18.2 In addition to the Contractor’s obligations under Section 9.4, if, within twenty-four months after the date of 
Substantial Completion of the Work or designated portion thereof or after the date for commencement of warranties 
established under Section 15.6.3, or by terms of an applicable special warranty required by the Contract Documents, 
any of the Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor 
shall correct it promptly after receipt of notice from the Owner to do so unless the Owner has previously given the 
Contractor a written acceptance of such condition. The Owner shall give such notice promptly after discovery of the 
condition.  The obligation under this Section 18.2 shall survive acceptance of the Work under the Contract and 
termination of the Contract.  Contractor shall, within a reasonable time under the circumstances, after receipt of 
written notice thereof, correct, repair, replace and otherwise make good any defects or non-conformity in the Work.

§ 18.3 If the Contractor fails to correct nonconforming Work within a reasonable time, the Owner may correct it in 
accordance with Section 8.3.

§ 18.4 The period for correction of Work shall be extended with respect to portions of Work first performed after 
Substantial Completion by the period of time between Substantial Completion and the actual completion of that 
portion of the Work.

§ 18.5 The Contractor shall remove from the site portions of the Work that are not in accordance with the requirements 
of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.

§ 18.6 The Contractor shall bear the cost of correcting destroyed or damaged construction, whether completed or 
partially completed, of the Owner or separate contractors caused by the Contractor’s correction or removal of the 
Work that is not in accordance with the requirements of the Contract Documents
§ 18.7 Nothing contained in this Article 18 shall be construed to establish a period of limitation with respect to other 
obligations the Contractor has under the Contract Documents.  Establishment of the period for correction of Work as 
described in Article 18 relates only to the specific obligation of the Contractor to correct the Work, and has no 
relationship to the time within which the obligation to comply with the Contract Documents may be sought to be 
enforced, nor to the time within which proceedings may be commenced to establish the Contractor’s liability with 
respect to the Contractor’s obligations other than specifically to correct the Work.

ARTICLE 19   MISCELLANEOUS PROVISIONS
§ 19.1 Assignment of Contract
Neither party to the Contract shall assign the Contract without written consent of the other, except that the Owner may, 
without consent of the Contractor, assign the Contract to a lender providing construction financing for the Project if 
the lender assumes the Owner’s rights and obligations under the Contract Documents. The Contractor shall execute all 
consents reasonably required to facilitate such assignment.
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§ 19.2 Governing Law
The Contract shall be governed by the law of the place where the Project is located.

§ 19.3 Tests and Inspections
Tests, inspections, and approvals of portions of the Work required by the Contract Documents or by applicable laws, 
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities shall be made at an appropriate 
time. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and approvals 
with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public authority, and 
shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect timely notice of 
when and where tests and inspections are to be made so that the Architect may be present for such procedures. The 
Owner shall bear costs of (1)  tests, inspections, or approvals that do not become requirements until after bids are 
received or negotiations concluded and (2) tests, inspections or approvals where building codes or applicable laws or 
regulations prohibit the Owner from delegating the costs to the Contractor, unless such tests, inspection or approvals 
were necessitated by the Contractor’s failure to perform the Work in accordance with the Contract Documents in 
which event the Contractor shall bear the costs. The Owner shall directly arrange and pay for tests, inspections, or 
approvals where building codes or applicable laws or regulations so require.

The Owner shall bear costs of (1) tests, inspections or approvals that do not become requirements until after bids are 
received or negotiations concluded, and (2) tests, inspections or approvals where building codes or applicable laws or 
regulations prohibit the Owner from delegating the costs to the Contractor, unless such tests, inspection or approvals 
were necessitated by the Contractor’s failure to perform the Work in accordance with the Contract Documents in 
which event the Contractor shall bear the costs.

§ 19.4 The Owner’s representative:
(Name, address, email address and other information)

Alin Pop
Oak Brook Park District
1300 Forest Gate Road
Oak Brook, IL 60523 
T:  630-990-4660
Email: apop@obparks.org

§ 19.5 The Contractor’s representative:
(Name, address, email address and other information)

§ 19.6 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the 
other party.

§ 19.7 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder shall 
be in addition to and not a limitation of duties, obligations, rights and remedies otherwise imposed or available by law.

§ 19.8 No action or failure to act by the Owner, Architect or Contractor shall constitute a waiver of a right or duty 
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a 
breach thereunder, except as may be specifically agreed in writing.

§ 19.9 The Contractor agrees that the Contractor can be adequately compensated by money damages for any breach of 
this Contract which may be committed by the Owner and hereby agrees that no default, act, or omission of the Owner 
or the Architect, except for failure to make payments as required by the Contract Documents, shall constitute a 
material breach of the Contract entitling the Contractor to cancel or rescind the provisions of this Contract or (unless 
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the Owner shall so consent or direct in writing) to suspend or abandon performance of all or any part of the Work.  The 
Contractor hereby waives any and all rights and remedies to which the Contractor might otherwise be entitled, saving 
only the Contractor’s right to money damages to the extent provided in the Contract Documents.

ARTICLE 20   TERMINATION OF THE CONTRACT
§ 20.1 Termination by the Contractor
If the Owner fails to make payment as provided in Section 4.1.3 for a period of 30 days through no fault of the 
Contractor or for any undisputed payment and has not notified Contractor for the reason for withholding payment, the 
Contractor may, as its sole remedy, upon seven additional days’ notice to the Owner and the Architect, terminate this 
Agreement unless this reason is cured prior to the expiration of the notice period, and recover from Owner payment of 
Work properly executed in accordance with the Contract Documents (the basis for such payment shall be as provided 
in the Contract) provided said Work was authorized in advance by Owner.  The Owner shall have the right to cure any 
defect or default prior to the date of termination stated in any written notice from Contractor as provided herein, in 
which event Contractor shall continue with the Work.  If the Contractor terminates the Work and receives payment in 
connection with his equipment, tools or materials such items shall be left and remain on the Site if the Owner so elects.  
Owner shall not be responsible for damages for loss of anticipated profits on Work not performed. 

§ 20.2 Termination by the Owner for Cause
§ 20.2.1 The Owner may immediately terminate the Contract if the Contractor in the event of a breach or default of by 
Contractor in the event Contractor fails to: (1) meet schedules, deadlines, and/or delivery dates within the time 
specified in the procurement solicitation and/or Contract Documents; (2) make any payments owed in accordance with 
the Contract Documents; or (3) otherwise perform in accordance with the Contract Documents. 

(Paragraph deleted)
Additionally, if the Contractor shall institute proceedings or consent to proceeding requesting relief or arrangement 
under the Federal Bankruptcy Act or any applicable Federal or State Law, or if a petition under any federal or state 
insolvency law is filed against the Contractor and such petition is not dismissed within sixty (60) days from the date of 
the filing, or if the Contractor admits in writing his inability to pay his debts generally as they become due, or if he 
makes a general assignment for the benefit of his creditors, or if a receiver, liquidator, trustee, or assignee is appointed 
on account of his bankruptcy or insolvency; or if a receiver of all or any substantial portion of the Contractor’s 
properties is appointed; or if the Contractor abandons the Work; or if he fails, except in cases for which extension of 
time is provided, to prosecute promptly and diligently the Work or to supply enough properly skilled workmen or 
proper materials for the Work; or if the Contactor submits an application for payment, sworn statement, waiver of lien, 
affidavit or document of any nature whatsoever which is intentionally falsified; or if the Contractor fails to make 
prompt payment to Subcontractors for materials or labor 
(Paragraphs deleted)
or otherwise breaches obligations under any subcontract with a Subcontractor; or if a lien or a notices of lien is filed 
against any part of the Project or Project funds or if the Contractor disregards any laws, statues, ordinances, rules, 
regulations or orders of any governmental body or public or quasi-public authority having jurisdiction of the Work or 
the Project premises; or if the Contractor otherwise violates any material provision of the Contract Documents, then, 
without prejudice to any right or remedy available Owner may, after giving the Contractor seven (7) days’ written 
notice, terminate the Contractor, and take possession of the Project and all  materials, equipment, tools, construction 
equipment and machinery thereon owned by the Contractor and accept assignment of Subcontracts and may complete 
the Work by whatever reasonable method the Owner may deem expedient.  If requested by the Owner, the Contractor 
shall remove any part or all of this equipment, machinery and supplies from the Project within seven (7) days from the 
date of such request, and in such event at the Contractor’s expense.  Upon request of the Contractor, the Owner shall 
furnish to the Contractor a reasonably detailed accounting of the costs incurred by the Owner in completing the Work. 

§ 20.2.2  Intentionally omitted.  
§ 20.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 20.2.1, the Contractor shall 
not be entitled to receive further payment until the Work is finished.

§ 20.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for 
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not 
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance, 
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case 
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may be, shall be certified by the Architect, upon application, and this obligation for payment shall survive termination 
of the Contract.

§ 20.2.5 The Owner’s right to terminate the contract pursuant to Section 20.2 shall be in addition to and not in 
limitation of its right to stop the Work without terminating the Contract as provided elsewhere in this Agreement.  

§ 20.3 Termination by the Owner for Convenience
The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.   
(Paragraphs deleted)
Termination by the Owner under this Section 20.3 shall be by a written notice of termination specifying the extent of 
termination and the effective date.

§ 20.3.1  Upon receipt of a notice of termination for convenience, the Contractor shall immediately, in accordance with 
instructions from the Owner, proceed with performance of the following duties:  

1. cease operation as specified in the notice;
2. place no further orders and enter into no further Subcontracts for materials, labor, services, 

equipment, or facilities except as necessary to complete continued portions of the Contract;
3. terminate all subcontracts and orders to the extent they relate to the Work terminated;
4. proceed to complete the performance of Work not terminated; and
5. take actions that may be necessary, or that the Owner may direct, for the protection and preservation 

of the terminated work.

§ 20.3.2 In the event of termination by Owner for convenience, the sum payable to the Contractor for the Work shall be 
prorated based upon the amount of properly performed Work completed.  Owner shall receive proper credit for sums 
already paid.  Upon any such termination, all obligations of Owner (other than payment of sums due Contractor for 
services properly performed but not previously paid prior to the date of termination) shall cease as of the effective date 
of termination.

§20.3.4 The Owner shall be credited for (1) payments previously made to the Contractor for the terminated portion of 
the Work, and (2) claims which the Owner has against the Contractor under the Contract.

§20.4 SUSPENSION BY THE OWNER FOR CONVENIENCE

§20.4.1 The Owner may without cause order the Contractor in writing to suspend, delay or interrupt the Work in whole 
or in part for such period of time as the Owner may determine.

§20.4.2 If suspension, delay or interruption ordered by the Owner constitutes in the aggregate more than twenty percent 
(20%) of the total number of days scheduled for completion, an adjustment shall be made for increases in the cost of 
the performance of this Contract, excluding profit caused by such suspension, delay or interruption.  No adjustment 
shall be made to the extent:

.1 That the performance is, was, or would have been so suspended, delayed or interrupted by another 
cause, including without limitation the fault or negligence of the Contractor or any Subcontractor; or 

.2 That an equitable adjustment is made or denied under another provision of this Contract.

§20.4.3 Adjustments made in the cost of performance may have a mutually agreed fixed or percentage fee.

ARTICLE 21   CLAIMS AND DISPUTES
§ 21.1 Definition  
A Claim is a demand or assertion by the Contractor seeking, as a matter of right, payment of money, a change in the 
Contract Time, or other relief with respect to the terms of the Contract. As used in this Article 21 and its subparts, 
"Claims" refers only to Claims by the Contractor, and does not include Claims by the Owner.

The Initial Decision Maker shall be the Owner. 
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§ 21.2 Notice of Claims
§ 21.2.1 Claims by the Contractor, shall be initiated by notice to the Owner within 21 days after occurrence of the 
event giving rise to such Claim or within 21 days after the claimant first recognizes the condition giving rise to the 
Claim, whichever is later.

If the Contractor wishes to make a Claim for an increase in the Contract Sum, written notice as provided in this section 
21.2.1 shall be given before proceeding to execute the Work.  

If the Contractor wishes to make a Claim for an increase in the Contract Time, written notice as provided in this 
section 21.2.1 shall be given. Said notice shall itemize all claims and shall contain sufficient detail and substantiating 
data to permit evaluation of same by Owner.  No such claim shall be valid unless so made.  The Contractor’s Claim 
shall include an estimate of cost and of probable effect of delay on progress of the Work. In the case of a continuing 
delay only one Claim is necessary.  Any change in the Contract Sum resulting from such claim shall be authorized by 
Change Order or Construction Change Directive, as the case may be.  This Paragraph is not intended to and shall not 
create any additional grounds upon which the Contractor may be entitled to an increase in the Contract Sum beyond 
those grounds provided elsewhere in this Contract.  In no event shall the Contractor make a claim for additional costs 
resulting from any delays in the progress of the Work or for reasons set forth in Section 9.1.1 or 14.5 of this 
Agreement.

If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented by data 
substantiating that weather conditions were abnormal for the period of time, could not have been reasonably 
anticipated and had an adverse effect on the scheduled construction. In the event of a dispute, requests for extensions 
of construction time due to adverse weather conditions shall include U.S. Weather Bureau Climatological Reports for 
the months involved plus a report indicating the average precipitation, temperature, etc., for the past ten (10) years 
from the reporting station nearest the Project.  The ten (10)-year average will be the basis for determining the number 
of adverse weather days and the effect resulting therefrom on construction which the Contractor would normally 
expect to encounter.  Extensions of time may be requested for any month of construction for days lost due to adverse 
weather in excess of the normally expected lost time; provided, however, if the Owner determines that the seasonal 
average of adverse weather days during construction is less than would be normally expected, no Change Order shall 
be issued and the request for extension of time shall be denied.  

§ 21.2.2 Claims by the Contractor, where the condition giving rise to the Claim is first discovered after expiration of 
the period for correction of the Work set forth in Section 18.2, shall be initiated by notice to the Owner .  In such event, 
no decision by the Initial Decision Maker is required.

§ 21.2.3 Owner will review Claims for initial decision and take one or more of the following preliminary actions 
within ten days of receipt of a Claim: (1) request additional supporting data from the claimant, (2) reject the Claim in 
whole or in part, stating reasons for rejection, (3) approve the Claim, or (4) suggest a compromise.  An initial decision 
by the Owner shall be condition precedent to litigation of any Claim initiated by Contractor and arising prior to the 
date final payment is due. 

If the Owner requests a party to provide a response to a Claim or to furnish additional supporting data, such party shall 
respond, within ten days after receipt of the request, and shall either (1) provide a response on the requested supporting 
data, (2) advise the Owner when the response or supporting data will be furnished, or (3) advise the Owner that no 
supporting data will be furnished. Upon receipt of the response or supporting data, if any, the Owner will either reject 
or approve the Claim in whole or in part.

§ 21.2.4  If a Claim has been resolved, the Owner will prepare or obtain appropriate documentation.

§ 21.2.5 If a Claim has not been resolved, the party making the Claim shall, within ten days after the Owner’s 
preliminary response, take one or more of the following actions: (1) submit additional supporting data requested by the 
Owner, (2) modify the initial Claim or (3) notify the Owner that the initial Claim stands.

§ 21.2.6 If a Claim has not been resolved after consideration of the foregoing and of further evidence presented by the 
parties or requested by the Owner, the Owner will notify the parties in writing that the Owner’s decision will be made 
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within seven days, which decision shall be considered advisory only and not binding on the parties. Upon expiration of 
such time period, the Owner will render to the parties the Owner’s written decision relative to the Claim, including any 
change in the Contract Sum or Contract Time or both. If there is a surety and there appears to be a possibility of a 
Contractor’s default, the Owner may, but is not obligated to, notify the surety and request the surety’s assistance in 
resolving the controversy.

§ 21.2.7 Notwithstanding anything herein to the contrary, any suit or action arising under this Contract shall be 
commenced in Circuit Court of DuPage County, Illinois.  

§ 21.3 Time Limits on Claims
Except as otherwise provided herein, the Owner and Contractor shall commence all claims and causes of action 
against the other and arising out of or related to the Contract in accordance with the requirements of the final dispute 
resolution method selected in this Agreement whether in contract, tort, breach of warranty, or otherwise, within the 
period specified by applicable law. 

§ 21.4 If a claim, dispute or other matter in question relates to or is the subject of a mechanic’s lien, the party asserting 
such matter may proceed in accordance with applicable law to comply with the lien notice or filing deadlines.

§ 21.5 Intentionally omitted. 
§ 21.6 Intentionally omitted. 
(Paragraphs deleted)
§ 21.7- § 21.9 Intentionally omitted. 

§ 21.10 Continuing Contract Performance
Pending final resolution of a Claim, except as otherwise agreed in writing, the Contractor shall proceed diligently with 
performance of the Contract and the Owner shall continue to make payments in accordance with the Contract 
Documents.

The Contract Sum and Contract Time shall be adjusted in accordance with the Initial Decision Maker’s decision, if 
any, subject to the right of either party to proceed in accordance with this Article 21. The Architect will issue 
Certificates for Payment in accordance with the decision of the Initial Decision Maker.

§ 21.11 Waiver of Claims for Consequential Damages
The Contractor waives Claims against the Owner for consequential damages arising out of or relating to this Contract.  
This 
(Paragraphs deleted)
waiver includes, but is not limited to damages incurred by the Contractor for principal office expenses including the 
compensation of personnel stationed there, for losses of financing, business and reputation, and for loss of profit 
arising from the Work.  

This waiver is applicable, without limitation, to all consequential damages due to Owner’s termination in accordance 
with Article 20.  

In any suit or action arising under this Contract the Owner shall be entitled to an award of reasonable attorney’s fees 
and costs of litigation.

ARTICLE 22 OTHER CONDITIONS OR PROVISIONS
§ 22.1 The Contractor shall be responsible for the supply and maintenance of any and all temporary equipment, 
utilities, and facilities necessary to properly and safely complete and protect the Work, including without limitation 
those required by winter conditions.  Contractor shall provide and erect barricades and other safeguards adequate to 
warn of danger at the site and to protect persons and property from injury resulting from the Work.

§ 22.2 The Contractor shall limit material and equipment storage to the immediate area of Work and such other areas as 
Owner may designate.  The Contractor shall promptly remove and properly dispose off-site all construction material, 
trash, garbage and other debris.
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§ 22.3 The Contractor shall notify Architect and Owner in advance (to the extent practicable, notice shall be made at 
least 48 hours in advance) of any and all deliveries of major materials to the Project Site and shall give notice of receipt 
of materials and equipment that Architect or Owner has indicated or customarily would want to inspect prior to 
commencement of the Work.  Prior to resumption of the Work in the event of a temporary suspension lasting longer 
than 72 hours, and at such other time intervals during the process of the Work as requested by Owner, in order to 
permit Owner to properly coordinate its normal operations and facilities requirements with the Work.

§22.4 The following definitions are added to the Contract:

"Final completion" means the date the Contract has been fully performed, all the Work has been completed in 
accordance with the Contract Documents and the Owner has approved Final Payment to the Contractor.

"Indicated" and "shown" mean as described, detailed, discussed, scheduled, referenced, or called for in.  or 
reasonably inferable from the Contract Documents in order to produce a first class Work product.

"Provide" or derivatives thereof means the Contractor shall properly fabricate, supply, furnish or procure all labor, 
materials, equipment, apparatus, and accessory appurtenances necessary to transport, deliver, install, erect and 
construct the specified item, complete, in place and ready for operation and use, including any final connections, in 
strict accordance with the Drawings, Specifications and other Contract Documents.  The words "Contractor shall" are 
implied and shall be so understood whenever the direction or term "provide" is used.

"Unit Price" is an amount stated in the Contractor’s bid proposal or in the Contract Documents as a price per unit of 
measurement for materials, equipment or services for a portion of the Work as described in the Bidding Documents or 
the Contract Documents.  A Unit Price includes all costs associated with the performance of the portion of the Work 
for which the Unit Price is provided, including but not limited to labor, materials, equipment, loading, transportation, 
handling, unloading, overhead and profit.

§22.5 Except as otherwise specifically provided in the Contract Documents, if and to the extent of any inconsistency, 
ambiguity, conflict, discrepancy or error in the Contract Document, and otherwise in interpreting the Contract 
Documents, the Parties shall give precedence to the Contract Documents in the following order of priority:

(i) Modifications.
(ii) Specifications.
(iii) This Agreement except that the Supplementary Conditions shall take precedence over the General 

Conditions of the Contract.

ARTICLE 23 • COMPLIANCE WITH LAWS
§ 23.1  The Contractor shall comply with all federal, state, county and local laws, codes, rules and regulations 
applicable to the Work including without limitation all building codes, permit conditions, the American with 
Disabilities Act and the equal employment opportunity clause of the Illinois Human Rights Act and the rules and 
regulations of the Illinois Department of Human Rights, the Illinois Prevailing Wage Act, and all laws and regulations 
pertaining to occupational and work safety, hours of operation and disposal of construction debris.  A copy of the 
Contractor’s certification of compliance with applicable laws is attached to and made a part of this Agreement.  

§23.2 The Contractor shall maintain and shall require its Subcontractors to maintain policies of employment as 
follows:

§23.3.1 In the event of the Contractor’s non-compliance with the provisions of this equal opportunity clause, the 
Illinois Human Rights Act or the Rules and Regulations of the Illinois Department of Human Rights ("Department").  
Contractor may be declared ineligible for future contracts or subcontracts with the State of Illinois or any of its 
political subdivisions or municipal corporations, and the Contract may be cancelled or voided in whole or in part, and 
such other sanctions or penalties may be imposed or remedies invoked as provided by statute or regulation.  During the 
performance of this Contract, Contractor agrees as follows:

1) That it will not discriminate against any employee or applicant for employment because of race, 
color, religion, sex, sexual orientation or preference, marital status, national origin or ancestry, 
citizenship status, age, physical or mental disability unrelated to a person’s ability to perform the 
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essential functions of the job, association with a person with a disability, military status or an 
unfavorable discharge from military service, or record of arrest; and further that it will examine all 
job classifications to determine if minority persons or women are underutilized and will take 
appropriate affirmative action to rectify any such underutilization.  

2) That, if it hires additional employees in order to perform this Contract or any portions thereof, it will 
determine the availability (in accordance with the Department’s Rules and Regulations) of 
minorities and women in the area(s) from which it may reasonably recruit and it will hire for each 
job classification for which employees are hired in such a way that minorities and women are not 
underutilized.  

3) That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state 
that all applicants will be afforded equal opportunity without discrimination because of race, color, 
religion, sex, sexual orientation, marital status, national origin or ancestry, c:itizenship status, age, 
physical or mental handicap or disability unrelated to a person’s ability to perform the essential 
function of the job, or association with a person with a disability, military status or an unfavorable 
discharge from military service, or record of arrest.  

4) That it will send to each labor organization or representative of workers with which it has or is 
bound by a collective bargaining or other agreement or understanding, a notice advising such labor 
organization or representative of the Contractor’s obligations under the Illinois Human Rights Act 
and the Department’s rules and regulations.  If any such labor organization or representative fails or 
refuses to cooperate with the Contractor in its efforts to comply with such Act and rules and 
regulations, the Contractor will promptly notify the Department and the Owner and will recruit 
employees from other sources when necessary to fulfill its obligations thereunder.  

5) That it will submit reports as required by the Department’s rules and regulations, furnish all relevant 
information as may from time to time be requested by the Department or the Owner, and in all 
respects comply with the Illinois Human Rights Act and the Department’s rules and regulations.  

6) That it will permit access to all relevant books, records, accounts and work sites by personnel of the 
Owner and the Department for purposes of investigation to ascertain Department’s rules and 
regulations.  

7) That it will include verbatim or by reference the provisions of this clause in every subcontract it 
awards under which any portion of the Contract obligations are undertaken or assumed, so that such 
provisions will be binding upon such subcontractor.  In the same manner as with other provisions of 
this Contract.  The Contractor will be liable for compliance with applicable provisions of this clause 
by such subcontractors; and further it will promptly notify the Owner and the Department in the 
event any subcontractor fails or refuses to comply therewith.  In addition, the Contractor will not 
utilize any subcontractor declared by the Illinois Human Rights Commission to be ineligible (or 
contracts or subcontracts with the State of Illinois or any of its political subdivisions or municipal 
corporations.

§23.4 The Contractor is encouraged to utilize qualified minority businesses as subcontractors for supplies, services and 
construction.

§23.5 The Contractor shall comply with the requirements of the Illinois Prevailing Wage Act (820 ILCS 130/0.01 et 
seq.) requiring payment of prevailing wages.  The Contractor shall pay or cause to be paid not less than the prevailing 
rate of hourly wage in the county the Work is performed as determined by the Illinois Department of Labor for the 
month in which the Work is performed including but not limited to all laborers, workers and mechanics.  All 
contractors and subcontractors rendering services under this contract must comply with all requirements under the 
Act, including but not limited to, all wage, notice and record keeping duties.

The Contractor is required to verify current prevailing wage prior to the first day of each month and to pay the 
then-current prevailing wage rate as determined by the Illinois Department of Labor.  Any increases in costs to the 
Contractor due to the changes in the prevailing wage during the term of this Contract shall be at the expense of 
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Contractor and not at the expense of Owner. . Current prevailing wage rates are published at the following:   
http://labor.illinois.gov/.  The Contractor agrees to indemnify and hold harmless the Park District for any violations of 
the Prevailing Wage Act.

The Contractor shall also: (1) insert into each subcontract and the project specifications for each subcontract, a written 
stipulation that the subcontractor shall not pay less than the prevailing rate of hourly wage to all laborers, workers, and 
mechanics performing work under the contract; and (2) require each subcontractor to insert into each lower-tiered 
contract and the project specifications for each lower-tiered subcontract.  a stipulation that the subcontractor shall not 
pay less than prevailing rate of hourly wage to all laborers, workers, and mechanics performing work under the 
contract.

The Contractor shall include on all bonds and shall cause all subcontractors’ bonds required under the Contract 
Documents to guarantee compliance with the Prevailing Wage Act.  

Additionally, the Contractor and each subcontractor shall make and keep, for a period of not less than 5 years from the 
date of the last payment on a contract or subcontract, records of all laborers, mechanics, and other workers employed 
by them on the Project; the records shall include each worker’s name, address, telephone number when available, 
social security number, classification or classifications, the hourly wages paid in each pay period, the number of hours 
worked each day, and the starting and ending times of work each day.  The Contractor shall submit monthly, no later 
than the 10th day of each calendar month, electronically a certified payroll to the Illinois Department of Labor’s 
Certified Transcript of Payroll Portal, which can be accessed on Illinois Department of Labor website.  The certified 
payroll shall be accompanied by a statement signed by the Contractor or subcontractor which states that: (i) he or she 
has examined the certified payroll and such records are true and accurate; (ii) the hourly rate paid to each worker is not 
less than the general prevailing rate· of hourly wages required by this Act: and (iii) the Contractor or subcontractor is 
aware that filing a certified payroll that he or she knows to be false is a Class A misdemeanor.  The Contractor may 
rely on the certification of a lower tier subcontractor, provided the Contractor does not knowingly rely upon a 
subcontractor’s false certification.  The records submitted in accordance with this payroll submittal provision shall be 
considered public records pursuant to Section 5 of the Prevailing Wage Act, 820 ILCS 130/5 (2004, as amended by 
P.A.  94-515). The Park District may, at its option, immediately terminate the Contract in the event that Contractor 
violates any provision of this paragraph or the Prevailing Wage Act.

Contractor shall also post the prevailing wage rates for each craft or type of worker or mechanic needed to complete 
the project at either: (l) a location on the project site easily accessible to the workers engaged on the project; or (2) in 
lieu of post1ng on the project site, if the Contractor has a business location where laborers, workers, and mechanics 
may regularly visit, the Contractor may either post the prevailing rate of wages in each county the Contractor works in 
a conspicuous location or provide the laborers, workers or mechanics engaged on the project a written notice 
indicating the prevailing rate of wages for the project.

Upon seven business days’ notice, the Contractor and each subcontractor shall make available for inspection and 
copying at a location within this State during reasonable hours, the records identified in 820 ILCS 130/5(a)(l) to the 
Owner, and its officers and agents.

This Agreement entered into as of the day and year first written above.

OAK BROOK PARK DISTRICT

    

OWNER (Signature) CONTRACTOR (Signature)

Sharon Knitter, President, Oak Brook Park District 
Board of Park Commissioners         
(Printed name and title) (Printed name and title)
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PAGE 1

AGREEMENT made as of the   day of   in the year Two Thousand Twenty-Four

…

Oak Brook Park District
1450 Forest Gate Road
Oak Brook, IL 60523  

…

Oak Brook Park District Tennis Center Exterior Window Replacement 
1300 Forest Gate Road
Oak Brook, IL 60523

This Project includes removing existing fixed exterior hollow metal-framed, single-glazed windows and providing 
aluminum-framed storefront exterior windows having a combination of fixed and vented units at the Oak Brook 
Park’s District Tennis Center, and all other incidental and collateral work necessary to complete the Project in 
accordance with the Contract Documents.  

…

 Kluber, Inc.
41 W. Benton 
Aurora, IL 60506 
PAGE 2

22 OTHER CONDITIONS OR PROVISIONS
EXHIBIT A   DETERMINATION OF THE COST OF THE WORK
23 COMPLIANCE WITH LAWS
PAGE 3

[ X   ] Established as follows:

…

August 1, 2024

…
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[   X ] By the following date: October 31, 2024

§ 2.4 Final Completion

§ 2.4.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall 
achieve Final Completion of the entire Work:
(Check the appropriate box and complete the necessary information.)

[    ] Not later than    (    ) calendar days from the date of commencement of the Work.

[  X  ] By the following date: November 15, 2024 

…

  NA

…

[  X  ] Stipulated Sum, in accordance with Section 3.2 below
PAGE 4

NA

…

  NA

…

NA

§ 3.3 Cost of the Work Plus Contractor’s Fee
§ 3.2.4 Adjustments to the Contract Sum:  Adjustments to the Contract Sum for changes in the Work other than 
changes in the Work involving items for which unit prices were requested by Owner and provided in Contractor’s 
Submitted Bid Proposal, shall be made as follows:
§ 3.3.1 The Cost of the Work is as defined in Exhibit A, Determination of the Cost of the Work.

§ 3.3.2 The Contractor’s Fee:
(State a lump sum, percentage of Cost of the Work or other provision for determining the Contractor’s Fee and the 
method of adjustment to the Fee for changes in the Work.)

§ 3.4 Cost of the Work Plus Contractor’s Fee With a Guaranteed Maximum Price
§ 3.4.1 The Cost of the Work is as defined in Exhibit A, Determination of the Cost of the Work.

§ 3.4.2 The Contractor’s Fee:
(State a lump sum, percentage of Cost of the Work or other provision for determining the Contractor’s Fee and the 

method of adjustment to the Fee for changes in the Work.)1.  In the manner agreed to by the Parties, or in 
the absence of agreement then the combined allowance for overhead and profit in connection with changes to 
the Work shall be the lesser of the amount, if any, included in the Contractor’s bid proposal, or the following:  

§ 3.4.3 Guaranteed Maximum Price
§ 3.4.3.1 The sum of the Cost of the Work and the Contractor’s Fee is guaranteed by the Contractor not to 

exceed    ($    ), subject to additions and deductions by changes in the Work as provided in the 
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Contract Documents. This maximum sum is referred to in the Contract Documents as the 
Guaranteed Maximum Price. Costs which would cause the Guaranteed Maximum Price to be 
exceeded shall be paid by the Contractor without reimbursement by the Owner. a. Five 
percent (5%) of the cost of the change in the Work involved if performed by the Contractor not 
involving Subcontractors, or

(Insert specific provisions if the Contractor is to participate in any savings.)

§ 3.4.3.2 The Guaranteed Maximum Price is based on the following alternates, if any, which are described in the 
Contract Documents and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the bidding or proposal documents 
permit the Owner to accept other alternates subsequent to the execution of this Agreement, attach a 
schedule of such other alternates showing the amount for each and the date when that amount 
expires.)b. Five percent (5%) of the cost of the change in the Work involved performed by 
Subcontractors, plus two percent (2%) of the cost of the change in the Work for the Contractor’s 
supervision of the work performed by the Subcontractors.

§ 3.4.3.3 Unit Prices, if any: 
(Identify the item and state the unit price and the quantity limitations, if any, to which the unit price will be 
applicable.)

Item Units and Limitations Price per Unit ($0.00)
  

§ 3.4.3.4 Allowances, if any, included in the Guaranteed Maximum Price:
(Identify each allowance.)

Item Price
  

§ 3.4.3.5 Assumptions, if any, on which the Guaranteed Maximum Price is based:

§ 3.4.3.6 To the extent that the Contract Documents are anticipated to require further development, the Guaranteed 
Maximum Price includes the costs attributable to such further development consistent with the Contract Documents 
and reasonably inferable therefrom. Such further development does not include changes in scope, systems, kinds and 
quality of materials, finishes or equipment, all of which, if required, shall be incorporated by Change Order.When both 
additions and credits covering related Work are involved in a change, the allowance for overhead and profit shall be 
figured on the basis of net increase, if any, with respect to that change.  

§ 3.2.5 Overtime, if and when specifically authorized in advance  in writing by the Owner shall be paid by the Owner 
on the basis of premium payment if any, plus the cost of insurance and taxes based on the premium payment period.  
No overhead or profit may be charged for overtime.  The Contractor shall not be entitled to any payment for overtime 
necessitated by the failure of the Contractor to perform the Work in accordance with the Contract Documents 
including without limitation to the Contractor’s failure to prosecute the Work diligently and on an uninterrupted basis 
and with a sufficient work force so as to achieve completion of the Work within the time and in the manner 
contemplated by the Contract Documents or otherwise due to the fault of the Contractor.  In such instances if the 
Owner requires the Contractor to perform Work on an overtime basis, all costs for and associates with such overtime 
shall be borne by the Contractor.  
§ 3.4.3.7 The Owner shall authorize preparation of revisions to the Contract Documents that incorporate the 
agreed-upon assumptions contained in Section 3.4.3.5. The Owner shall promptly furnish such revised Contract 
Documents to the Contractor. The Contractor shall notify the Owner and Architect of any inconsistencies between the 
agreed-upon assumptions contained in Section 3.4.3.5 and the revised Contract Documents.
PAGE 5



Additions and Deletions Report for AIA Document A104 – 2017 (formerly A107™ – 2007). Copyright © 1936, 1951, 1958, 1961, 1963, 1966, 1970, 1974, 1978, 
1987, 1997, 2007 and 2017. All rights reserved. “The American Institute of Architects,” “American Institute of Architects,” “AIA,” the AIA Logo, and “AIA Contract 
Documents” are trademarks of The American Institute of Architects. This document was produced at 12:26:27 ET on 06/10/2024 under Order No.4104243507 
which expires on 06/25/2024, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of 
Service. To report copyright violations, e-mail docinfo@aiacontracts.com.
User Notes: (1635208773)

4

NA

…

§ 4.1.1 Based upon Applications for Payment properly completed and accompanied by all supporting documentation 
and other submittals required by the Contract Documents, submitted to the Architect by the Contractor and 
Certificates for Payment issued by the Architect, and agreed to by the Owner and not subsequently nullified by the 
Architect in accordance with the Contract Documents, the Owner shall make progress payments on account of the 
Contract Sum to the Contractor as provided below and elsewhere in the Contract Documents. 

§ 4.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the 
month, or as follows:month.

…

§ 4.1.3 Provided that an Application for Payment is received by the Architect not later than the    day of a month, the 
Payment, which is in proper from and accompanied by the required supporting documents and submittals, in form and 
substance required by the Contract Documents, is received by the Architect, certified by Architect and not 
subsequently nullified by Architect, the Owner shall make payment of the certified amount to the Contractor not later 
than the    day of the    month. If an Application for Payment is received by the Architect after the date fixed above, 
payment shall be made by the Owner not later than    (    ) days after the Architect receives the Application for 
Payment.in accordance with the Illinois Local Government Prompt Payment Act , 50 ILCS 505/1 et seq. 

…

§ 4.1.4 For each progress payment made prior to Substantial Final Completion of the Work, the Owner may withhold 
retainage from the payment otherwise due as follows:

…

  10% 

Upon 50% completion of the Contract, Owner will reduce the retainage to 5%.  For each progress payment made after 
50% completion of the Contract, the Owner may withhold retainage from the payment otherwise due as follows: 5% of 
any subsequent payment made under the Contract. 

Contractor and all subcontractors shall comply with the retainage limits as set forth in the Public Construction Bond 
Act, 30 ILCS 550/1 et seq. 

§ 4.1.5 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated 
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is 
located.the Contract, and any penalties associated with the same, shall be paid in accordance with the provisions of, 
the Illinois Local Government Prompt Payment Act, 50 ILCS 505/1 et seq.
(Insert rate of interest agreed upon, if any.)

   %   

…

.1 the Contractor has fully performed the Contract except for the achieved Final Completion of the Work, 
including Final Completion for Contractor’s responsibility to correct Work as provided in Section 18.2, 
and to satisfy other requirements, if any, which extend beyond final payment; 

PAGE 6

§ 4.2.2 The Subject to § 4.2.1, the Owner’s final payment to the Contractor shall be made no later than 30 days after the 
issuance of the Architect’s final Certificate for Payment, or as follows:in compliance with the Illinois Local 
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Government Prompt Payment Act, 50 ILCS 505/1 et seq after the Architect has issued the final Certificate for Payment 
and Owner has approved the same.  

…

For any claim subject to, but not resolved by, mediation pursuant to Section 21.5, Unless Owner requires non-binding 
mediation, the method of binding dispute resolution shall be as follows:

…

[  X ] Litigation in a court of competent jurisdiction

…

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in 
writing to a binding dispute resolution method other than litigation, claims will be resolved in a court of competent 
jurisdiction.

…

§ 6.1.2 AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, dated as indicated 
below:Intentionally Omitted.
(Insert the date of the E203–2013 incorporated into this Agreement.)

§ 6.1.3 The Supplementary and other Conditions of the Contract: 
the Contract are those included in the Project Manual dated June 12, 2024. 

Document Title Date Pages
  

§ 6.1.4 The Specifications:
(Either list the Specifications here or refer to an exhibit attached to this Agreement.)

Specifications are those included in the Project Manual dated June 12, 2024.

Section Title Date Pages
  

§ 6.1.5 The Drawings:§ 6.1.5 The Drawings are those included in the Project Manual dated June 12, 2024.

…

Number Title Date
  

…

[    ] Exhibit A, Determination of the Cost of the Work.

PAGE 7

[  X  ] Supplementary and other Conditions of the Contract:

…
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  See Project Manual 6/12/2024

…

a.  Project Manual for Tennis Center Exterior Window Replacement Project, dated June 12, 2024, 
incorporated herein by reference.  

b. Contractor’s Proposal, dated       , attached to and incorporated in this Agreement as Exhibit A.  
c. Contractor’s Compliance and Certification, a copy of which is attached to and incorporated in 

this Agreement as Exhibit B.
d. Performance Bond, Labor Material Payment Bond and Maintenance Bond, copies of which are 

attached to and incorporated as part of this Agreement by reference.

…

§ 7.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 
Instruments of Service, including the Drawings and Specifications, and will retain all common law, statutory and other 
reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors, 
Sub-subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or 
distribution to meet official regulatory requirements or for other purposes in connection with the Project is not to be 
construed as publication in derogation of the Architect’s or Architect’s consultants’ reserved rights.

§ 7.5.2 The Contractor, Subcontractors, Sub-subcontractors and suppliers are authorized to use and reproduce the 
Instruments of Service provided to them, subject to the protocols established pursuant to Sections 7.6 and 7.7, if 
applicable, solely and exclusively for execution of the Work. All copies made under this authorization shall bear the 
copyright notice, if any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, 
and suppliers may not use the Instruments of Service on other projects or for additions to this Project outside the scope 
of the Work without the specific written consent of the Owner, Architect and the Architect’s consultants.

§ 7.5.3 The Owner is the owner of the Contract Documents.  The Contractor may retain one record set for use with this 
Project only.  All copies of the Contract Documents except the Contractor’s record set, shall be returned or suitably 
accounted for to the Owner on request upon completion of the Work.  
PAGE 8

The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other 
information or documentation in digital form. The parties will If applicable, the parties may use AIA Document 
E203™–2013, Building Information Modeling and Digital Data Exhibit, to establish the protocols for the 
development, use, transmission, and exchange of digital data.

…

Any use of, or reliance on, all or a portion of a building information model without agreement to protocols governing 
the use of, and reliance on, the information contained in the model and without having those protocols set forth in AIA 
Document E203™–2013, Building Information Modeling and Digital Data Exhibit, if completed, and the requisite 
AIA Document G202™–2013, Project Building Information Modeling Protocol Form, if completed, shall be at the 
using or relying party’s sole risk and without liability to the other party and its contractors or consultants, the authors 
of, or contributors to, the building information model, and each of their agents and employees.

…

§ 7.9.1 Except as otherwise provided in Section 7.9.2, where the Contract Documents require one party to notify or 
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to 
whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by courier, 
or by electronic transmission in accordance with AIA Document E203™–2013, Building Information Modeling and 
Digital Data Exhibit, if completed, or as otherwise set forth below:
(If other than in accordance with AIA Document E203–2013, insert requirements for delivering Notice in electronic 
format such as name, title and email address of the recipient and whether and how the system will be required to 
generate a read receipt for the transmission.)to the designated representative of the party to who the notice is addressed 
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in person, by mail, by overnight courier, or by electronic transmission, with the sending party retaining confirmation 
of receipt.    

…

§ 7.9.2 Notice of Claims shall be provided in writing and shall be deemed to have been duly served only if delivered to 
the designated representative of the party to whom the notice is addressed by certified or registered mail, or by courier 
providing proof of delivery.and is delivered in person, by certified or registered mail, return receipt requested, by 
overnight courier providing proof of delivery, or by email transmission with the sending party retaining confirmation 
of receipt.
For purposes of both 7.9.1 and 7.9.2, notices personally delivered shall be deemed given on the date of delivery, 
notices sent by certified mail shall be deemed delivered the second business day following deposit in the mail, 
notices sent by overnight courier shall be deemed delivered the next business day following deposit with the carrier, 
and notices sent by email transmission shall be deemed given on the date of transmission if sent on or before 5:00 PM 
on a business day, or, if later, the next business day.

§ 7.10 Relationship of the Parties
Where the Contract is based on the Cost of the Work plus the Contractor’s Fee, with or without a Guaranteed 
Maximum Price, the Contractor accepts the relationship of trust and confidence established by this Agreement and 
covenants with the Owner to cooperate with the Architect and exercise the Contractor’s skill and judgment in 
furthering the interests of the Owner; to furnish efficient business administration and supervision; to furnish at all 
times an adequate supply of workers and materials; and to perform the Work in an expeditious and economical manner 
consistent with the Owner’s interests. The Owner agrees to furnish and approve, in a timely manner, information 
required by the Contractor and to make payments to the Contractor in accordance with the requirements of the 
Contract Documents.

…

§ 8.1.1 Prior to commencement of the Work, at the written request by the Contractor, the Owner shall furnish to the 
Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations 
under the Contract. The Contractor shall have no obligation to commence the Work until the Owner provides such 
evidence. If commencement of the Work is delayed under this Section 8.1.1, the Contract Time shall be extended 
appropriately.
Intentionally omitted.  
PAGE 9

§ 8.1.3 The Subject to the Contractor’s duties and obligations under the Contract Document and § 9.1.1 of this 
Agreement, the Contractor shall be entitled to rely on the accuracy of information furnished by the Owner but shall 
exercise proper precautions relating to the safe performance of the Work.

…

If the Contractor fails to correct Work which is not in accordance with the requirements of the Contract Documents, or 
repeatedly fails or refuses to provide a sufficient amount of properly supervised and coordinated labor, material or 
equipment so as to be able to complete the Work within the Contract Time, or fails to pay subcontractors or material 
suppliers timely or to remove and discharge within ten days any lien filed upon the Owner’s property or funds by 
anyone claiming by, through or under the Contractor, or disregards the instructions of the Architect or Owner when 
based on the requirements of the Contract Documents, or otherwise fails to carry out the Work in accordance with the 
Contract Documents, the Owner may issue a written order to the Contractor to stop the Work, or any portion thereof, 
until the cause for such order is eliminated; however, the right of the Owner to stop the Work shall not give rise to a 
duty on the part of the Owner to exercise this right for the benefit of the Contractor or any other person or entity.

…
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If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents, and fails 
within a ten-day period after receipt of or fails to perform a duty under or comply with a provision of the Contract 
Documents and fails within a seven-day period after receipt of written notice from the Owner to commence and 
continue correction of such default or neglect with diligence and promptness, or fails within such seven-day period to 
eliminate (or diligently commence to eliminate) the cause of any stop work order issued under Section 8.2 thereof, the 
Owner may, without prejudice to any other remedies the Owner may have, correct such default or neglect. Such action 
by the Owner and amounts charged to the Contractor are both subject to prior approval of the Architect and the 
deficiencies, default or neglect and may deduct the actual cost thereof, including Owner’s expenses and compensation 
for the Architect’s services made necessary thereby, from the payment then or thereafter due the Contractor. Architect 
may, pursuant to Section 15.4.3, withhold or nullify a Certificate for Payment in whole or in part, to the extent 
reasonably necessary to reimburse the Owner for the reasonable cost of correcting such deficiencies, including the 
Owner’s expenses and compensation for the Architect’s additional services made necessary by such default, neglect, 
or failure. If the Contractor disagrees with the actions of the Owner or the Architect, or the amounts claimed as costs to 
the Owner, the Contractor may file a Claim pursuant to Article 21.  

…

§ 9.1.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become 
generally familiar with local conditions under which the Work is to be performed and correlated personal observations 
with requirements of the Contract Documents.By its execution of the Contract, the Contractor acknowledges, agrees, 
represents, and warrants that:  (a) the Contractor has carefully and thoroughly examined the Contract Documents, and 
the Contract Documents are full and complete, include all items necessary for the proper execution and completion of 
the Work, are sufficient to have enabled the Contractor to determine the cost of the Work and the time required for 
performance of the Work and to enable Contractor to construct the Work indicated therein in accordance with laws, 
ordinances, codes, regulations and rules applicable to the Work, and otherwise to fulfill all its obligations thereunder, 
including, but not limited to, Contractor’s obligation to construct the Work for an amount not in excess of the Contract 
Sum on or before the date(s) of Substantial and Final Completion established in the Contract; (b) the omission from 
the Contract Documents of minor details which ordinarily form a part of first class work and are necessary to the 
completion of the Work as indicated, shall not be cause for any extra cost but shall be included as if specifically 
mentioned or detailed; (c) the Contractor has visited and examined the Project site and surrounding areas, examined all 
physical, legal and other conditions affecting the Work and correlated its personal observations with the requirements 
of the Contract Documents, and understands, is familiar with, and satisfied itself as to the same, including, without 
limitation: (i) the nature, location, and character of the Project and the site, including, without limitation surface 
conditions of the site and subsurface conditions observable or ascertainable upon the exercise of reasonable diligence 
including all structures and obstructions thereon and thereunder, both natural and manmade and all surface and 
subsurface water conditions of the site and the surrounding area; (ii) the nature, location, and character of the general 
area in which the Project is located, including without limitation, its generally prevailing climatic conditions, available 
labor supply and labor costs, and available equipment supply and equipment costs; (iii) the availability, quality, 
quantity and cost of all labor, materials, supplies, tools, equipment and professional services necessary to complete the 
Work in the manner and within the cost and time frame indicated by the Contract Documents.

By its execution of the Contract, the Contractor acknowledges, agrees, represents and warrants that it has carefully 
examined the Drawings, Specifications and other Contract Documents and having visited the Project site  it has no 
actual knowledge of any discrepancies, omissions, ambiguities, or conflicts in or between the Contract Documents 
except those, if any, which have been clarified by Architect by Addenda to the Contractor’s satisfaction, and that if it 
becomes aware of any such discrepancies, omissions, ambiguities, or conflicts, it has an obligation to and will 
immediately notify Owner and Architect of such fact, and will not proceed until it shall have received the written 
interpretation of Owner or Architect.  If any such differences or conflicts which were ascertainable by careful review 
of the documents were not called to the Owner’s and Architect’s attention prior to submission by the Contractor of its 
bid proposal, the Architect shall decide which of the conflicting requirements will govern based upon the most 
stringent or highest quality of the requirements and, subject to the approval of the Owner, the Contractor shall perform 
the Work at no additional cost and/or time to the Owner in accordance with the Architect’s decision.
PAGE 10

§ 9.1.3  The Except as otherwise required by the Contract Documents, the Contractor is not required to ascertain that 
the Contract Documents are in accordance with applicable laws, statutes, ordinances, codes, rules and regulations, or 
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lawful orders of public authorities, but the Contractor shall promptly report to the Architect any nonconformity 
discovered by or made known to the Contractor as a request for information in such form as the Architect may require.

…

§ 9.2.1 The Contractor shall supervise and direct the Work, Work when being performed, using the Contractor’s best 
skill and attention. attention under the supervision of an approved site superintendent or foreman capable of 
communicating clearly with the Architect and the Owner in English. The Contractor shall be solely responsible for and 
have control over construction means, methods, techniques, sequences, and procedures, and for coordinating all 
portions of the Work under the Contract, unless the Contract Documents give other specific instructions concerning 
these matters. 

…

§9.2.3 The Contractor has the responsibility to ensure that all material suppliers and Subcontractors, their agents, and 
employees adhere to the Contract Documents, and that they order materials on time, taking into account the current 
market and delivery conditions and that they provide materials on time.  The Contractor shall coordinate its Work with 
that of all others on the Project including deliveries, storage, installations, and construction utilities.  The Contractor 
shall be responsible for the space requirements, locations, and routing of its equipment.  In areas and locations where 
the proper and most effective space requirements, locations, and routing cannot be made as indicated, the Contractor 
shall meet with all others involved, before installation, to plan the most effective and efficient method of overall 
installation.

PAGE 11

§ 9.3.3 The Contractor may make a substitution equivalent to or superior to the specified materials only with the 
consent of the Owner, after evaluation by the Architect and in accordance with a Modification.

§9.3.4 The Contractor shall only employ labor on the Project or in connection with the Work capable of working 
harmoniously with all trades, crafts and any other individuals associated with the Project.  The Contractor shall also 
use its reasonable best efforts to minimize the likelihood of any strike, work stoppage or other labor disturbance.  The 
Contractor shall comply with all requirements of OSHA and shall indemnify and hold harmless the Owner against and 
from any claims, losses, damages or expenses it may incur as a result of the failure of the Contractor or any of its 
Subcontractors to comply with OSHA requirements.

§9.3.5 If the Work is to be performed by trade unions, the Contractor shall make all necessary arrangements to 
reconcile, without delay, damage, or cost to the Owner and without recourse to the Architect, Owner’s representative 
or the Owner, any conflict between the Contract Documents and any agreements or regulations of any kind at any time 
in force among members of councils which regulate or distinguish what activities shall not be included in the Work of 
any particular trade.  In case the progress of the Work is affected by any undue delay in furnishing or installing any 
items or materials or equipment required under the Contract Documents because of the conflict involving any such 
agreement or regulations, the Architect or Owner’s representative with the Owner’s approval may require that other 
materials or equipment of equal kind and quality be provided at no additional cost to the Owner.

§ 9.3.6 The Contractor shall carefully inspect all materials delivered on and to the Project site and reject defective 
materials without waiting for the Architect or Owner to observe the materials. Contractor shall be responsible for and 
liable for any materials purchased for the Project and not yet paid for by Owner. 

§9.3.7 The Contractor shall deliver, handle, store and install materials in accordance with manufacturers’ or suppliers’ 
instructions.

§9.3.8 Before ordering any material or doing any Work, the Contractor shall verify all measurements at the Project Site 
and Contractor shall be responsible for the correctness of same.  No extra charge or compensation will be allowed to 
the Contractor on account of any difference between actual dimensions and the measurements shown by the Project 
Drawings. 
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§9.3.9 If any person employed by the Contractor on the Work shall appear to the Owner to be incompetent or conduct 
himself in a disorderly or improper manner, such person or persons shall be removed from the Work immediately on 
the request of the Owner.  Said removal shall not create any additional cost to Owner and shall not extend the time for 
completion of the Work.

…

The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract will be 
of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further warrants 
that the Work will conform to the requirements of the Contract Documents and will be free from defects, except for 
those inherent in the quality of the Work the Contract Documents require or permit. faults and defects. Work, 
materials, or equipment not conforming to these requirements may be considered defective. The Contractor’s warranty 
excludes remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, of 
persons other than Contractor or subcontractor, improper or insufficient maintenance, improper operation or normal 
wear and tear under normal usage. All other warranties required by the Contract Documents shall be issued in the 
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 15.6.3.to 
the Owner.  Inability, failure or refusal of the Subcontractor or supplier responsible for the defective materials, 
equipment or Work to correct the same shall not excuse the Contractor from performing under the warranty.  If 
required by the Architect or the Owner, the Contractor shall furnish satisfactory evidence as to the kind and quality of 
materials being furnished.

All warranties shall include labor and materials and shall be signed by the manufacturer or subcontractor as the case 
may be and countersigned by the Contractor.  All warranties shall be addressed to the Owner and delivered to the 
Owner upon completion of the Work and before or with the submission of request for final payment.  Except as 
otherwise provided in this Agreement or elsewhere in the Contract Documents, all warranties shall become effective 
on the date of Substantial Completion of the entire Work unless otherwise provided in any Certificate of Partial or 
Substantial Completion approved by the Owner and the Contractor or Subcontractor, as applicable, but only with 
respect to warranties for that specific portion of the Work, and shall run for a twenty-four (24) month period, unless a 
longer period is provided for in the Contract Documents or by law.  Where warranties overlap, the more stringent 
requirement shall govern.  The Contractor shall consult with the Owner prior to the submission of any application to 
the appropriate permitting agency or authority in order to afford Owner the opportunity to obtain a waiver or reduction 
of any fees or costs associated therewith.

Defective materials, equipment or workmanship occurring within the Warranty period may be repaired where such 
produces results conforming to the Contract Documents relating to appearance, performance and reliability.  Where 
the nature of the defective materials, equipment or workmanship is such that acceptable results cannot be obtained by 
repair, such defective items shall be removed and replace with new materials, equipment or workmanship complying 
with the Contract Documents.
PAGE 12

The Contractor shall pay sales, consumer, use, and other similar taxes that are legally enacted when bids are received 
or negotiations concluded, whether or not yet effective or merely scheduled to go into effect.  Because the Owner is an 
Illinois unit of local government, the Illinois sales tax is not applicable to materials, equipment and supplies 
incorporated in the Work or wholly consumed in the performance of the Work.  The Owner will provide its sales tax 
exemption number for use by Contractor in purchasing such materials, equipment and supplies for this Project.

…

§ 9.6.2 The Contractor shall comply with and give notices and permit inspections required by applicable laws, statutes, 
ordinances, codes, rules and regulations, and lawful orders of public authorities applicable to performance of the Work 
or having jurisdiction over the Work. The Contractor shall promptly notify the Architect and Owner if any of the 
Contract Documents appear to be a variance therewith. If the Contractor performs Work knowing it to be contrary to 
applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, or had it 
carried out its obligations under the Contract Documents generally, and Section 9.1.1 of this Agreement in particular, 
should reasonably have known it to be contrary to applicable laws, statutes, ordinances, codes, rules and regulations, 
or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such Work and shall 
bear the costs attributable to correction.
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…

The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. The Owner shall 
select materials and equipment under allowances with reasonable promptness. Allowance amounts shall include the 
costs to the Contractor of materials and equipment delivered at the site and all required taxes, less applicable trade 
discounts. Contractor’s costs for unloading and handling at the site, labor, installation, overhead, profit, and other 
expenses contemplated for stated allowance amounts shall be included in the Contract Sum but not in the 
allowance.§ 9.7.1 The Contractor shall include in the Contract Sum all allowances stated in Section 3.2.3;  such 
allowances are for Project budget purposes only.  In the event Owner directs the use of an allowance, or a portion 
thereof, a Change Order will be issued for the same. The amount of the Change Order shall reflect the Contractor’s 
actual costs.  Any portion of the allowance that remains when the Work is completed belongs to the Owner.

§ 9.7.2 Any contingencies included for the Project budget will be an Owner contingency and shall belong solely to the 
Owner for the purpose of being allocated towards stipulated additional work and for certain unanticipated costs 
resulting from acceleration in the Work, regulatory changes, concealed conditions, and other unforeseen causes as 
approved by Owner and itemized in an executed Change Order. Any portion of the Owner’s contingency that remains 
when the Work is completed belongs to the Owner.
PAGE 13

§ 9.9.4 Contractor’s requests for information shall be made in a form approved by the Architect and shall include, at a 
minimum, a detailed written statement that indicates the specific Drawings or Specifications in need of clarification 
and the nature of the clarification requested.  

The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes, 
rules and regulations, lawful orders of public authorities, and the Contract Documents and as otherwise directed by 
Owner and shall not unreasonably encumber the site with materials or equipment.

§ 9.10.1  Parking & Traffic. 

.1 Parking of construction vehicles on the site by the Contractor shall not inhibit construction nor prevent 
access for emergency or other official vehicles.  Parking of private vehicles on the site by the Contractor is prohibited 
unless said vehicle is necessary in the execution of the Contract.  No construction vehicles shall be parked near or 
under any existing vegetation on the site.

.2 Construction traffic and staging shall be permitted only within construction limits as indicated on plan.  
Contractor is responsible for repair of any areas disturbed outside of this area, including grading and sodding.  No 
staging will be permitted on existing asphalt without Owner’s prior written consent. The cost to repair any damage to 
existing asphalt will be back-charged to the Contractor.

§ 9.10.2  Fencing.  Contractor will be responsible for erecting and maintaining construction fencing around the limits 
of the Project site at all times of construction in accordance with applicable law and the Contract Documents.  Failure 
to erect or maintain this fencing will result in the correction of the problem by the Owner at the expense of the 
Contractor, and may include, but are not limited to, the cost of any materials and staff time. This fence must be 
installed and fully erected before construction operations beginning and tied-up at the end of each working day.  

§ 9.10.3 Water Removal. If, during construction, standing water caused by heavy rains or poor drainage becomes a 
hazard in the proper execution of the Contract, it shall be the responsibility of the Contractor to provide and make 
payment for removal of said water to existing drainage swales, storm sewers or other natural or man-made drainage 
ways.
PAGE 14

The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and rubbish 
caused by operations under the Contract. At completion of the Work, the Contractor shall remove remove, and 
properly and lawfully dispose of as applicable, waste materials, rubbish, the Contractor’s tools, construction 
equipment, machinery, and surplus material from and about the Project.  The Contractor shall clean up and keep all 
streets, sidewalks and other public ways used for access to the Project site free from accumulation of spillage of fill or 
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soils or other materials caused by operations under the Contract.  The Contractor shall strictly comply with all laws 
and regulations pertaining to same be solely responsible for, and shall pay any fines or penalties assessed as the result 
of, any violation.

§ 9.12.1 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the Owner 
shall be entitled to reimbursement from the Contractor.

…

§ 9.15.1 To the fullest extent permitted by law, the Contractor waives any rights of contribution against, and shall 
indemnify and hold harmless the Owner, Architect, Architect’s consultants, and agents and employees of any of them 
from and against claims, damages, losses and expenses, including but not limited to attorneys’ fees, Owner and its  
officers, officials, employees, volunteers and agents and the Architect and its employees and consultants from and 
against all claims, damages, losses and expenses including but not limited to legal fees (attorney’s and paralegals’ fees and 
court costs) and economic or consequential damages arising out of or resulting from the performance of the Work, 
Contractor’s work, provided that any such claim, damage, loss, loss or expense (i) is attributable to bodily injury, sickness, 
disease or death, or to injury to or destruction of tangible property (other than the Work itself), but only to the extent 
caused by the negligent acts or omissions of the Contractor, a property, other than the work itself, including the loss of 
use resulting there from and (ii) is caused in whole or in part by any wrongful or negligent act or omission of the 
Contractor, any Subcontractor, anyone directly or indirectly employed by them, any of them or anyone for whose acts they 
any of them may be liable, regardless of whether or not such claim, damage, loss, or expense it is caused in part by a party 
indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce other rights or obligations 
otherwise reduce any other right or obligation of indemnity which would otherwise exist as to a party or person described 
in this Section 9.15.1.any party or person described in this Paragraph.  Contractor shall similarly protect, indemnify and 
hold and save harmless the Owner, its officers, officials, employees, volunteers and agents against and from any and all 
claims, costs, causes, actions and expenses including but not limited to legal fees, incurred by reason of Contractor’s 
breach of any of its obligations under, or Contractor’s default of, any provision of the Contract.
 In any and all claims against the Owner or Architect, their employees or consultants, by any employee of the 
Contractor or any Subcontractor, anyone directly or indirectly employed by any of them or anyone for whose acts any 
of them may be liable, the indemnification obligation under this paragraph of the Contract shall not be limited in any 
way by any limitation on the amount or type of damages, compensation or benefits payable by or for the Contractor or 
any Subcontractor under workers’ or workmen’s compensation acts, disability benefit acts or other employee benefits 
acts. 

Claims, damages, losses and expenses’ as these words are used in the Contract shall be construed to include, but not to 
limited to (1) injury or damage consequent upon the failure of or use or misuse by Contractor, its Subcontractors, 
agents, servants or employees, of any hoist, rigging, blocking, scaffolding or any and all other kinds of items of 
equipment, whether or not the same be owned, furnished or loaned by Owner; (2) all attorneys’ fees and costs incurred 
in bringing an action to enforce the provisions of this indemnity or any other indemnity contained in the General 
Conditions, as modified by any Supplementary General Conditions; and (3) time expended by the party being 
indemnified and their employees, at their usual rates plus consists of travel, long distance telephone and reproduction 
of documents.  

Nothing contained herein shall be construed as prohibiting the Owner, its officers, employees or agents from 
defending, through the selection and use of their own agents, attorneys and experts, any claims, suits, demands, 
proceedings or actions brought against them.  The Owner’s participation in its defense shall not remove the
Contractor’s duty to indemnify, defend and hold the Owner harmless as set forth herein.

The indemnification required hereunder shall not be limited by reason of the enumeration of insurance coverage 
herein 

provided.  

The Contractor’s indemnification of the Owner shall survive the termination or expiration of the Contract.
PAGE 15

§ 9.16  If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical 
conditions that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions 
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of an unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in 
construction activities of the character provided for in the Contract Documents, the Contractor shall promptly provide 
notice to the Owner and the Architect before conditions are disturbed and in no event later than seven (7) days after 
first observance of the conditions.  The Architect will promptly investigate such conditions and, if the Architect 
determines that they differ materially and cause an increase or decrease in the Contractor’s cost of, or time required 
for, performance of any part of the Work, will recommend an equitable adjustment in the Contract Sum or Contract 
Time, or both. If the Architect determines that the conditions at the site are not materially different from those 
indicated in the Contract Documents and that no change in the terms of the Contract is justified, the Architect shall 
promptly notify the Owner and Contractor in writing, stating the reasons and the Contract Sum or time for 
performance of the Work shall not be adjusted.  If the Owner or Contractor disputes the Architect’s determination or 
recommendation, either party may proceed as provided in Article 21.

…

§ 10.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents 
shall not be restricted, modified, or extended without written consent of the Owner, Contractor, Owner and Architect. 
Consent shall not be unreasonably withheld.
PAGE 16

§ 10.5 Based on the Architect’s evaluations of the quality and progress of the Work and of the Contractor’s 
Applications for Payment, the Architect will review and certify the amounts due the Contractor and will issue 
Certificates for Payment in such amounts.  The Architect shall conduct inspections to determine the dates of 
Substantial Completion and the date of final completion; issue Certificates of Substantial Completion; and receive and 
forward to the Owner written warranties and related documents required by the Contract and assembled by the 
Contractor.  

…

§ 10.7 The Architect will review and approve or take other appropriate action upon, the Contractor’s submittals such 
as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance with 
information given and the design concept expressed in the Contract Documents. The Architect’s action will be taken 
in accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal 
schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional judgment to 
permit adequate review.  

Review of the Contractor’s submittals by the Architect is not conducted for the purpose of determining the accuracy 
and completeness of other details such as dimensions and quantities, or for substantiating instructions for installation 
or performance of equipment or systems, all of which remain the responsibility of the Contractor as required by the 
Contract Documents.  Architect’s review shall not constitute approval of safety precautions or of any construction 
means, methods, techniques, sequences or procedures.  The Architect’s approval of a specific item shall not indicate 
approval of an assembly of which the item is a component.

…

§ 10.10 The Architect will review and respond in writing to the Contractor’s requests for information about the 
Contract Documents.  The Architect’s response to each request will be made in writing within any time limits agreed 
upon or otherwise with reasonable promptness. If appropriate, the Architect will prepare and issue supplemental 
Drawings and Specifications in response to the requests for information.

…

§ 11.2 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the 
Contract, with its bid proposal, shall notify the Owner and Architect of the Subcontractors or suppliers in writing of 
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the name, trade and subcontract amount of each Subcontractor and supplier proposed for each of the principal portions 
of the Work. The Contractor shall not contract with any Subcontractor or supplier to whom the Owner or Architect has 
made reasonable written objection within ten days after receipt of the Contractor’s written list of Subcontractors and 
suppliers. If the proposed but rejected Subcontractor was reasonably capable of performing the Work, the Contract 
Sum and Contract Time shall be increased or decreased by the difference, if any, occasioned by such change, and an 
appropriate Change Order shall be issued before commencement of the substitute Subcontractor’s Work. The 
Contractor shall not be required to contract with anyone to whom the Contractor has made reasonable objection.
PAGE 17

§ 11.4 All subcontracts shall be in writing and shall specifically provide that the Owner is an intended third-party 
beneficiary of such subcontract and that the Owner shall have the right to enforce the Subcontractor’s obligations 
thereunder after the occurrence of a default under the Contract by the contractor.  Each subcontract agreement shall 
preserve and protect the rights of the Owner and Architect under the Contract Documents with respect to the Work to 
be performed by the Subcontractor so that subcontracting thereof will not prejudice such rights, and shall allow to the 
Subcontractor, unless specifically provided otherwise in the subcontract agreement, the benefit of all rights, remedies 
and redress against the Contractor that the Contractor, by these Contract Documents, has against the Owner.  Where 
appropriate, the Contractor shall require each Subcontractor to enter into similar written agreements with 
Sub-subcontractors.  The Contractor shall make available to each proposed Subcontractor, prior to the execution of the 
subcontract agreement, copies of the Contract Documents to which the Subcontractor will be bound, and upon written 
request of the Subcontractor, identify to the Subcontractor terms and conditions of the proposed subcontract 
agreement which may be at variance with the Contract Documents.  Subcontractors shall similarly make copies of 
applicable portions of such documents available to their representatives proposed Sub-subcontractors.

§ 11.5  All subcontract agreements shall conform to the requirements of the Contract Documents and the Contractor 
hereby irrevocably assigns to the Owner and Owner’s permitted assigns all its interest in any subcontract agreements 
and purchase orders now existing or hereinafter entered into the contactor for performance of any part of the Work, 
which assignment will be effective in the event of the Contractor’s failure to perform the Work in accordance with the 
Contract Documents and upon acceptance by the Owner in writing and only as to those subcontract agreements and 
purchase orders that Owner designates in said writing.  It is agreed and understood that the Owner may accept said 
assignment at any time during the course of construction prior to Final Completion.  The Contractor shall promptly 
submit to the Owner a true and complete copy of each subcontract upon execution of same.  Each subcontract shall 
contain a contingent assignment of the subcontract to the Owner, consistent with this Subparagraph.  Upon acceptance 
by the Owner of a subcontract; (1) the Contractor shall promptly furnish to the Owner true and complete copies of the 
designated subcontract agreements and purchase orders, both as may have been amended by approved change order 
together with copies of any and all such amendments, and (2) the Owner shall only be required to compensate the 
designated Subcontractor(s) or supplier(s) for compensation accruing to such party(ies) for Work done or materials 
delivered from and after the date on which the Owner accepts the subcontract agreement(s) or purchase order(s).  All 
sums due and owing by the Contractor to the designated Subcontractor(s) or supplier(s) for work performed or 
material supplied prior to the Owner’s acceptance of the subcontract agreement(s) or purchase order(s) shall constitute 
a debt between such parties and the Contractor.  It is further agreed that no subcontract agreement or purchase order 
shall contain any restriction that would prohibit assignment under the terms and conditions stated hereinabove.  It is 
further agreed and understood that such assignment is part of the consideration to Owner for entering into the Contract 
with the Contractor and may not be withdrawn prior to Final Completion.

PAGE 18

§ 12.4 The Contractor shall promptly remedy damage that the Contractor causes to completed or partially completed 
construction or to property of the Owner or of the Separate Contractor as provided in Section 16.1.

…

§ 13.1.1 In order to evaluate proposals for changes to the Work, the Contractor shall submit a complete itemization of 
all costs, including hours of labor, quantities of materials, amounts of subcontracts, etc., separately defining Work 
deleted and Work added.  In no case will a lump sum proposal be approved without such itemization.
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§ 13.1.2 The combined allowance for overhead and profit in connection with changes to the Work other than changes 
where adjustments to the Contract Sum are calculated based on unit prices, shall be calculated as provided in Section 
3.2.4.  In calculating the allowance, the cost of performance and payment bonds shall be excluded.  There shall be no 
allowance and no increase in the Contract Sum for any increase in the actual cost to the Contractor of the performance 
bond and the payment bond resulting from additional changes to the Work.  Likewise, there shall be no decrease in the 
Contract Sum for any decrease in the actual cost to the Contractor of the performance bond and the payment bond 
resulting from any deductive changes to the Work.

§ 13.1.3  Reserved. 

§ 13.1.4 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Architect and 
Contractor, stating their agreement upon all of the following:

1. The change in the Work;

2. The amount of the adjustment, if any, in the Contract Sum; and

3. The extent of the adjustment, if any, in the Contract Time.

Methods used in determining adjustments to the Contract sum may include those listed in Section 13.2.2.  
Notwithstanding any provision to the contrary in the Contract Documents, the overhead and profit for Contractor and 
Subcontractors on any Change Order or Construction Change Directive shall be determined as specified in Section 
3.2.4.  No Change Order shall be approved or paid unless preceded by a written direction for the Change Order is 
provided by the Owner.  This requirement cannot be waived by conduct, custom, or practice with respect to this 
Project or other projects.  There shall be no implied or constructive change orders.

§ 13.2 Adjustments in A Construction Change Directive is a written order prepared by the Architect and signed by the 
Owner and Architect and directed to the Contractor, directing a change in the Work prior to agreement on adjustment, 
if any, in the Contract Sum or Contract Time, or both.  The Owner may by Construction Change Directive, without 
invalidating the Contract, order changes in the Work within the general scope of the Contract consisting of additions, 
deletions or other revisions, the Contract Sum and Contract Time resulting from a change in the Work shall be 
determined by mutual agreement of the parties or, in the case of a Construction Change Directive signed only by the 
Owner and Architect, by the Contractor’s cost of labor, material, equipment, and reasonable overhead and profit, 
unless the parties agree on another method for determining the cost or credit. Pending final determination of the total 
cost of a Construction Change Directive, the Contractor may request payment for Work completed pursuant to the 
Construction Change Directive. The Architect will make an interim determination of the amount of payment due for 
purposes of certifying the Contractor’s monthly Application for Payment. When the Owner and Contractor agree on 
adjustments to the Contract Sum and Contract Time arising from a Construction Change Directive, the Architect will 
prepare a Change Order. being adjusted accordingly.

§ 13.2.1 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change 
Order.

§ 13.2.2 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be 
based on one of the following methods:

1. Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to 
permit evaluation;

2. Unit prices stated in the Contract Documents or subsequently agreed upon;

3. Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or 
percentage fee; or

4. As provided in Section 13.2.5.
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§ 13.2.3 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in 
the Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any, 
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or 
Contract Time.

§ 13.2.4 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith, 
including adjustment in Contract Sum and Contract Time or the method for determining them.  Such agreement shall 
be effective immediately and shall be recorded as a Change Order.

§ 13.2.5 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum, 
the Architect shall determine the method and the adjustment on the basis of reasonable expenditures and savings of 
those performing the Work attributable to the change, including, in case of an increase in the Contract Sum, a 
reasonable amount for overhead and profit as set forth in Section 3.2.4. In such case, and also under Section 13.2.2.3, 
the Contractor shall keep and present, in such form as the Architect may prescribe, an itemized accounting together 
with appropriate supporting data. Unless otherwise provided in the Contract Documents, costs for the purposes of this 
Section 13.2.5 shall be limited to the following:

1. Costs of labor, including social security, old age and unemployment insurance, fringe benefits required 
by agreement or custom, and workers compensation insurance;

2. Costs of materials, supplies and equipment, including cost of transportation, whether incorporated or 
consumed;

3. Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor 
or others;

4. Costs of premiums for all insurance, and permit fees related to the Work; and

5. Overtime when specifically authorized by the Owner and not attributable to delays caused by the 
Contractor or Subcontractor will be paid for by the Owner on the basis of premium payment only, plus 
the cost of insurance and taxes based on the premium payment.  Overhead and profit will not be paid by 
the Owner for overtime.  Contractor shall submit detailed itemized breakdowns of quantities and unit 
costs, including overhead and profit as separate items with response to request for price.

§ 13.2.6 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a net 
decrease in the Contract Sum shall be actual net cost as confirmed by the Architect.  When both additions and credits 
covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall be figured 
on the basis of net increase, if any, with respect to that change; in such situations, if the amount of either the credit or 
the addition is in dispute, the amount of the other, non-disputed item may not be included in the Application for 
Payment.

§ 13.2.6  Reserved. 

§ 13.2.7 When the adjustments in the Contract Sum and Contract Time are determined as provided herein, such 
determination shall be effective immediately and shall be recorded by preparation of and execution of an appropriate 
Change Order.
PAGE 20

§ 13.4 If concealed or unknown physical conditions are encountered at the site that differ materially from those 
indicated in the Contract Documents or from those conditions ordinarily found to exist, the Contract Sum and Contract 
Time shall be equitably adjusted as mutually agreed between the Owner and Contractor; provided that the Contractor 
provides notice to the Owner and Architect promptly and before conditions are disturbed.Architect will investigate 
and make determinations and recommendations regarding concealed and unknown conditions as provided in Section 
9.16.  

§ 13.5  Agreement on any Change Order shall constitute a final settlement, and accord and satisfaction between the 
Owner and Contractor, of all matters relating to the change in the Work which is the subject of the Change Order, 
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including, but not limited to, all direct and indirect costs associated with such change and any and all adjustments to 
the Contract Sum, Contract Time and Construction Schedule.  In the event a Change Order increases the Contract 
Sum, the Contractor shall include the Work covered by such Change Order in Applications for Payment as if such 
Work were originally part of the Contract Documents.

§ 13.6 No change in the Work, whether by way of alteration or addition to the Work, shall be the basis of an addition 
to the Contract Sum or change in the Contract Time unless and until such alteration or addition has been authorized by 
a Change Order executed and issued in accordance with and in strict compliance with the requirements of the Contract 
Documents and applicable law.  In the event Contractor submits a Claim for an increase in the Contract Sum pursuant 
to Sections 21.2.1, Contractor shall provide written notice to the Owner before proceeding to execute the Work that is 
the subject of the Claim.   Contractor shall not perform any Work associated with the Claim until approved by written 
Change Order by the Owner.  Accordingly, no course of conduct or dealing between the parties, nor any express or 
implied acceptance of alterations or additions to the Work and no claim that the Owner has been unjustly enriched 
shall be the basis of any claim to an increase in the Contract Sum or change in the Contract Time.

…

§ 14.2 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in 
the Contract Documents for Substantial Completion and for Final Completion of the Work.

…

§ 14.4 The date of Substantial Completion is the date certified by the Architect in accordance with Section 15.6.3.and 
Final Completion are the dates certified by the Architect and approved by Owner in accordance with Section 15.6.3. . 
The date of Final Completion is defined in Section 22.4. The Contractor shall carry the Work forward regularly, 
diligently, uninterruptedly and expeditiously and in a good workmanlike and professional manner at such a rate of 
progress and with an adequate work force as will insure the completion of the Work in accordance with the Contract 
Documents by the date established in the Contract.  It is expressly understood and agreed by and between Contractor 
and Owner that the time for completion of the Work is a reasonable time, taking into consideration the average 
climatic range, usual industrial conditions, and all other conditions and actors prevailing in this locality.

§ 14.5 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) changes ordered in 
the Work; (2) by labor disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions not reasonably 
anticipatable, unavoidable casualties, or any causes beyond the Contractor’s control; or (3) by other causes that the 
Contractor asserts, and the Architect determines, justify delay, then An extension of the Contract Time shall be thesole 
remedy of the Contractor for delays in the commencement, prosecution or completion of the Work, except for delays 
caused solely by acts of Owner that constitute intentional interference with Contractor’s performance of the Work.  In 
the event of such a delay, the Contract Time shall be extended for such reasonable time as the Architect may 
determine, subject to the provisions of Article 21.determine and as approved by Contractor and Owner; provided, 
however, that such extension of Contract Time shall be net of any delays caused by or due to the fault or negligence of 
the Contractor or which are otherwise the responsibility of the Contractor and shall also be net of any contingency or 
"float" time allowance included in the Contractor’s construction schedule. Owner’s exercise of any of its rights or 
remedies under the Contract including, without limitation, ordering changes in the Work or directing suspension, 
rescheduling, or correction of the Work, shall not be construed as intentional interference with Contractor’s 
performance of the Work regardless of the extent or frequency of Owner’s exercise of such rights or remedies. The 
Contractor shall, in the event of any occurrence likely to cause a delay, cooperate in good faith with the Architect and 
Owner to minimize and mitigate the impact of any such occurrence and do all things reasonable under the 
circumstances to achieve this goal.

§ 14.5.1  Contractor agrees that it shall make no claims against Owner for damages, charges, interest, loss opportunity 
or productivity costs, additional costs or fees incurred by reason of delays or suspension of work pursuant to Section 
14.5.  Contractor’s sole and exclusive remedy for delays, stoppage, or suspension of the Work pursuant to Section 14.5 
is an extension of Contract Time equal to the duration of the delay, stoppage, or suspension to allow the Contractor to 
complete its Work under this Agreement.

§ 14.5.2  If conditions, events or circumstances occur which may cause a delay in the progress of the Work, Contractor 
shall promptly notify Architect within ten (10) days after the first occurrence of such condition, event or circumstance, 
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describing in reasonable detail the nature thereof and an estimate of cost and of probable effect of delay on progress of 
the Work.  Failure of Contractor to provide such notice shall constitute a complete waiver and release by Contractor of 
any claim of entitlement to an extension in the Contract Time or increase in the Contract Sum.

§ 14.5.3 Extension of Contract Time resulting from Changes in the Work shall be negotiated into respective Change 
Orders.  Whenever the Contractor seeks an adjustment in the Contract Time as part of a Claim or Change Order, the 
Contractor shall justify the request with proper written reference to the approved construction schedules.  All executed 
Change Orders shall be deemed to include adjustments in the Contract Time, if any, resulting from the underlying 
Change in the Work.

§ 14..5.4  In addition to liquidated damages set forth elsewhere in the Contract Documents, if any, the Contractor shall 
reimburse the Owner for all Architect’s fees for additional services necessitated by (1) Contractor’s failure to achieve 
Substantial Completion within the time established in the Contract Documents; (2) for more than one inspection for 
Substantial Completion; and (3) for more than one inspection for Final Completion
PAGE 21

§ 15.1.1 Where the Contract is based on a Stipulated Sum or the Cost of the Work with a Guaranteed Maximum Price 
pursuant to Section 3.2 or 3.4, pursuant to Section 3.2, the Contractor shall submit a schedule of values to the Architect 
before the first Application for Payment, allocating the entire Stipulated Sum or Guaranteed Maximum Price to the 
various portions of the Work. The schedule of values shall be prepared in the form, and supported by the data to 
substantiate its accuracy required by the Architect. This schedule of values shall be used as a basis for reviewing the 
Contractor’s Applications for Payment.

§ 15.1.2 The allocation of the Stipulated Sum or Guaranteed Maximum Price under this Section 15.1 shall not 
constitute a separate stipulated sum or guaranteed maximum price for each individual line item in the schedule of 
values.

§ 15.2 Control EstimateReserved. 
§ 15.2.1 Where the Contract Sum is the Cost of the Work, plus the Contractor’s Fee without a Guaranteed Maximum 
Price pursuant to Section 3.3, the Contractor shall prepare and submit to the Owner a Control Estimate within 14 days 
of executing this Agreement. The Control Estimate shall include the estimated Cost of the Work plus the Contractor’s 
Fee.

§ 15.2.2 The Control Estimate shall include:
.1 the documents enumerated in Article 6, including all Modifications thereto;
.2 a list of the assumptions made by the Contractor in the preparation of the Control Estimate to 

supplement the information provided by the Owner and contained in the Contract Documents;
.3 a statement of the estimated Cost of the Work organized by trade categories or systems and the 

Contractor’s Fee;
.4 a project schedule upon which the Control Estimate is based, indicating proposed Subcontractors, 

activity sequences and durations, milestone dates for receipt and approval of pertinent information, 
schedule of shop drawings and samples, procurement and delivery of materials or equipment  the 
Owner’s occupancy requirements, and the date of Substantial Completion; and

.5 a list of any contingency amounts included in the Control Estimate for further development of design 
and construction.

§ 15.2.3 When the Control Estimate is acceptable to the Owner and Architect, the Owner shall acknowledge it in 
writing. The Owner’s acceptance of the Control Estimate does not imply that the Control Estimate constitutes a 
Guaranteed Maximum Price.

§ 15.2.4 The Contractor shall develop and implement a detailed system of cost control that will provide the Owner and 
Architect with timely information as to the anticipated total Cost of the Work. The cost control system shall compare 
the Control Estimate with the actual cost for activities in progress and estimates for uncompleted tasks and proposed 
changes. This information shall be reported to the Owner, in writing, no later than the Contractor’s first Application 
for Payment and shall be revised and submitted with each Application for Payment.
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§ 15.2.5 The Owner shall authorize preparation of revisions to the Contract Documents that incorporate the 
agreed-upon assumptions contained in the Control Estimate. The Owner shall promptly furnish such revised Contract 
Documents to the Contractor. The Contractor shall notify the Owner and Architect of any inconsistencies between the 
Control Estimate and the revised Contract Documents.

§ 15.3.1 At least ten fifteen days before the date established for each progress payment, the Contractor shall submit to 
the Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required 
under Section 15.1, for completed portions of the Work. The application shall be notarized, if required; be supported 
by all data substantiating the Contractor’s right to payment that the Owner or Architect require; shall reflect retainage 
if provided for in the Contract Documents; and include any revised cost control information required by Section 
15.2.4. Applications for Payment shall not include requests for payment for portions of the Work for which the 
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others whom 
the Contractor intends to pay.  Until Final Completion, the Owner will pay ninety percent (90%) of the amount due the 
Contractor on account of progress payments.  No interest will be paid on retention amounts.

§ 15.3.2 With each Application for Payment where the Contract Sum is based upon the Cost of the Work, or the Cost of 
the Work with a Guaranteed Maximum Price, the Contractor shall submit payrolls, petty cash accounts, receipted 
invoices or invoices with check vouchers attached, and any other evidence required by the Owner to demonstrate that 
cash disbursements already made by the Contractor on account of the Cost of the Work equal or exceed progress 
payments already received by the Contractor plus  payrolls for the period covered by the present Application for 
Payment, less that portion of the progress payments attributable to the Contractor’s Fee.Reserved. 

§ 15.3.3 Payments Unless approved in advance by the Owner in writing, payments shall be made on account of 
materials and equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved 
in advance by the Owner, payment may similarly be made for materials and equipment stored, and protected from 
damage, off the site at a location agreed upon in writing. incorporated in the Work. Payment for materials and 
equipment stored on or off the site shall be conditioned upon compliance by the Contractor with procedures 
satisfactory to the Owner to establish the Owner’s title to such materials and equipment or otherwise protect the 
Owner’s interest, and shall include the costs of applicable insurance, storage and transportation to the site for such 
materials and equipment stored off the site.
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§ 15.3.5 Failure to supply waivers of lien or acceptable evidence of payment of all current accounts incurred by this 
Contract work will be considered grounds for withholding final payment.

§ 15.3.6 The first payment application shall be accompanied by the Contractor’s Partial Waiver of Lien only, for the 
full amount of the payment. Each subsequent monthly payment application shall be accompanied by the Contractor 
Partial Waiver, and by the Partial lien Waivers of Subcontractor and Suppliers who were included in the immediately 
preceding payment application to the extent of that payment.  Application for Final Payment shall be accompanied by 
Final Waivers of Lien from the Contractor, Subcontractors and Suppliers who have not previously furnished such 
Final Waivers.  Final Waivers shall be for the full amount of the Contract.  All applications for payment shall be 
accompanied by affidavits, in triplicate, from the Contractor and Subcontractors containing such information and in 
such form as to comply with the Illinois Mechanics Lien Act (770 ILCS 60/0.01 et seq.) and showing in detail the 
sources of all labor and materials used and contracted to be used on the Project, including names and addresses of 
subcontractors and material suppliers; amounts paid and remaining to be paid to each; together with all documents as 
shall be necessary, in the sole judgment of the Architect and Owner, to waive all claims of liens to date and comply 
with all applicable state and local laws.

(i) All waivers (partial and final) shall include language as applicable indicating either that:

a. all material were taken from fully paid stock and delivered to job site in our own vehicles and 
all labor has been fully paid in accordance with prevailing wage laws; or 

b. materials were provided by the following suppliers for whom waivers of lien are attached and 
all labor has been fully paid in accordance with prevailing wage laws.
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§ 15.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either issue to 
the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines is 
properly due, or notify the Contractor and Owner of the Architect’s reasons for withholding certification in whole or in 
part as provided in Section 15.4.3.

§ 15.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, but 
not to Contractor, based on the Architect’s evaluations of the Work and the data in the Application for Payment, that, 
to the best of the Architect’s knowledge, information, and belief, the Work has progressed to the point indicated, the 
quality of the Work is in accordance with the Contract Documents, and the Contractor is entitled to payment in the 
amount certified. The foregoing representations are subject to an evaluation of the Work for conformance with the 
Contract Documents upon Substantial Completion, to results of subsequent tests and inspections, to correction of 
minor deviations from the Contract Documents prior to completion and to specific qualifications expressed by the 
Architect. The issuance of a Certificate for Payment will further constitute a representation to the Owner but not to the 
Contractor that the Contractor is entitled to payment in the amount certified.  However, the issuance of a Certificate for 
Payment will not be a representation that the Architect has (1) made exhaustive or continuous on-site inspections to 
check the quality or quantity of the Work; (2) reviewed construction means, methods, techniques, sequences, or 
procedures; (3) reviewed copies of requisitions received from Subcontractors and suppliers and other data requested 
by the Owner to substantiate the Contractor’s right to payment; or (4) made examination to ascertain how or for what 
purpose the Contractor has used money previously paid on account of the Contract Sum.
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.7 repeated failure to carry out the Work in accordance with the Contract Documents.

§ 15.4.4  When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 15.4.3, 
in whole or in part, that party may submit a Claim in accordance with Article 21.the above reasons for withholding 
certification are removed, certification will be made for amounts previously withheld.  No interest will be paid on 
amounts withheld.

§ 15.4.5  If the Architect withholds certification for payment, the Owner may, at its sole option, issue joint checks to 
the Contractor and to any Subcontractor or material or equipment suppliers to whom the Contractor failed to make 
payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by 
joint check, the Owner shall notify the Architect and Architect will reflect such payment on the next Certificate for 
Payment.  

…

§ 15.5.1 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the 
Owner, the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to 
the Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement 
with each Subcontractor, require each Subcontractor to make payments to sub-subcontractors in a similar manner.  
This provision is not to be construed as a "conditional payment" or "pay when paid" clause.  In the event that payment 
to the Contractor is delayed without fault of the Subcontractor, payment to the Subcontractor shall be made within a 
reasonable time after work is properly performed by a Subcontractor irrespective of any delay in payment to the 
Contractor.

§ 15.5.2 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid 
Subcontractors and material and equipment suppliers amounts paid by the Owner to the Contractor for subcontracted 
Work.  If the Contractor fails to furnish such evidence within seven days, the Owner shall have the right to contact 
Subcontractors to ascertain whether they have been properly paid.  Neither the Owner nor Architect shall have an 
obligation to pay or see to the payment of money to a Subcontractor or supplier except as may otherwise be required 
by law.
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§ 15.5.4 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall 
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees and 
litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of any 
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tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If 
approved by the applicable court, when required, the Contractor may substitute a surety bond for the property against 
which the lien or other claim for payment has been asserted.

§ 15.5.5 Anything to the contrary contained or implied herein notwithstanding, no progress payment need be made by 
Owner until such time as Contractor, Subcontractors or any other persons performing the Work or furnishing materials 
or equipment for the Project furnishes such documents as Owner may reasonably require (including without limitation 
sworn notarized contractor’s statement, affidavits and waivers of lien).

…

§ 15.6.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof 
is sufficiently complete completed in accordance with the Contract Documents so that the Owner can occupy or utilize 
the Work for its intended use.for its intended use and has been accepted by Owner to receive all required occupancy 
permits.

"Punch List" mean and shall be limited to uncompleted items of Work (a) that do not interfere with the use and 
occupancy of any area of the Site for its intended purpose and (b) that, as a group, are capable of being completed by 
the Contractor within thirty (30) days of issuance of any Punch List.  The "Punch List" is the list containing the Punch 
List Items.

§ 15.6.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept 
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of 
items to be completed or corrected prior to final payment. The Contractor shall proceed promptly to cause all  items on 
the Punch list to be completed and corrected without waiting for the Architect and Owner to make an inspection. 
Failure to include an item on such list does not alter the responsibility of the Contractor to complete all Work in 
accordance with the Contract Documents.

§ 15.6.3 Upon receipt of the Contractor’s list, Punch List, the Architect and Owner will make an inspection to 
determine whether the Work or designated portion thereof is substantially complete. If the Architect’s or Owner’s 
inspection discloses an item, whether or not included in the Contractor’s Punch List, which is not in accordance with 
the Contract Documents and is necessary for Owner’s occupancy or utilization of the Work, the Contractor shall 
before issuance of a Certificate of Substantial Completion, complete such items upon notification from the Architect 
and Owner.  The cost of this and any additional inspections required to establish Substantial Completion due to the 
failure of the Contractor to properly complete all items of the Work necessary for the Owner’s use or occupancy of the 
Work shall be charged to the Contractor.  When the Architect determines that the Work or designated portion thereof 
is substantially complete, the Architect will issue a Certificate of Substantial Completion to the Owner for review and 
concurrence by the Owner which shall establish the date of Substantial Completion; establish responsibilities of the 
Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance; and fix the time 
within which the Contractor shall finish all items on the list accompanying the Certificate. Punch List accompanying 
the Certificate which shall not exceed a period of thirty (30) days. Warranties required by the Contract Documents 
shall commence on the date of Substantial Completion of the Work or designated portion thereof unless otherwise 
provided in the Certificate of Substantial Completion.with the exception of the items of Work contained in the Punch 
List accompanying the Certificate of Substantial Completion.  With respect to Work enumerated on the Punch List, the 
guarantee or warranty period shall commence upon Contractor’s completion and Owner’s approval of the Punch List 
items. 

§ 15.6.4 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written 
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance and consent of surety, if any, 
the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such payment shall be 
adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.

…

§ 15.7.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon 
receipt of a final Application for Payment, the Architect will promptly make such inspection and, when the Architect 
finds the Work acceptable under the Contract Documents and the Contract fully performed, and the Architect has 
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advised Owner of that finding and Owner has not advised Architect of any objection to such finding, the Architect will 
promptly issue a final Certificate for Payment to the Owner but not the Contractor stating that to the best of the 
Architect’s knowledge, information and belief, and on the basis of the Architect’s on-site visits and inspections, the 
Work has been completed in accordance with the Contract Documents and that the entire balance found to be due the 
Contractor and noted in the final Certificate is due and payable. The Architect’s final Certificate for Payment will 
constitute a further representation that conditions stated in Section 15.7.2 as precedent to the Contractor’s being 
entitled to final payment have been fulfilled.  The Owner’s failure to object to, and the Owner’s acceptance of, the 
Architect’s findings and/or certifications hereunder shall not constitute Owner’s acceptance of Work not complying 
with the Contract Documents, or Owner’s waiver of any claims or remedies it may have with respect to any such 
defective or delayed Work.

§ 15.7.2 Final payment shall not become due until the Contractor has delivered to the Owner a complete release of all 
liens arising out of this Contract or receipts in full covering all labor, materials and equipment for which a lien could be 
filed, or Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to 
the Architect (1) all outstanding and final waivers of lien and sworn affidavits; (2) an affidavit that payrolls, bills for 
materials and equipment, and other indebtedness connected with the Work for which the Owner or the Owner’s 
property might be responsible or encumbered (less amounts withheld by Owner) have been paid or otherwise satisfied, 
(3) a certificate evidencing that insurance required by the Contract Documents to remain in force after final payment is 
currently in effect and will not be canceled or allowed to expire until at least thirty (30) days’ prior written notice has 
been given to the Owner, (4) a written statement that the Contractor knows of no reason that the insurance will not be 
renewable to cover the period required by the Contract Documents, (5) consent of surety, if any, to final payment (6) 
documentation of any warranties, such as manufacturers’ warranties or specific Subcontractor warranties, operating 
manuals and all other documents required to be furnished to Owner pursuant to the Contract Documents prior to final 
payment (7), if required by the Owner, other data establishing payment or satisfaction of obligations, such as receipts 
and releases and waivers of liens, claims, security interests, or encumbrances arising out of the Contract, to the extent 
and in such form as may be designated by the Owner. If a Subcontractor refuses to furnish a release or waiver required 
by the Owner, the Owner: (a) may allow the Contractor may furnish a bond satisfactory to the Owner to indemnify the 
Owner against such lien. If such lien lien, claim, security interest, or encumbrance and, if a lien, claim, security 
interest, or encumbrance remains unsatisfied after payments are made, the Contractor shall refund to the Owner all 
money that the Owner may be compelled to pay in discharging such lien, including costs and reasonable attorneys’ 
fees.the lien, claim, security interest, or encumbrance, including all costs and reasonable attorneys’ fees; or (b)  
withhold from payment to the Contractor the amount claimed due by the Subcontractor. The Owner reserves the right 
but does not assume any obligation to issue payment directly a Subcontractor or to issue dual payee checks to the 
Contractor and the Subcontractor in the event of a dispute. 

§ 15.7.3 The making of final payment shall constitute a waiver of claims by the Owner except those arising from
.1 liens, claims, security interests or encumbrances arising out of the Contract and unsettled;
.2 failure of the Work to comply with the requirements of the Contract Documents;
.3 terms of special warranties required by the Contract Documents; or

.4 audits performed by the Owner, if permitted by the Contract Documents, final payment by Owner shall not 
relieve the Contractor of the responsibility for the correction of any and all defects in the work performed. Contractor 
shall correct all defects as notified for the applicable warranty period after final payment. 

§ 15.7.4 Acceptance of final payment by the Contractor, a Subcontractor or supplier shall constitute a waiver of claims 
by that payee except those previously made in writing and identified by that payee as unsettled at the time of the final 
Application for Payment.payee.
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The Contractor shall comply with, and give notices required by, applicable laws, statutes, ordinances, codes, rules and 
regulations, and lawful orders of public authorities bearing on safety of persons and property and their protection from 
damage, injury, or loss. The Contractor shall promptly remedy damage and loss to property caused in whole or in part 
by the Contractor, a Subcontractor, a sub-subcontractor, or anyone directly or indirectly employed by any of them, or 
by anyone for whose acts they may be liable and for which the Contractor is responsible under Sections 12.4, 16.1.2 
and 16.1.3. The Contractor may make a claim for the cost to remedy the damage or loss to the extent such damage or 
loss is attributable to acts or omissions of the Owner or Architect or by anyone for whose acts either of them may be 
liable, and not attributable to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are 
in addition to the Contractor’s obligations under Section 9.15.  The Owner reserves the right to restore any such 
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property and deduct from payments then or thereafter due Contractor the cost of restoring such property, including 
compensation to the Owner for any and all expenses related thereto.  If payments then or thereafter due Contractor are 
not sufficient to cover such amounts, Contractor shall pay the difference to the Owner.
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§ 16.2.1 The Contractor is responsible for compliance with the requirements of the Contract Documents regarding 
hazardous materials or substances. If the Contractor encounters a hazardous material or substance not addressed in the 
Contract Documents, and if reasonable precautions will be inadequate to prevent foreseeable bodily injury or death to 
persons resulting from a material or substance, including but not limited to asbestos or polychlorinated biphenyl 
(PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition, immediately 
stop Work in the affected area and notify the Owner and Architect of the condition. Upon receipt of the Contractor’s 
notice, the Owner shall obtain the services of a licensed laboratory to verify the presence or absence of the material or 
substance reported by the Contractor and, in the event such material or substance is found to be present, to cause it to 
be rendered harmless. Unless otherwise required by the Contract Documents, the Owner shall furnish in writing to the 
Contractor and Architect the names and qualifications of persons or entities who are to perform tests verifying the 
presence or absence of the material or substance or who are to perform the task of removal or safe containment of the 
material or substance. The Contractor and the Architect will promptly reply to the Owner in writing stating whether or 
not either has reasonable objection to the persons or entities proposed by the Owner. If either the Contractor or 
Architect has an objection to a person or entity proposed by the Owner, the Owner shall propose another to whom the 
Contractor and the Architect have no reasonable objection. When the material or substance has been rendered 
harmless, Work in the affected area shall resume upon written agreement of the Owner and Contractor. resume. By 
Change Order, the Contract Time shall be extended appropriately and the Contract Sum shall be increased in the 
amount of the Contractor’s reasonable additional costs of shutdown, delay, and start-up.equitably extended.

§ 16.2.2 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor, 
Subcontractors, Architect, Architect’s consultants, and agents and employees of any of them from and against claims, 
damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from 
performance of the Work in the affected area, if in fact, the material or substance presents the risk of bodily injury or 
death as described in Section 16.2.1 and has not been rendered harmless, provided that such claim, damage, loss, or 
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property 
(other than the Work itself), except to the extent that such damage, loss, or expense is due to the fault or negligence of 
the party seeking indemnity.The Owner shall not be responsible under this Section 16.2  for hazardous materials or 
substances the Contractor brings to the site unless such materials or substances are required by the Contract 
Documents. The Owner shall be responsible for hazardous materials or substances required by the Contract 
Documents, except to the extent of the Contractor’s fault or negligence in the procurement, delivery, unloading, 
loading, stockpiling, storing, preparing, installing, use and/or handling of such materials or substances (collectively, 
"handles").

§ 16.2.3 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for 
the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the 
Contract Documents, the Owner shall indemnify the Contractor for all cost and expense thereby incurred.The 
Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of hazardous 
materials or substances the Contractor brings to the site and negligently handles, or (2) where the Contractor fails to 
perform its obligations under Section 16.2.1, except to the extent that the cost and expense are due to the Owner’s fault 
or negligence.

…

§ 17.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the 
endorsements, and subject to the terms and conditions, as described in this Section 17.1 or elsewhere and in the 
Contract Documents. The Contractor shall purchase and maintain the insurance required by this Agreement from an 
insurance company or insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project 
is located.   Contractor shall procure insurance from insurance companies that have companies that have obtained A.M. 
Best ratings no less than A VII using the most recent edition of the A.M. Best’s Key Rating Guide.  If the Best’s rating is 
less than A VII or a Best’s rating is not obtained, the Owner has the right to reject insurance written by an insurer it deems 
unacceptable. Failure to maintain the required insurance may result in termination of the Contract at Owner’s option. 
Owner shall have the right, but not the obligation, of prohibiting Contractor or any Subcontractor from entering the Project 
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site until such certificates or other evidence that insurance has been placed in complete compliance with these requirements 
is received and approved by Owner.

…

  Contractor shall maintain commercial general liability (CGL) and, if necessary, commercial umbrella liability 
insurance with a limit of not less than $2,000,000 each occurrence for at least three years following Substantial 
Completion of the Work.

§ 17.1.2 Commercial General Liability insurance for the Project written on an occurrence form with policy limits of not less 
than ($    ) each occurrence,    ($    ) general aggregate, and    ($    ) aggregate for products-completed operations hazard, 
Two Million Dollars  ($  2,000,000  ) each occurrence, Two Million Dollars   ($ 2,000,000   ) general aggregate, which 
shall apply separately to this project, and Two Million Dollars   ($ 2,000,000   ) each occurrence for products-completed 
operations hazard for at least three years following Completion of the Work, providing coverage for claims including
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.5 the Contractor’s indemnity obligations under Section 9.15.

CGL insurance shall be written on Insurance Services Office (ISO) occurrence form CG 00 01 04 13, or a substitute form 
providing equivalent coverage, and shall also cover liability arising from premises, operations, independent contractors, 
and liability assumed under an insured contract (including the tort liability of another assumed in a business contract)

The Owner, its elected and appointed officials, employees, agents and volunteers and Architect shall be included as an 
additional named insured under the CGL, using ISO additional insured endorsement CG 20 26 or a substitute 
providing equivalent coverage, and under the commercial umbrella, if any.  The coverage afforded the additional 
insureds shall apply as primary insurance for the additional insured with respect to claims arising out of operations 
performed by or on behalf of the Contractor.  If the additional insureds have other self-insurance or insurance which is 
applicable to the loss, such other self-insurance or insurance shall be on an excess or contingent basis.  Any self- 
insurance maintained by the Owner or insurance maintained by Architect shall be deemed excess of such Contractor’s 
insurance and shall not contribute with it. The amount of the Contractor’s liability under this insurance policy shall not 
be reduced by the existence of such other insurance.

There shall be no endorsement or modification of the CGL limiting the scope of coverage for liability arising from 
pollution, explosion, collapse, or underground property damage.

Contractor shall purchase insurance to cover claims and expenses, including costs of defense, asserted against 
Architect, its agents, employees and consultants for bodily injury, sickness, disease or death to the extent caused by 
any negligent act or omission of the Contractor any subcontractor, anyone directly or indirectly employed by them or 
anyone for whose act of them may be liable

For Contractor’s Continuing Completed Operations Liability Insurance:

Continuing CGL insurance shall be written on ISO occurrence form CG 00 01 4 13, or substitute form providing 
equivalent coverage, and shall, at minimum, cover liability arising from products-completed operations and 
liability assumed under an insured contract.

Continuing CGL insurance shall have a products-completed operations aggregate of at least two times its each 
occurrence limit.

Continuing commercial umbrella coverage, if any, shall include liability coverage for damage to the insured’s 
completed work equivalent to that provided under ISO form CG 00 01.

§ 17.1.3 Automobile Liability covering vehicles owned by the Contractor Contractor, hired, and non-owned vehicles 
used by the Contractor, with policy limits of not less than One Million Dollars   ($  1,000,000  ) per accident, for bodily 
injury, death of any person, and property damage arising out of the ownership, maintenance, and use of those motor 
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vehicles along with any other statutorily required automobile coverage. Business auto insurance shall be written 
Insurance Services Office (ISO) form CA 00 01, CA 00 05, CA 00 12, CA 00 20, or a substitute form providing equivalent 
liability coverage.  If necessary, the policy shall be endorsed to provide contractual liability coverage equivalent to that 
provided in the 1990 and later editions of CA 00 01.
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§ 17.1.5 Workers’ Compensation at statutory limits.
Contractor shall maintain workers compensation as required by statute and employers liability insurance.  The commercial 
umbrella and/or employers liability limits shall not be less than $1,000,000 each accident for bodily injury by accident of 
$1,000,000 each employee for bodily injury by disease.

If Owner has not been included as an insured under the CGL using ISO additional insured endorsement CG 20 10 under the 
Commercial General and Umbrella Liability Insurance required in this Contract, the Contractor waives all rights against 
Owner and its officers, officials, employees, volunteers and agents for recovery of damages arising out of or incident to the 
Contractor’s Work.

§ 17.1.6 Employers’ Liability with policy limits not less than One Million Dollars  ($ 1,000,000   ) each accident,  One 
Million Dollars   ($ 1,000,000     ) each employee, and  One Million Dollars     ($ 1,000,000     ) policy limit.

§ 17.1.7 If the Contractor is required to furnish professional services as part of the Work, the Contractor shall procure 
Professional Liability insurance covering performance of the professional services, with policy limits of not less than    
($    ) per claim and    ($    ) in the aggregate.
Intentionally deleted. 
§ 17.1.8 If the Work involves the transport, dissemination, use, or release of pollutants, the Contractor shall procure 
Pollution Liability insurance, with policy limits of not less than    ($    ) per claim and    ($    ) in the aggregate.
Intentionally deleted. 
§ 17.1.9 Coverage under Sections 17.1.7 and 17.1.8 may be procured through a Combined Professional Liability and 
Pollution Liability insurance policy, with combined policy limits of not less than    ($    ) per claim and     ($    ) in the 
aggregate.
Intentionally deleted. 
§ 17.1.10 The Contractor shall provide certificates of insurance acceptable to the Owner evidencing compliance with 
the requirements in this Section 17.1 at the following times: (1) prior to commencement of the Work; (2) upon renewal 
or replacement of each required policy of insurance; and (3) upon (3) within 10 days’ upon the Owner’s written 
request. An additional certificate evidencing continuation of liability coverage, including coverage for completed 
operations, shall be submitted with the final Application for Payment and thereafter upon renewal or replacement of 
such coverage until the expiration of the period required by Section 17.1.1. The certificates will show the Owner as an 
additional insured Section 17.1.1 or upon Owner’s written request for the same. The certificates will show the Owner, 
its elected and appointed officials, employees, volunteers and agents and Architect as additional insureds on the 
Contractor’s Commercial General Liability and excess or umbrella liability policy. Failure of Owner to demand such 
certificate, endorsement or other evidence of full compliance with these insurance requirements or failure of Owner to 
identify a deficiency from evidence that is provided shall not be construed as a waiver of Contractor’s obligation to 
maintain such insurance.

§ 17.1.11 The Contractor shall disclose to the Owner any deductible or self- insured retentions applicable to any 
insurance required to be provided by the Contractor. At the option of the Owner, the Contractor may be asked to 
eliminate such deductibles or self-insured retentions as respects the Owner, its officers, officials, employees, volunteers 
and agents or required to procure a bond guaranteeing payment of losses and other related costs including but not limited to 
investigations, claim administration and defense expenses.

§ 17.1.12 To the fullest extent permitted by law, the Contractor shall cause the commercial liability coverage required 
by this Section 17.1 to include (1) the Owner, the Architect, and the Architect’s Consultants as additional insureds its 
elected and appointed officials, employees, volunteers and agents and Architect for claims caused in whole or in part 
by the Contractor’s negligent acts or omissions during the Contractor’s operations; and (2) the Owner as an Owner, its 
elected and appointed officials, employees, volunteers and agents and Architect as additional insured for claims 
caused in whole or in part by the Contractor’s negligent acts or omissions for which loss occurs during completed 
operations. The additional insured coverage shall be primary and non-contributory to any of the Owner’s general 
liability insurance policies and shall apply to both ongoing and completed operations. To the extent commercially 
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available, the additional insured coverage shall be no less than that provided by Insurance Services Office, Inc. (ISO) 
forms CG 20 10 07 04, CG 20 37 07 04, and, with respect to the Architect and the Architect’s Consultants, CG 20 32 
07 04.

If Contractor’s liability policies do not contain the standard ISO separation of insured’s’ provision, or a substantially 
similar clause, they shall be endorsed to provide cross-liability coverage.

§ 17.1.13 Within three (3) business days of the date the Contractor becomes aware of an impending or actual 
cancellation or expiration of any insurance required by this Section 17.1, the Contractor shall provide notice to the 
Owner of such impending or actual cancellation or expiration. All certificates shall provide for 30 days’ written notice to 
Owner prior to the cancellation or material change of any insurance referred to therein.  Written notice to Owner shall be by 
certified mail, return receipt requested.  Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in 
coverage arises from an act or omission of the Owner, have the right to shall have the right to either stop the Work until 
the lapse in coverage has been cured by the procurement of replacement coverage by the Contractor. The the 
Contractor or terminate the contract, at Owner’s option.  In the event Owner does not terminate, the furnishing of 
notice by the Contractor shall not relieve the Contractor of any contractual obligation to provide any required 
coverage.
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Contractor shall cause each Subcontractor employed by Contractor to purchase and maintain insurance of the type 
specified above.  When requested by the Owner, Contractor shall furnish copies of certificates of insurance evidencing 
coverage for each Subcontractor.

…

§ 17.2.1  Owner’s Liability Insurance
The Owner shall be responsible for purchasing and maintaining the Owner’s usual liability insurance.
Unless otherwise provided, the Owner shall purchase and maintain, in a company or companies lawfully authorized to 
do business in the jurisdiction in which the Project is located, property insurance in the amount of the initial Contract 
Sum as well as subsequent modifications thereto for the entire Work at the site on a replacement cost basis without 
voluntary deductibles.  Such property insurance shall be maintained, unless otherwise provided in the Contract 
Documents or otherwise agreed in writing by all persons and entities who are beneficiaries of such insurance, until 
final payment has been made as provided in Article 15.7 or until no person or entity other than the Owner has an 
insurable interest in the property required by this Paragraph 17.2.1 to be covered, whichever is earlier. This insurance 
shall include the respective interests of the Owner, the Contractor, Subcontractors and Sub-subcontractors in the 
Work. 

§ 17.2.2 Property InsuranceProperty insurance shall be on  a course of construction policy form and shall insure 
against the perils of fire and extended coverage and physical loss or damage including, without duplication of 
coverage, theft, vandalism, malicious mischief, collapse, false work, windstorm, testing and start-up, temporary 
buildings and debris removal, including demolition, and shall cover reasonable compensation for the Architect’s, any 
of the Owner’s Consultant’s services and expenses required as a result of such insured loss. Coverage for other perils 
shall not be required unless otherwise provided in the Contract Documents. Property insurance provided by the Owner 
shall not cover Contractor’s, Subcontractor’s or Sub-subcontractor’s liability or any tools, apparatus, machinery, 
scaffolding, hoists, forms, staging, shoring or other similar items commonly referred to as construction equipment, 
which may be on the site and the capital value of which is not included in the Work, or any materials purchased by 
Contractor or any Subcontractor to be incorporated in the Work and not yet paid for by Owner.  The Contractor shall 
make its own arrangements for any insurance it may require on such construction equipment and to protect such 
materials.

§ 17.2.2.1 The Owner shall purchase and maintain, from an insurance company or insurance companies lawfully 
authorized to issue insurance in the jurisdiction where the Project is located, property insurance written on a builder’s 
risk "all-risks" completed value or equivalent policy form and sufficient to cover the total value of the entire Project on 
a replacement cost basis. The Owner’s property insurance coverage shall be no less than the amount of the initial 
Contract Sum, plus the value of subsequent Modifications and labor performed or materials or equipment supplied by 
others. The property insurance shall be maintained until Substantial Completion and thereafter as provided in Section 
17.2.2.2, unless otherwise provided in the Contract Documents or otherwise agreed in writing by the parties to this 
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Agreement. This insurance shall include the interests of the Owner, Contractor, Subcontractors, and 
Sub-subcontractors in the Project as insureds. This insurance shall include the interests of mortgagees as loss payees.

§ 17.2.2.2 Unless the parties agree otherwise, upon Substantial Completion, the Owner shall continue the insurance 
required by Section 17.2.2.1 or, if necessary, replace the insurance policy required under Section 17.2.2.1 with 
property insurance written for the total value of the Project that shall remain in effect until expiration of the period for 
correction of the Work set forth in Section 18.4.

§ 17.2.2.3 If the insurance required by this Section 17.2.2 is subject to deductibles or self-insured retentions, the 
Owner shall be responsible for all loss not covered because of such deductibles or retentions.

§ 17.2.2.4 If the Work involves remodeling an existing structure or constructing an addition to an existing structure, 
the Owner shall purchase and maintain, until the expiration of the period for correction of Work as set forth in 
Section 18.4, "all-risks" property insurance, on a replacement cost basis, protecting the existing structure against 
direct physical loss or damage, notwithstanding the undertaking of the Work. The Owner shall be responsible for all 
co-insurance penalties.

§ 17.2.2.5 Prior to commencement of the Work, the Owner shall secure the insurance, and provide evidence of the 
coverage, required under this Section 17.2.2 and, upon the Contractor’s request, provide a copy of the property 
insurance policy or policies required by this Section 17.2.2. The copy of the policy or policies provided shall contain 
all applicable conditions, definitions, exclusions, and endorsements.

§ 17.2.2.6 Within three (3) business days of the date the Owner becomes aware of an impending or actual cancellation 
or expiration of any insurance required by this Section 17.2.2, the Owner shall provide notice to the Contractor of such 
impending or actual cancellation or expiration. Unless the lapse in coverage arises from an act or omission of the 
Contractor: (1) the Contractor, upon receipt of notice from the Owner, shall have the right to stop the Work until the 
lapse in coverage has been cured by the procurement of replacement coverage by either the Owner or the Contractor; 
(2) the Contract Time and Contract Sum shall be equitably adjusted; and (3) the Owner waives all rights against the 
Contractor, Subcontractors, and Sub-subcontractors to the extent any loss to the Owner would have been covered by 
the insurance had it not expired or been cancelled. If the Contractor purchases replacement coverage, the cost of the 
insurance shall be charged to the Owner by an appropriate Change Order. The furnishing of notice by the Owner shall 
not relieve the Owner of any contractual obligation to provide required insurance.

§ 17.2.2.7 Waiver of Subrogation
§ 17.2.2.7.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, 
sub-subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3) 
Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for damages 
caused by fire, or other causes of loss, to the extent those losses are covered by property insurance required by this 
Agreement or other property insurance applicable to the Project, except such rights as they have to proceeds of such 
insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in favor of the individuals 
and entities identified above from the Architect, Architect’s consultants, Separate Contractors, subcontractors, and 
sub-subcontractors. The policies of insurance purchased and maintained by each person or entity agreeing to waive 
claims pursuant to this Section 17.2.2.7 shall not prohibit this waiver of subrogation. This waiver of subrogation shall 
be effective as to a person or entity (1) even though that person or entity would otherwise have a duty of 
indemnification, contractual or otherwise, (2) even though that person or entity did not pay the insurance premium 
directly or indirectly, or (3) whether or not the person or entity had an insurable interest in the damaged property.

§ 17.2.2.7.2 If during the Project construction period the Owner insures properties, real or personal or both, at or 
adjacent to the site by property insurance under policies separate from those insuring the Project, or if after final 
payment property insurance is to be provided on the completed Project through a policy or policies other than those 
insuring the Project during the construction period, to the extent permissible by such policies, the Owner waives all 
rights in accordance with the terms of Section 17.2.2.7.1 for damages caused by fire or other causes of loss covered by 
this separate property insurance.

§ 17.2.2.8 A loss insured under the Owner’s property insurance shall be adjusted by the Owner as fiduciary and made 
payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to requirements of any 
applicable mortgagee clause. The Owner shall pay the Architect and Contractor their just shares of insurance proceeds 
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received by the Owner, and by appropriate agreements, written where legally required for validity, the Architect and 
Contractor shall make payments to their consultants and Subcontractors in similar manner.

§ 17.2.3 Other Insurance Provided by the Owner
(List below any other insurance coverage to be provided by the Owner and any applicable limits.)The Contractor shall 
effect insurance which will protect the interests of the Contractor, Subcontractors and Sub-subcontractors in the Work.

§ 17.2.4 If the property insurance requires minimum deductibles and such deductibles are identified in the Contract 
Documents, the Contractor shall pay costs not covered because of deductibles.  If the Owner or insurer increases the 
required minimum deductibles above the amounts so identified or if the Owner elects to purchase this insurance with 
voluntary deductible amounts, the Owner shall be responsible for payment of the additional costs not covered because 
of such increased or voluntary deductibles.  If deductibles are not identified in the Contract Documents, the Owner 
shall pay costs not covered because of deductibles.

§ 17.2.5 Unless otherwise provided in the Contract Documents, this property insurance shall cover portions of the 
Work stored off the site and paid for by Owner after written approval of the Owner at the value established in the 
approval, and also portions of the Work in transit and paid for by Owner. 

§ 17.2.6 Partial occupancy or use shall not commence until the insurance company or companies providing property 
insurance have consented to such partial occupancy or use by endorsement or otherwise. The Owner and the 
Contractor shall take reasonable steps to obtain consent of the insurance company or companies and shall, without 
mutual written consent, take no action with respect to partial occupancy or use that would cause cancellation, lapse or 
reduction of insurance.

§ 17.2.7 The Owner shall purchase and maintain boiler and machinery insurance required by the Contract Documents 
or by law, which shall specifically cover such insured objects during installation and until final acceptance by the 
Owner; this insurance shall include interests of the Owner, Contractor Subcontractors and Sub-subcontractors in the 
Work, and the Owner and the Contractor shall be named insureds.

§ 17.2.8 If the Contractor requests in writing that insurance for risks other than those described herein or other special 
causes of loss be included in the property insurance policy, the Owner shall, if possible, include such insurance, and 
the cost thereof shall be charged to the Contractor by appropriate Change Order.

§ 17.2.9 Notwithstanding any provision contained in Article 17, the Owner’s obligation to purchase insurance shall 
herein be deemed satisfied by the Owner’s membership in a self-insured risk management agency or  pool.  The 
Contractor agrees that any obligation the Owner has to purchase property insurance shall be satisfied by the Owner’s 
membership in a self-insured risk management agency or pool.  The Contractor further agrees that it will only have 
rights allowable to it under any coverage provided through the Owner’s membership in a self-insured risk 
management agency or pool.
Omitted.  

Coverage Limits
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§ 17.3.3 The Contractor, before commencing the Work, shall furnish a Performance Bond and a Labor and Material 
Payment Bond.  The Performance Bond shall be in an amount equal to 110% of the full amount of the Contract Sum as 
security for the faithful performance of the obligations of the Contract Documents, including the payment of 
prevailing wages in accordance with Article 23 of this Agreement, and the Labor and Material Payment Bond shall be 
in an amount equal to 110% of the full amount of the Contract Sum as security for required payments to all persons 
performing labor and furnishing materials in connection with the Work.  Such bonds shall be on AIA Document 
A-312, or the most current edition, issued by the American Institute of Architects, shall be issued by a surety 
satisfactory to the Owner, and shall name the Owner as primary co-obligee.  Such bonds shall be from an Illinois 
Admitted Bonding Company acceptable to the Owner and having a minimum policy holder rating of "B+" in the latest 
edition of Best’s Insurance Guide in effect as of the date of the Contract.  Bonds shall remain in full force and effect for 
at least one year following the date of Final Completion of the Work or for the entire duration of the longest warranty 



Additions and Deletions Report for AIA Document A104 – 2017 (formerly A107™ – 2007). Copyright © 1936, 1951, 1958, 1961, 1963, 1966, 1970, 1974, 1978, 
1987, 1997, 2007 and 2017. All rights reserved. “The American Institute of Architects,” “American Institute of Architects,” “AIA,” the AIA Logo, and “AIA Contract 
Documents” are trademarks of The American Institute of Architects. This document was produced at 12:26:27 ET on 06/10/2024 under Order No.4104243507 
which expires on 06/25/2024, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of 
Service. To report copyright violations, e-mail docinfo@aiacontracts.com.
User Notes: (1635208773)

29

period provided for the Work, whichever is longer.  The cost of the bonds is to be included in the Contract Sum stated 
by the Contractor in its Bid Proposal.  

§17.3.4 The Contractor shall (i) furnish with all bonds a certified copy of the power of attorney from the Surety 
Company stating that the person executing said bond is duly authorized by the Surety Company to execute said bond; 
(ii) furnish a certified copy of the certificate from said Surety Company’s state showing said Surety Company licensed 
and authorized to transact business and execute said bond in Illinois; and (iii) if requested by Owner, furnish a copy of 
current financial statements of said Surety Company.
§17.3.5 In addition to the required performance and labor and material payment bonds, Contractor shall furnish a 
maintenance bond and/or irrevocable letter of credit in the amount of the Contract to guarantee the Work performed 
under the Contract against defective workmanship and/or defective materials of any nature for a period of not less than 
twenty-four (24) months from the date of acceptance of the Work, materials or equipment provided.  The maintenance 
bond shall be in a form acceptable to District. 

§ 18.1 The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of the 
Contract Documents, whether discovered before or after Substantial Completion and whether or not fabricated, installed, or 
completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost of uncovering and 
replacement, and compensation for the Architect’s services and expenses made necessary thereby, shall be at the 
Contractor’s expense, unless compensable under Section A.1.7.3 in Exhibit A, Determination of the Cost of the 
Work.expense If prior to the date of Final Completion the Contractor, a Subcontractor, or anyone for who either of 
them is responsible, uses or damages any portion of the Work, including but not limited to mechanical, electrical, 
plumbing or other building system, machinery, equipment or other mechanical device, the Contractor shall cause such 
item to be replaced or if permitted by the Owner restored to "like new" condition, at no expense to the Owner.
§ 18.1.2 If a portion of the Work is covered contrary to the Owner’s or Architect’s request or to requirements 
specifically expressed in the Contract Documents, it must, if requested in writing by either, be uncovered for their 
observation and be replaced at the Contractor’s expense without change in the Contract Time.

§ 18.1.3  If a portion of the Work has been covered which the Architect has not specifically requested to observe prior 
to its being covered, the Owner or Architect may request to see such Work and it shall be uncovered by the Contractor. 
If such Work is in accordance with the Contract Documents, costs of uncovering and replacement shall, by appropriate 
Change Order, be at the Owner’s expense.  If such Work is not in accordance with the Contract Documents, such costs 
and the cost of correction shall be at the Contractor’s expense unless the condition was caused by the Owner or one of 
the other Contractors in which event the Owner shall be responsible for payment of such costs.

§ 18.2 In addition to the Contractor’s obligations under Section 9.4, if, within one year twenty-four months after the 
date of Substantial Completion of the Work or designated portion thereof or after the date for commencement of 
warranties established under Section 15.6.3, or by terms of an applicable special warranty required by the Contract 
Documents, any of the Work is found to be not in accordance with the requirements of the Contract Documents, the 
Contractor shall correct it promptly after receipt of notice from the Owner to do so unless the Owner has previously 
given the Contractor a written acceptance of such condition. The Owner shall give such notice promptly after 
discovery of the condition.  During the one-year period for correction of Work, if the Owner fails to notify the 
Contractor and give the Contractor an opportunity to make the correction, the Owner waives the rights to require 
correction by the Contractor and to make a claim for breach of warranty.The obligation under this Section 18.2 shall 
survive acceptance of the Work under the Contract and termination of the Contract.  Contractor shall, within a 
reasonable time under the circumstances, after receipt of written notice thereof, correct, repair, replace and otherwise 
make good any defects or non-conformity in the Work.
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§ 18.4 The one-year period for correction of Work shall be extended with respect to portions of Work first performed 
after Substantial Completion by the period of time between Substantial Completion and the actual completion of that 
portion of the Work.

§ 18.5 The one-year period for correction of Work shall not be extended by corrective Work performed by the 
Contractor pursuant to this Article 18.Contractor shall remove from the site portions of the Work that are not in 
accordance with the requirements of the Contract Documents and are neither corrected by the Contractor nor accepted 
by the Owner.
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§ 18.6 The Contractor shall bear the cost of correcting destroyed or damaged construction, whether completed or 
partially completed, of the Owner or separate contractors caused by the Contractor’s correction or removal of the 
Work that is not in accordance with the requirements of the Contract Documents
§ 18.7 Nothing contained in this Article 18 shall be construed to establish a period of limitation with respect to other 
obligations the Contractor has under the Contract Documents.  Establishment of the period for correction of Work as 
described in Article 18 relates only to the specific obligation of the Contractor to correct the Work, and has no 
relationship to the time within which the obligation to comply with the Contract Documents may be sought to be 
enforced, nor to the time within which proceedings may be commenced to establish the Contractor’s liability with 
respect to the Contractor’s obligations other than specifically to correct the Work.
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The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s 
choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal 
Arbitration Act shall govern Section 21.6.located.

…

Tests, inspections, and approvals of portions of the Work required by the Contract Documents or by applicable laws, 
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities shall be made at an appropriate 
time. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and approvals 
with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public authority, and 
shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect timely notice of 
when and where tests and inspections are to be made so that the Architect may be present for such procedures. The 
Owner shall bear costs of (1)  tests, inspections, or approvals that do not become requirements until after bids are 
received or negotiations concluded. concluded and (2) tests, inspections or approvals where building codes or 
applicable laws or regulations prohibit the Owner from delegating the costs to the Contractor, unless such tests, 
inspection or approvals were necessitated by the Contractor’s failure to perform the Work in accordance with the 
Contract Documents in which event the Contractor shall bear the costs. The Owner shall directly arrange and pay for 
tests, inspections, or approvals where building codes or applicable laws or regulations so require.

The Owner shall bear costs of (1) tests, inspections or approvals that do not become requirements until after bids are 
received or negotiations concluded, and (2) tests, inspections or approvals where building codes or applicable laws or 
regulations prohibit the Owner from delegating the costs to the Contractor, unless such tests, inspection or approvals 
were necessitated by the Contractor’s failure to perform the Work in accordance with the Contract Documents in 
which event the Contractor shall bear the costs.

…

Alin Pop
Oak Brook Park District
1300 Forest Gate Road
Oak Brook, IL 60523 
T:  630-990-4660
Email: apop@obparks.org

…

§ 19.7 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder shall 
be in addition to and not a limitation of duties, obligations, rights and remedies otherwise imposed or available by law.

§ 19.8 No action or failure to act by the Owner, Architect or Contractor shall constitute a waiver of a right or duty 
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a 
breach thereunder, except as may be specifically agreed in writing.

§ 19.9 The Contractor agrees that the Contractor can be adequately compensated by money damages for any breach of 
this Contract which may be committed by the Owner and hereby agrees that no default, act, or omission of the Owner 
or the Architect, except for failure to make payments as required by the Contract Documents, shall constitute a 
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material breach of the Contract entitling the Contractor to cancel or rescind the provisions of this Contract or (unless 
the Owner shall so consent or direct in writing) to suspend or abandon performance of all or any part of the Work.  The 
Contractor hereby waives any and all rights and remedies to which the Contractor might otherwise be entitled, saving 
only the Contractor’s right to money damages to the extent provided in the Contract Documents.
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If the Architect Owner fails to certify make payment as provided in Section 15.4.1 4.1.3 for a period of 30 days 
through no fault of the Contractor, or if the Owner fails to make payment as provided in Section 4.1.3 for a period of 30 
days, the Contractor may, Contractor or for any undisputed payment and has not notified Contractor for the reason for 
withholding payment, the Contractor may, as its sole remedy, upon seven additional days’ notice to the Owner and the 
Architect, terminate the Contract and recover from the Owner payment for Work executed, including reasonable 
overhead and profit, costs incurred by reason of such termination, and damages.this Agreement unless this reason is 
cured prior to the expiration of the notice period, and recover from Owner payment of Work properly executed in 
accordance with the Contract Documents (the basis for such payment shall be as provided in the Contract) provided 
said Work was authorized in advance by Owner.  The Owner shall have the right to cure any defect or default prior to 
the date of termination stated in any written notice from Contractor as provided herein, in which event Contractor shall 
continue with the Work.  If the Contractor terminates the Work and receives payment in connection with his 
equipment, tools or materials such items shall be left and remain on the Site if the Owner so elects.  Owner shall not be 
responsible for damages for loss of anticipated profits on Work not performed. 

…

§ 20.2.1 The Owner may immediately terminate the Contract if the Contractor in the event of a breach or default of by 
Contractor in the event Contractor fails to: (1) meet schedules, deadlines, and/or delivery dates within the time 
specified in the procurement solicitation and/or Contract Documents; (2) make any payments owed in accordance with 
the Contract Documents; or (3) otherwise perform in accordance with the Contract Documents. 

.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials;

.2 fails to make Additionally, if the Contractor shall institute proceedings or consent to proceeding 
requesting relief or arrangement under the Federal Bankruptcy Act or any applicable Federal or State 
Law, or if a petition under any federal or state insolvency law is filed against the Contractor and such 
petition is not dismissed within sixty (60) days from the date of the filing, or if the Contractor admits in 
writing his inability to pay his debts generally as they become due, or if he makes a general assignment 
for the benefit of his creditors, or if a receiver, liquidator, trustee, or assignee is appointed on account of 
his bankruptcy or insolvency; or if a receiver of all or any substantial portion of the Contractor’s 
properties is appointed; or if the Contractor abandons the Work; or if he fails, except in cases for which 
extension of time is provided, to prosecute promptly and diligently the Work or to supply enough 
properly skilled workmen or proper materials for the Work; or if the Contactor submits an application 
for payment, sworn statement, waiver of lien, affidavit or document of any nature whatsoever which is 
intentionally falsified; or if the Contractor fails to make prompt payment to Subcontractors for 
materials or labor in accordance with the respective agreements between the Contractor and the 
Subcontractors;

.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful 
orders of a public authority; or

.4 otherwise is guilty of substantial breach of a provision of the Contract Documents.or otherwise breaches 
obligations under any subcontract with a Subcontractor; or if a lien or a notices of lien is filed against any part of the 
Project or Project funds or if the Contractor disregards any laws, statues, ordinances, rules, regulations or orders of any 
governmental body or public or quasi-public authority having jurisdiction of the Work or the Project premises; or if 
the Contractor otherwise violates any material provision of the Contract Documents, then, without prejudice to any 
right or remedy available Owner may, after giving the Contractor seven (7) days’ written notice, terminate the 
Contractor, and take possession of the Project and all  materials, equipment, tools, construction equipment and 
machinery thereon owned by the Contractor and accept assignment of Subcontracts and may complete the Work by 
whatever reasonable method the Owner may deem expedient.  If requested by the Owner, the Contractor shall remove 
any part or all of this equipment, machinery and supplies from the Project within seven (7) days from the date of such 
request, and in such event at the Contractor’s expense.  Upon request of the Contractor, the Owner shall furnish to the 
Contractor a reasonably detailed accounting of the costs incurred by the Owner in completing the Work. 
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§ 20.2.2  When any of the reasons described in Section 20.2.1 exists, the Owner, upon certification by the Architect 
that sufficient cause exists to justify such action, may, without prejudice to any other remedy the Owner may have and 
after giving the Contractor seven days’ notice, terminate the Contract and take possession of the site and of all 
materials, equipment, tools, and construction equipment and machinery thereon owned by the Contractor and may 
finish the Work by whatever reasonable method the Owner may deem expedient. Upon request of the Contractor, the 
Owner shall furnish to the Contractor a detailed accounting of the costs incurred by the Owner in finishing the Work.
Intentionally omitted.  
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§ 20.2.5 The Owner’s right to terminate the contract pursuant to Section 20.2 shall be in addition to and not in 
limitation of its right to stop the Work without terminating the Contract as provided elsewhere in this Agreement.  

The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.   The Owner 
shall pay the Contractor for Work executed; and costs incurred by reason of such termination, including costs 
attributable to termination of Subcontracts; and a termination fee, if any, as follows:
(Insert the amount of or method for determining the fee payable to the Contractor by the Owner following a 
termination for the Owner’s convenience, if any.)

Termination by the Owner under this Section 20.3 shall be by a written notice of termination specifying the extent of 
termination and the effective date.

§ 20.3.1  Upon receipt of a notice of termination for convenience, the Contractor shall immediately, in accordance with 
instructions from the Owner, proceed with performance of the following duties:  

1. cease operation as specified in the notice;
2. place no further orders and enter into no further Subcontracts for materials, labor, services, 

equipment, or facilities except as necessary to complete continued portions of the Contract;
3. terminate all subcontracts and orders to the extent they relate to the Work terminated;
4. proceed to complete the performance of Work not terminated; and
5. take actions that may be necessary, or that the Owner may direct, for the protection and preservation 

of the terminated work.

§ 20.3.2 In the event of termination by Owner for convenience, the sum payable to the Contractor for the Work shall be 
prorated based upon the amount of properly performed Work completed.  Owner shall receive proper credit for sums 
already paid.  Upon any such termination, all obligations of Owner (other than payment of sums due Contractor for 
services properly performed but not previously paid prior to the date of termination) shall cease as of the effective date 
of termination.

§20.3.4 The Owner shall be credited for (1) payments previously made to the Contractor for the terminated portion of 
the Work, and (2) claims which the Owner has against the Contractor under the Contract.

§20.4 SUSPENSION BY THE OWNER FOR CONVENIENCE

§20.4.1 The Owner may without cause order the Contractor in writing to suspend, delay or interrupt the Work in whole 
or in part for such period of time as the Owner may determine.

§20.4.2 If suspension, delay or interruption ordered by the Owner constitutes in the aggregate more than twenty percent 
(20%) of the total number of days scheduled for completion, an adjustment shall be made for increases in the cost of 
the performance of this Contract, excluding profit caused by such suspension, delay or interruption.  No adjustment 
shall be made to the extent:

.1 That the performance is, was, or would have been so suspended, delayed or interrupted by another 
cause, including without limitation the fault or negligence of the Contractor or any Subcontractor; or 

.2 That an equitable adjustment is made or denied under another provision of this Contract.
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§20.4.3 Adjustments made in the cost of performance may have a mutually agreed fixed or percentage fee.

§ 21.1 Claims, disputes, and other matters in question arising out of or relating to this Contract, including those alleging 
an error or omission by the Architect but excluding those arising under Section 16.2, shall be referred initially to the 
Architect for decision. Such matters, except those waived as provided for in Section 21.11 and Sections 15.7.3 and 15.7.4, 
shall, after initial decision by the Architect or 30 days after submission of the matter to the Architect, be subject to 
mediation as a condition precedent to binding dispute resolution.Definition  
A Claim is a demand or assertion by the Contractor seeking, as a matter of right, payment of money, a change in the 
Contract Time, or other relief with respect to the terms of the Contract. As used in this Article 21 and its subparts, 
"Claims" refers only to Claims by the Contractor, and does not include Claims by the Owner.

The Initial Decision Maker shall be the Owner. 
PAGE 35

§ 21.2.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered 
prior to expiration of the period for correction of the Work set forth in Section 18.2, shall be initiated by notice to the 
Architect Owner within 21 days after occurrence of the event giving rise to such Claim or within 21 days after the 
claimant first recognizes the condition giving rise to the Claim, whichever is later.

If the Contractor wishes to make a Claim for an increase in the Contract Sum, written notice as provided in this section 
21.2.1 shall be given before proceeding to execute the Work.  

If the Contractor wishes to make a Claim for an increase in the Contract Time, written notice as provided in this 
section 21.2.1 shall be given. Said notice shall itemize all claims and shall contain sufficient detail and substantiating 
data to permit evaluation of same by Owner.  No such claim shall be valid unless so made.  The Contractor’s Claim 
shall include an estimate of cost and of probable effect of delay on progress of the Work. In the case of a continuing 
delay only one Claim is necessary.  Any change in the Contract Sum resulting from such claim shall be authorized by 
Change Order or Construction Change Directive, as the case may be.  This Paragraph is not intended to and shall not 
create any additional grounds upon which the Contractor may be entitled to an increase in the Contract Sum beyond 
those grounds provided elsewhere in this Contract.  In no event shall the Contractor make a claim for additional costs 
resulting from any delays in the progress of the Work or for reasons set forth in Section 9.1.1 or 14.5 of this 
Agreement.

If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented by data 
substantiating that weather conditions were abnormal for the period of time, could not have been reasonably 
anticipated and had an adverse effect on the scheduled construction. In the event of a dispute, requests for extensions 
of construction time due to adverse weather conditions shall include U.S. Weather Bureau Climatological Reports for 
the months involved plus a report indicating the average precipitation, temperature, etc., for the past ten (10) years 
from the reporting station nearest the Project.  The ten (10)-year average will be the basis for determining the number 
of adverse weather days and the effect resulting therefrom on construction which the Contractor would normally 
expect to encounter.  Extensions of time may be requested for any month of construction for days lost due to adverse 
weather in excess of the normally expected lost time; provided, however, if the Owner determines that the seasonal 
average of adverse weather days during construction is less than would be normally expected, no Change Order shall 
be issued and the request for extension of time shall be denied.  

§ 21.2.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered after 
expiration of the period for correction of the Work set forth in Section 18.2, shall be initiated by notice to the other 
party.to the Owner .  In such event, no decision by the Initial Decision Maker is required.

§ 21.2.3 Owner will review Claims for initial decision and take one or more of the following preliminary actions 
within ten days of receipt of a Claim: (1) request additional supporting data from the claimant, (2) reject the Claim in 
whole or in part, stating reasons for rejection, (3) approve the Claim, or (4) suggest a compromise.  An initial decision 
by the Owner shall be condition precedent to litigation of any Claim initiated by Contractor and arising prior to the 
date final payment is due. 
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If the Owner requests a party to provide a response to a Claim or to furnish additional supporting data, such party shall 
respond, within ten days after receipt of the request, and shall either (1) provide a response on the requested supporting 
data, (2) advise the Owner when the response or supporting data will be furnished, or (3) advise the Owner that no 
supporting data will be furnished. Upon receipt of the response or supporting data, if any, the Owner will either reject 
or approve the Claim in whole or in part.

§ 21.2.4  If a Claim has been resolved, the Owner will prepare or obtain appropriate documentation.

§ 21.2.5 If a Claim has not been resolved, the party making the Claim shall, within ten days after the Owner’s 
preliminary response, take one or more of the following actions: (1) submit additional supporting data requested by the 
Owner, (2) modify the initial Claim or (3) notify the Owner that the initial Claim stands.

§ 21.2.6 If a Claim has not been resolved after consideration of the foregoing and of further evidence presented by the 
parties or requested by the Owner, the Owner will notify the parties in writing that the Owner’s decision will be made 
within seven days, which decision shall be considered advisory only and not binding on the parties. Upon expiration of 
such time period, the Owner will render to the parties the Owner’s written decision relative to the Claim, including any 
change in the Contract Sum or Contract Time or both. If there is a surety and there appears to be a possibility of a 
Contractor’s default, the Owner may, but is not obligated to, notify the surety and request the surety’s assistance in 
resolving the controversy.

§ 21.2.7 Notwithstanding anything herein to the contrary, any suit or action arising under this Contract shall be 
commenced in Circuit Court of DuPage County, Illinois.  
PAGE 36

The Except as otherwise provided herein, the Owner and Contractor shall commence all claims and causes of action 
against the other and arising out of or related to the Contract in accordance with the requirements of the final dispute 
resolution method selected in this Agreement whether in contract, tort, breach of warranty, or otherwise, within the 
period specified by applicable law, but in any case not more than 10 years after the date of Substantial Completion of 
the Work. The Owner and Contractor waive all claims and causes of action not commenced in accordance with this 
Section 21.3.law. 

…

§ 21.5 The parties shall endeavor to resolve their disputes by mediation which, unless the parties mutually agree 
otherwise, shall be administered by the American Arbitration Association in accordance with their Construction 
Industry Mediation Procedures in effect on the date of this Agreement. A request for mediation shall be made in 
writing, delivered to the other party to this Agreement, and filed with the person or entity administering the mediation. 
The request may be made concurrently with the binding dispute resolution but, in such event, mediation shall proceed 
in advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days 
from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an arbitration is 
stayed pursuant to this Section, the parties may nonetheless proceed to the selection of the arbitrator(s) and agree upon 
a schedule for later proceedings.
Intentionally omitted. 
§ 21.6 If the parties have selected arbitration as the method for binding dispute resolution in this Agreement, any 
claim, subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually agree 
otherwise, shall be administered by the American Arbitration Association, in accordance with the Construction 
Industry Arbitration Rules in effect on the date of this Agreement. Demand for arbitration shall be made in writing, 
delivered to the other party to the Contract, and filed with the person or entity administering the arbitration. The award 
rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in accordance with 
applicable law in any court having jurisdiction thereof.
Intentionally omitted. 
§ 21.7 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either party, at 
its sole discretion, may consolidate an arbitration conducted under this Agreement with any other arbitration to which 
it is a party provided that (1) the arbitration agreement governing the other arbitration permits consolidation; (2) the 
arbitrations to be consolidated substantially involve common questions of law or fact; and (3) the arbitrations employ 
materially similar procedural rules and methods for selecting arbitrator(s).
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§ 21.8 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, any party to 
an arbitration may include by joinder persons or entities substantially involved in a common question of law or fact 
whose presence is required if complete relief is to be accorded in arbitration provided that the party sought to be joined 
consents in writing to such joinder. Consent to arbitration involving an additional person or entity shall not constitute 
consent to arbitration of a Claim not described in the written Consent.

§ 21.7- § 21.9 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or 
entity duly consented to by parties to this Agreement, shall be specifically enforceable under applicable law in any 
court having jurisdiction thereof.§ 21.9 Intentionally omitted. 

…

The Contract Sum and Contract Time shall be adjusted in accordance with the Initial Decision Maker’s decision, if 
any, subject to the right of either party to proceed in accordance with this Article 21. The Architect will issue 
Certificates for Payment in accordance with the decision of the Initial Decision Maker.

The Contractor and Owner waive claims against each other waives Claims against the Owner for consequential 
damages arising out of or relating to this Contract.  This mutual waiver includes

.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, 
business and reputation, and for loss of management or employee productivity or of the services of such 
persons; and

.2 damages incurred by the waiver includes, but is not limited to damages incurred by the Contractor for 
principal office expenses including the compensation of personnel stationed there, for losses of financing, business 
and reputation, and for loss of profit except anticipated profit arising directly from the Work.  

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s Owner’s 
termination in accordance with Article 20.  Nothing contained in this Section 21.11 shall be deemed to preclude an 
award of liquidated damages, when applicable, in accordance with the requirements of the Contract Documents.

In any suit or action arising under this Contract the Owner shall be entitled to an award of reasonable attorney’s fees 
and costs of litigation.

ARTICLE 22 OTHER CONDITIONS OR PROVISIONS
§ 22.1 The Contractor shall be responsible for the supply and maintenance of any and all temporary equipment, 
utilities, and facilities necessary to properly and safely complete and protect the Work, including without limitation 
those required by winter conditions.  Contractor shall provide and erect barricades and other safeguards adequate to 
warn of danger at the site and to protect persons and property from injury resulting from the Work.

§ 22.2 The Contractor shall limit material and equipment storage to the immediate area of Work and such other areas as 
Owner may designate.  The Contractor shall promptly remove and properly dispose off-site all construction material, 
trash, garbage and other debris.

§ 22.3 The Contractor shall notify Architect and Owner in advance (to the extent practicable, notice shall be made at 
least 48 hours in advance) of any and all deliveries of major materials to the Project Site and shall give notice of receipt 
of materials and equipment that Architect or Owner has indicated or customarily would want to inspect prior to 
commencement of the Work.  Prior to resumption of the Work in the event of a temporary suspension lasting longer 
than 72 hours, and at such other time intervals during the process of the Work as requested by Owner, in order to 
permit Owner to properly coordinate its normal operations and facilities requirements with the Work.

§22.4 The following definitions are added to the Contract:

"Final completion" means the date the Contract has been fully performed, all the Work has been completed in 
accordance with the Contract Documents and the Owner has approved Final Payment to the Contractor.

"Indicated" and "shown" mean as described, detailed, discussed, scheduled, referenced, or called for in.  or 
reasonably inferable from the Contract Documents in order to produce a first class Work product.
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"Provide" or derivatives thereof means the Contractor shall properly fabricate, supply, furnish or procure all labor, 
materials, equipment, apparatus, and accessory appurtenances necessary to transport, deliver, install, erect and 
construct the specified item, complete, in place and ready for operation and use, including any final connections, in 
strict accordance with the Drawings, Specifications and other Contract Documents.  The words "Contractor shall" are 
implied and shall be so understood whenever the direction or term "provide" is used.

"Unit Price" is an amount stated in the Contractor’s bid proposal or in the Contract Documents as a price per unit of 
measurement for materials, equipment or services for a portion of the Work as described in the Bidding Documents or 
the Contract Documents.  A Unit Price includes all costs associated with the performance of the portion of the Work 
for which the Unit Price is provided, including but not limited to labor, materials, equipment, loading, transportation, 
handling, unloading, overhead and profit.

§22.5 Except as otherwise specifically provided in the Contract Documents, if and to the extent of any inconsistency,
ambiguity, conflict, discrepancy or error in the Contract Document, and otherwise in interpreting the Contract
Documents, the Parties shall give precedence to the Contract Documents in the following order of priority:

(i) Modifications.
(ii) Specifications.
(iii) This Agreement except that the Supplementary Conditions shall take precedence over the General

Conditions of the Contract.

ARTICLE 23 • COMPLIANCE WITH LAWS
§ 23.1  The Contractor shall comply with all federal, state, county and local laws, codes, rules and regulations
applicable to the Work including without limitation all building codes, permit conditions, the American with 
Disabilities Act and the equal employment opportunity clause of the Illinois Human Rights Act and the rules and 
regulations of the Illinois Department of Human Rights, the Illinois Prevailing Wage Act, and all laws and regulations 
pertaining to occupational and work safety, hours of operation and disposal of construction debris.  A copy of the 
Contractor’s certification of compliance with applicable laws is attached to and made a part of this Agreement.  

§23.2 The Contractor shall maintain and shall require its Subcontractors to maintain policies of employment as
follows:

§23.3.1 In the event of the Contractor’s non-compliance with the provisions of this equal opportunity clause, the
Illinois Human Rights Act or the Rules and Regulations of the Illinois Department of Human Rights ("Department").
Contractor may be declared ineligible for future contracts or subcontracts with the State of Illinois or any of its
political subdivisions or municipal corporations, and the Contract may be cancelled or voided in whole or in part, and
such other sanctions or penalties may be imposed or remedies invoked as provided by statute or regulation.  During the
performance of this Contract, Contractor agrees as follows:

1) That it will not discriminate against any employee or applicant for employment because of race,
color, religion, sex, sexual orientation or preference, marital status, national origin or ancestry, 
citizenship status, age, physical or mental disability unrelated to a person’s ability to perform the 
essential functions of the job, association with a person with a disability, military status or an 
unfavorable discharge from military service, or record of arrest; and further that it will examine all 
job classifications to determine if minority persons or women are underutilized and will take 
appropriate affirmative action to rectify any such underutilization.  

2) That, if it hires additional employees in order to perform this Contract or any portions thereof, it will
determine the availability (in accordance with the Department’s Rules and Regulations) of 
minorities and women in the area(s) from which it may reasonably recruit and it will hire for each 
job classification for which employees are hired in such a way that minorities and women are not 
underutilized.  

3) That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state
that all applicants will be afforded equal opportunity without discrimination because of race, color, 
religion, sex, sexual orientation, marital status, national origin or ancestry, c:itizenship status, age, 
physical or mental handicap or disability unrelated to a person’s ability to perform the essential 
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function of the job, or association with a person with a disability, military status or an unfavorable 
discharge from military service, or record of arrest.  

4) That it will send to each labor organization or representative of workers with which it has or is 
bound by a collective bargaining or other agreement or understanding, a notice advising such labor 
organization or representative of the Contractor’s obligations under the Illinois Human Rights Act 
and the Department’s rules and regulations.  If any such labor organization or representative fails or 
refuses to cooperate with the Contractor in its efforts to comply with such Act and rules and 
regulations, the Contractor will promptly notify the Department and the Owner and will recruit 
employees from other sources when necessary to fulfill its obligations thereunder.  

5) That it will submit reports as required by the Department’s rules and regulations, furnish all relevant 
information as may from time to time be requested by the Department or the Owner, and in all 
respects comply with the Illinois Human Rights Act and the Department’s rules and regulations.  

6) That it will permit access to all relevant books, records, accounts and work sites by personnel of the 
Owner and the Department for purposes of investigation to ascertain Department’s rules and 
regulations.  

7) That it will include verbatim or by reference the provisions of this clause in every subcontract it 
awards under which any portion of the Contract obligations are undertaken or assumed, so that such 
provisions will be binding upon such subcontractor.  In the same manner as with other provisions of 
this Contract.  The Contractor will be liable for compliance with applicable provisions of this clause 
by such subcontractors; and further it will promptly notify the Owner and the Department in the 
event any subcontractor fails or refuses to comply therewith.  In addition, the Contractor will not 
utilize any subcontractor declared by the Illinois Human Rights Commission to be ineligible (or 
contracts or subcontracts with the State of Illinois or any of its political subdivisions or municipal 
corporations.

§23.4 The Contractor is encouraged to utilize qualified minority businesses as subcontractors for supplies, services and 
construction.

§23.5 The Contractor shall comply with the requirements of the Illinois Prevailing Wage Act (820 ILCS 130/0.01 et 
seq.) requiring payment of prevailing wages.  The Contractor shall pay or cause to be paid not less than the prevailing 
rate of hourly wage in the county the Work is performed as determined by the Illinois Department of Labor for the 
month in which the Work is performed including but not limited to all laborers, workers and mechanics.  All 
contractors and subcontractors rendering services under this contract must comply with all requirements under the 
Act, including but not limited to, all wage, notice and record keeping duties.

The Contractor is required to verify current prevailing wage prior to the first day of each month and to pay the 
then-current prevailing wage rate as determined by the Illinois Department of Labor.  Any increases in costs to the 
Contractor due to the changes in the prevailing wage during the term of this Contract shall be at the expense of 
Contractor and not at the expense of Owner. . Current prevailing wage rates are published at the following:   
http://labor.illinois.gov/.  The Contractor agrees to indemnify and hold harmless the Park District for any violations of 
the Prevailing Wage Act.

The Contractor shall also: (1) insert into each subcontract and the project specifications for each subcontract, a written 
stipulation that the subcontractor shall not pay less than the prevailing rate of hourly wage to all laborers, workers, and 
mechanics performing work under the contract; and (2) require each subcontractor to insert into each lower-tiered 
contract and the project specifications for each lower-tiered subcontract.  a stipulation that the subcontractor shall not 
pay less than prevailing rate of hourly wage to all laborers, workers, and mechanics performing work under the 
contract.

The Contractor shall include on all bonds and shall cause all subcontractors’ bonds required under the Contract 
Documents to guarantee compliance with the Prevailing Wage Act.  

Additionally, the Contractor and each subcontractor shall make and keep, for a period of not less than 5 years from the 
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date of the last payment on a contract or subcontract, records of all laborers, mechanics, and other workers employed 
by them on the Project; the records shall include each worker’s name, address, telephone number when available, 
social security number, classification or classifications, the hourly wages paid in each pay period, the number of hours 
worked each day, and the starting and ending times of work each day.  The Contractor shall submit monthly, no later 
than the 10th day of each calendar month, electronically a certified payroll to the Illinois Department of Labor’s 
Certified Transcript of Payroll Portal, which can be accessed on Illinois Department of Labor website.  The certified 
payroll shall be accompanied by a statement signed by the Contractor or subcontractor which states that: (i) he or she 
has examined the certified payroll and such records are true and accurate; (ii) the hourly rate paid to each worker is not 
less than the general prevailing rate· of hourly wages required by this Act: and (iii) the Contractor or subcontractor is 
aware that filing a certified payroll that he or she knows to be false is a Class A misdemeanor.  The Contractor may 
rely on the certification of a lower tier subcontractor, provided the Contractor does not knowingly rely upon a 
subcontractor’s false certification.  The records submitted in accordance with this payroll submittal provision shall be 
considered public records pursuant to Section 5 of the Prevailing Wage Act, 820 ILCS 130/5 (2004, as amended by 
P.A.  94-515). The Park District may, at its option, immediately terminate the Contract in the event that Contractor 
violates any provision of this paragraph or the Prevailing Wage Act.

Contractor shall also post the prevailing wage rates for each craft or type of worker or mechanic needed to complete 
the project at either: (l) a location on the project site easily accessible to the workers engaged on the project; or (2) in 
lieu of post1ng on the project site, if the Contractor has a business location where laborers, workers, and mechanics 
may regularly visit, the Contractor may either post the prevailing rate of wages in each county the Contractor works in 
a conspicuous location or provide the laborers, workers or mechanics engaged on the project a written notice 
indicating the prevailing rate of wages for the project.

Upon seven business days’ notice, the Contractor and each subcontractor shall make available for inspection and 
copying at a location within this State during reasonable hours, the records identified in 820 ILCS 130/5(a)(l) to the 
Owner, and its officers and agents.

This Agreement entered into as of the day and year first written above.

OAK BROOK PARK DISTRICT
PAGE 39

Sharon Knitter, President, Oak Brook Park District 
Board of Park Commissioners         
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SECTION 00 31 13 
PRELIMINARY SCHEDULE 

1.01 GENERAL 
A. The following represents the preliminary construction schedule for the Work. This schedule is the

current estimate of the Owner to be used for purposes of bidding. All Bidders shall include the
costs of all overtime, double-shift, or so-called "premium" time that may be necessary to meet this
milestone.

1.02 PRELIMINARY SCHEDULE 
A. Award of Contract: July 15, 2024 
B. Commencement of Construction: August 1, 2024 
C. Substantial Completion: October 31, 2024 

END OF DOCUMENT 
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SECTION 01 10 00 
SUMMARY 

PART 1  GENERAL 
1.01 PROJECT 

A. Project Name: TENNIS CENTER EXTERIOR WINDOW REPLACEMENT.

B. Project Name: 1543 - Oak Brook Park District - Tennis Center Window Replacement

C. Architect/Engineer's Name: Kluber Architects + Engineers.

D. The Project consists of removing existing fixed exterior hollow metal-framed, single-glazed
windows and providing aluminum-framed storefront exterior windows having a combination of fixed
and vented units.

1.02 CONTRACT DESCRIPTION 
A. Contract Type: A single prime contract based on a Stipulated Price as described in Document 00

52 00 - Agreement Form.
1.03 DESCRIPTION OF ALTERATIONS WORK 

A. Scope of demolition and removal work is indicated on drawings and specified in Section 02 41 00.
B. Scope of alterations work is indicated on drawings.

1.04 FUTURE WORK 
A. Project is designed to allow future installation of window treatments.

1.05 OWNER OCCUPANCY 
A. Owner intends to continue to occupy the existing building during the entire construction period.
B. Owner intends to occupy the Project upon Substantial Completion.
C. Cooperate with Owner to minimize conflict and to facilitate Owner's operations.
D. Schedule the Work to accommodate Owner occupancy.

1.06 CONTRACTOR USE OF SITE AND PREMISES 
A. Construction Operations: Limited to areas mutually agreed to by Owner and Contractor to

reasonably enable performance of the Work..
1. Locate and conduct construction activities in ways that will limit disturbance to site.

B. Arrange use of site and premises to allow:
1. Owner occupancy.
2. Use of site and premises by the public.

C. Provide access to and from site as required by law and by Owner:
1. Emergency Building Exits During Construction: Keep all exits required by code open during

construction period; provide temporary exit signs if exit routes are temporarily altered.
2. Do not obstruct roadways, sidewalks, or other public ways without permit.

D. Time Restrictions:
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1. Limit conduct of especially noisy exterior work to the hours prescribed by the Village of Oak 
Brook. 

1.07 WORK SEQUENCE 
A. Coordinate construction schedule and operations with Owner. 

PART 2 PRODUCTS - NOT USED 
PART 3 EXECUTION - NOT USED 

END OF SECTION 
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SECTION 01 30 00 
ADMINISTRATIVE REQUIREMENTS 

PART 1  GENERAL 
1.01 SECTION INCLUDES 

A. General administrative requirements. 
B. Preconstruction meeting. 
C. Progress meetings. 
D. Construction progress schedule. 
E. Architect/Engineer-provided CAD files. 

F. Requests for Information (RFI) procedures. 

G. Submittals for review, information, and project closeout. 
H. Number of copies of submittals. 
I. Submittal procedures. 

1.02 RELATED REQUIREMENTS 
A. Section 01 70 00 - Execution and Closeout Requirements: Additional coordination requirements. 
B. Section 01 78 00 - Closeout Submittals: Project record documents; operation and maintenance 

data; warranties and bonds. 
1.03 GENERAL ADMINISTRATIVE REQUIREMENTS 

A. Comply with requirements of Section 01 70 00 - Execution and Closeout Requirements for 
coordination of execution of administrative tasks with timing of construction activities. 

B. Make the following types of submittals to Architect/Engineer: 
1. Requests for Information (RFI). 
2. Requests for substitution. 
3. Shop drawings, product data, and samples. 
4. Applications for payment and change order requests. 
5. Progress schedules. 
6. Correction Punch List and Final Correction Punch List for Substantial Completion. 
7. Closeout submittals. 

PART 2 PRODUCTS - NOT USED 
PART 3 EXECUTION 
3.01 PRECONSTRUCTION MEETING 

A. Owner will schedule a meeting after Notice of Award. 
B. Attendance required: 

1. Owner. 
2. Architect/Engineer. 
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3. Contractor. 
C. Agenda: 

1. Execution of Owner-Contractor Agreement. 
2. Submission of executed bonds and insurance certificates. 
3. Distribution of Contract Documents. 
4. Submission of list of products, schedule of values, and progress schedule. 
5. Designation of personnel representing the parties to Contract and Architect/Engineer. 
6. Procedures and processing of field decisions, Submittals, substitutions, applications for 

payments, proposal request, Change Orders, and Contract closeout procedures. 
7. Scheduling. 

D. Record minutes and distribute copies within two days after meeting to participants, with two copies 
to Architect/Engineer, Owner, participants, and those affected by decisions made. 

3.02 PROGRESS MEETINGS 
A. Make arrangements for meetings, prepare agenda with copies for participants, preside at 

meetings. 
B. Attendance Required: 

1. Contractor. 
2. Owner. 
3. Architect/Engineer. 
4. Contractor's superintendent. 

C. Agenda: 
1. Review minutes of previous meetings. 
2. Review of work progress. 
3. Field observations, problems, and decisions. 
4. Identification of problems that impede, or will impede, planned progress. 
5. Review of Submittals schedule and status of Submittals. 
6. Maintenance of progress schedule. 
7. Corrective measures to regain projected schedules. 
8. Planned progress during succeeding work period. 
9. Maintenance of quality and work standards. 
10. Effect of proposed changes on progress schedule and coordination. 
11. Other business relating to work. 

D. Record minutes and distribute copies within 2 days after meeting to participants, with copies to 
Architect/Engineer, Owner, participants, and those affected by decisions made. 

3.03 CONSTRUCTION PROGRESS SCHEDULE 

A. Within 7 days after date of the Agreement, submit preliminary schedule. 
B. If preliminary schedule requires revision after review, submit revised schedule within 7 days. 
C. Submit updated schedule with each Application for Payment. 
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3.04 ARCHITECT/ENGINEER-PROVIDED CAD FILES 
A. After the execution of the Contract, Architect/Engineer will provide, free of charge, upon receipt of a

properly completed and signed request utilizing “Electronic Data Transfer Consent Form” at the
end of this Specification Section, CAD files depicting graphic information for the project as follows:
1. Architectural Floor Plans: Column grid, walls, floors, stairs, doors, windows, room numbers,

ceiling grid, mechanical diffusers, plumbing fixtures, sprinkler heads (if depicted in Bid
Documents) and lights.

B. Contractor acknowledges and accepts that the Architectural Floor Plans do not contain structural,
mechanical, electrical, plumbing, fire protection and other building systems information depicted in
the Bidding Documents. Examples of information not contained in these files include, but are not
limited to, title blocks, keynotes, schedules, mechanical ductwork and equipment, electrical device
symbols, circuit numbers and home runs, plumbing equipment, piping runs and riser diagrams, and
architectural/engineering text or details. No other CAD files, data or information will be provided.

C. Only requests from Prime Contractors will be honored. Subcontractors must obtain the files from
their respective Prime Contractors.

D. In submitting a request, Contractor acknowledges that:
1. Architect/Engineer bears no responsibility for the data or its transmission,
2. Use of the data by the Contractor or his Subcontractors in no way relieves the Contractor of his

obligations under the Contract,
3. Contractor is solely liable for any and all claims arising from any and all products generated by

the Contractor or its Subcontractors employing the data,
4. Contractor and its Subcontractors have a limited, non-exclusive license to use the data solely in

connection with the Work of the Project.
5. Architect/Engineer retains all rights, including copyright, to the data.

3.05 REQUESTS FOR INFORMATION (RFI) 
A. Definition: A request seeking one of the following:

1. An interpretation, amplification, or clarification of some requirement of Contract Documents
arising from inability to determine from them the exact material, process, or system to be
installed; or when the elements of construction are required to occupy the same space
(interference); or when an item of work is described differently at more than one place in
Contract Documents.

2. A resolution to an issue which has arisen due to field conditions and affects design intent.
B. Whenever possible, request clarifications at the next appropriate project progress meeting, with

response entered into meeting minutes, rendering unnecessary the issuance of a formal RFI.
C. Preparation: Prepare an RFI immediately upon discovery of a need for interpretation of Contract

Documents. Failure to submit an RFI in a timely manner is not a legitimate cause for claiming
additional costs or delays in execution of the work.
1. Prepare a separate RFI for each specific item.

a. Review, coordinate, and comment on requests originating with subcontractors and/or
materials suppliers.

b. Do not forward requests which solely require internal coordination between subcontractors.
2. Prepare in a format and with content acceptable to Owner.



Project No. 24-310-1543 
Copyright 2024 by KLUBER, INC.; All Rights Reserved 

SECTION 01 30 00 
ADMINISTRATIVE REQUIREMENTS 

01 30 00 - 4 

a. Use AIA G716 - Request for Information .
3. Combine RFI and its attachments into a single electronic file. PDF format is preferred.

D. Reason for the RFI: Prior to initiation of an RFI, carefully study all Contract Documents to confirm
that information sufficient for their interpretation is definitely not included.
1. Include in each request Contractor's signature attesting to good faith effort to determine from

Contract Documents information requiring interpretation.
2. Unacceptable Uses for RFIs: Do not use RFIs to request the following:

a. Approval of submittals (use procedures specified elsewhere in this section).
b. Approval of substitutions (see Section - 01 60 00 - Product Requirements)
c. Changes that entail change in Contract Time and Contract Sum (comply with provisions of

the Conditions of the Contract).
d. Different methods of performing work than those indicated in the Contract Drawings and

Specifications (comply with provisions of the Conditions of the Contract).
3. Improper RFIs: Requests not prepared in compliance with requirements of this section, and/or

missing key information required to render an actionable response. They will be returned
without a response, with an explanatory notation.

4. Frivolous RFIs: Requests regarding information that is clearly indicated on, or reasonably
inferable from, Contract Documents, with no additional input required to clarify the question.
They will be returned without a response, with an explanatory notation.
a. The Owner reserves the right to assess the Contractor for the costs (on time-and-materials

basis) incurred by the Architect/Engineer, and any of its consultants, due to processing of
such RFIs.

E. Content: Include identifiers necessary for tracking the status of each RFI, and information
necessary to provide an actionable response.
1. Official Project name and number, and any additional required identifiers established in

Contract Documents.
2. Owner's, Architect/Engineer's, and Contractor's names.
3. Discrete and consecutive RFI number, and descriptive subject/title.
4. Issue date and requested reply date.
5. Reference to particular Contract Document(s) requiring additional information/interpretation.

Identify pertinent drawing and detail number and/or specification section number, title, and
paragraph(s).

6. Annotations: Field dimensions and/or description of conditions which have engendered the
request.

7. Contractor's suggested resolution: A written and/or a graphic solution, to scale, is required in
cases where clarification of coordination issues is involved, for example; routing, clearances,
and/or specific locations of work shown diagrammatically in Contract Documents. If applicable,
state the likely impact of the suggested resolution on Contract Time or the Contract Sum.

F. Attachments: Include sketches, coordination drawings, descriptions, photos, submittals, and other
information necessary to substantiate the reason for the request.

G. RFI Log: Prepare and maintain a tabular log of RFIs for the duration of the project.
1. Indicate current status of every RFI. Update log promptly and on a regular basis.
2. Note dates of when each request is made, and when a response is received.
3. Highlight items requiring priority or expedited response.
4. Highlight items for which a timely response has not been received to date.
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5. Identify and include improper or frivolous RFIs.
H. Review Time: Architect/Engineer will respond and return RFIs to Contractor within seven calendar

days of receipt. For the purpose of establishing the start of the mandated response period, RFIs
received after 3:00 PM will be considered as having been received on the following regular working
day.
1. Response period may be shortened or lengthened for specific items, subject to mutual

agreement, and recorded in a timely manner in progress meeting minutes.
I. Responses: Content of answered RFIs will not constitute in any manner a directive or

authorization to perform extra work or delay the project. If in Contractor's belief it is likely to lead to
a change to Contract Sum or Contract Time, promptly issue a notice to this effect, and follow up
with an appropriate Change Order request to Owner.
1. Response may include a request for additional information, in which case the original RFI will

be deemed as having been answered, and an amended one is to be issued forthwith. Identify
the amended RFI with an R suffix to the original number.

2. Do not extend applicability of a response to specific item to encompass other similar conditions,
unless specifically so noted in the response.

3. Upon receipt of a response, promptly review and distribute it to all affected parties, and update
the RFI Log.

4. Notify Architect/Engineer within seven calendar days if an additional or corrected response is
required by submitting an amended version of the original RFI, identified as specified above.

3.06 SUBMITTAL SCHEDULE 
A. Submit to Architect/Engineer for review a schedule for submittals in tabular format.

1. Submit at the same time as the preliminary schedule.
2. Coordinate with Contractor's construction schedule and schedule of values.
3. Format schedule to allow tracking of status of submittals throughout duration of construction.
4. Arrange information to include scheduled date for initial submittal, specification number and

title, submittal category (for review or for information), description of item of work covered, and
role and name of subcontractor.

5. Account for time required for preparation, review, manufacturing, fabrication and delivery when
establishing submittal delivery and review deadline dates.
a. For assemblies, equipment, systems comprised of multiple components and/or requiring

detailed coordination with other work, allow for additional time to make corrections or
revisions to initial submittals, and time for their review.

3.07 SUBMITTALS FOR REVIEW 
A. When the following are specified in individual sections, submit them for review:

1. Product data.
2. Shop drawings.
3. Samples for selection.

B. Submit to Architect/Engineer for review for the limited purpose of checking for compliance with
information given and the design concept expressed in Contract Documents.

C. Samples will be reviewed for aesthetic, color, or finish selection.
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D. After review, provide copies and distribute in accordance with Submittal PROCEDURES article 
below and for record documents purposes described in Section 01 78 00 - Closeout Submittals. 

3.08 SUBMITTALS FOR INFORMATION 
A. When the following are specified in individual sections, submit them for information: 

1. Design data. 
2. Certificates. 
3. Inspection reports. 
4. Manufacturer's instructions. 
5. Manufacturer's field reports. 
6. Other types indicated. 

B. Submit for Architect/Engineer's knowledge as contract administrator or for Owner. 

3.09 SUBMITTALS FOR PROJECT CLOSEOUT 
A. Submit Correction Punch List for Substantial Completion. 
B. Submit Final Correction Punch List for Substantial Completion. 
C. When the following are specified in individual sections, submit them at project closeout in 

compliance with requirements of Section 01 78 00 - Closeout Submittals: 
1. Project record documents. 
2. Operation and maintenance data. 
3. Warranties. 
4. Bonds. 
5. Other types as indicated. 

D. Submit for Owner's benefit during and after Project completion. 
3.10 NUMBER OF COPIES OF SUBMITTALS 

A. Documents for Review: 
1. Submit via email in Adobe PDF electronic file format at native sheet size and right-side up. 

Architect/Engineer will return via email a reviewed copy in Adobe PDF electronic file format. 
Files not properly sized and rotated will be rejected. Illegible files will be rejected. 

B. Documents for Information: Submit via email in Adobe PDF electronic file format. Submitted 
documents are for Architect/Engineer's information and reference only and will not be reviewed or 
returned. 

C. Samples: Submit the number specified in individual specification sections; one of which will be 
retained by Architect/Engineer. 
1. Submit original, physical samples. With each physical sample, submit Adobe PDF electronic 

copies of scanned physical original samples. Architect/Engineer will return via email a reviewed 
scanned copy in Adobe PDF electronic file format. 

2. Retained samples will not be returned to Contractor unless specifically so stated. 

3.11 SUBMITTAL PROCEDURES 
A. General Requirements: 

1. Use a single transmittal for related items. 
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2. Submit separate packages of submittals for review and submittals for information, when 
included in the same specification section. 

3. Transmit using approved form. 
4. Number each submittal. Prefix the submittal number with the Specification Section number to 

which the submittal pertains. For revised submittals use original number and a sequential 
alphanumeric suffix. Items submitted without a Specification Section number, or with an 
incorrect Specification Section number will delay the review process. 

5. Identify: Project; Contractor; subcontractor or supplier; pertinent drawing and detail number; 
and specification section number, article and paragraph, as appropriate on each copy. 

6. Correlate submitted items with specified products; clearly indicate the specified product that 
corresponds to each submitted item. Submitted items not clearly correlated with specified 
items will delay the review process. 

7. When options or optional features available for a Product are indicated in a Submittal, and 
selections for those options/features are indicated in the Contract Documents, identify on the 
Submittal the selection indicated in the Contract Documents. Submittals that fail to identify 
specified options or optional features may be returned marked "Rejected" or "Revise and 
Resubmit". 

8. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of 
products required, field dimensions, adjacent construction work, and coordination of information 
is in accordance with the requirements of the work and Contract Documents. 
a. Submittals from sources other than the Contractor, or without Contractor's transmittal will not 

be acknowledged, reviewed, or returned. 
9. Deliver each submittal on date noted in submittal schedule, unless an earlier date has been 

agreed to by all affected parties, and is of the benefit to the project. 
a. Deliver submittals to Architect/Engineer at business address. 

10. Schedule submittals to expedite the Project, and coordinate submission of related items. 
a. For each submittal for review, allow 15 days excluding delivery time to and from the 

Contractor. 
b. For sequential reviews involving Architect/Engineer's consultants, Owner, or another 

affected party, allow an additional 7 days. 
11. Clearly identify variations from the Contract Documents. Regardless of the type of variation, 

Contractor is solely responsible for errors in the field or performance issues that arise from 
Submittal variations from the requirements of the Contract Documents if those variations were 
not expressly noted to specifically identify for and describe to the reviewer the nature of the 
variation from the Contract Documents. 

12. Provide space for Contractor's review stamp and a 4 inch x 3 inch clear space for 
Architect/Engineer's review stamp. 

13. Promptly return submittals marked "Rejected" or "Revise and Resubmit" to originating 
subcontractor supplier, and faithfully ensure the prompt resubmittal of the correct or revised 
information. 

14. When revised for resubmission, identify all changes made since previous submission. Use 
clouds, highlights or other means acceptable to Architect/Engineer. Resubmittals that do not 
clearly identify all changes may be delayed and/or returned to the Contractor 
unreviewed. 

15. Contractor is entitled to one (1) resubmittal of each Submittal For Review or Submittal For 
Project Closeout rejected by Architect/Engineer or returned by Architect/Engineer for further 
action. Thereafter, Contractor shall pay the cost of all further Architect/Engineer reviews of any 
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Submittal For Review or Submittal for Project Closeout, at a rate of $200.00/hour. Cost of such 
further reviews will be deducted from the Contract Sum by Change Order. 

16. Promptly distribute and coordinate the requirements of reviewed submittals with affected 
parties. Instruct parties to promptly report inability to comply with requirements. 

17. Where indicated on the Drawings or in respective product specification Sections, submit 
reviewed submittals to Authority Having Jurisdiction (AHJ). 

18. Incomplete submittals will not be reviewed, unless they are partial submittals for distinct 
portion(s) of the work, and have received prior approval for their use. 

19. Submittals not requested will be returned "Not Reviewed". 
B. Product Data Procedures: 

1. Submit only information required by individual specification sections. 
2. Collect required information into a single submittal. 
3. Submit concurrently with related shop drawing submittal. 
4. Do not submit (Material) Safety Data Sheets for materials or products. 

C. Shop Drawing Procedures: 
1. Prepare accurate, drawn-to-scale, original shop drawing documentation by interpreting Contract 

Documents and coordinating related work. 
2. Use of reproductions of the Contract Documents in digital data form to create shop drawings is 

only permitted as defined above under Architect/Engineer-Provided CAD Files. 
3. Generic, non-project-specific information submitted as shop drawings do not meet the 

requirements for shop drawings. 
D. Samples Procedures: 

1. Transmit related items together as single package. 
2. When relevant, identify each item to allow review for applicability in relation to shop drawings 

showing installation locations. 
E. Submittal reviews may be delayed and/or Submittals may be returned marked "Rejected" or 

"Revise and Resubmit" for any of the following reasons: 
1. Submittals submitted outside the scheduled dates of the Submittal Schedule. 
2. Submittals are incomplete or are missing information. 
3. Submittals are not submitted in accordance with procedures outlined in this Section, including, 

but not limited to: 
a. Specification Section number not indicated on submittal or transmittal. 
b. Contractor's review stamp missing. 
c. Submitted items not correlated with specified products. 
d. Re-submitted items not clearly identifying changes. 

3.12 SUBMITTAL REVIEW 
A. Submittals for Review: Architect/Engineer will review each submittal, and approve, or take other 

appropriate action. 
B. Submittals for Information: Architect/Engineer will not acknowledge receipt, and take no other 

action. 
C. Architect/Engineer's actions will be reflected by marking each returned submittal using virtual 

stamp on electronic submittals. 
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1. Notations may be made directly on submitted items and/or listed on appended Submittal 
Review cover sheet. 

D. Architect/Engineer's and consultants' actions on items submitted for review: 
1. Authorizing purchasing, fabrication, delivery, and installation: 

a. "No Exception Taken", or language with same legal meaning. 
1) Resubmission is not required or requested. 
2) Resubmitted items will not be acknowledged. 

b. "Make Corrections Noted", or language with same legal meaning. 
1) Resubmission is not required or requested. 
2) Resubmitted items may be returned marked "Not Requested, Not Reviewed'. 

2. Not Authorizing fabrication, delivery, and installation: 
a. "Revise and Resubmit". 

1) Resubmit revised item, with review notations acknowledged and incorporated. 
2) Clearly identify all revisions. 
3) Non-responsive resubmittals may be rejected. 

b. "Rejected". 
1) Submit item complying with requirements of Contract Documents. 

c. "Submit Specified Item". 
1) Submit item complying with requirements of Contract Documents. 

END OF SECTION 
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SECTION 01 40 00 
QUALITY REQUIREMENTS 

PART 1  GENERAL 
1.01 SECTION INCLUDES 

A. Submittals. 
B. Quality assurance. 
C. Tolerances. 
D. Manufacturers' field services. 
E. Defect Assessment. 

1.02 RELATED REQUIREMENTS 

A. Section 01 41 00 - Regulatory Requirements. 

B. Section 01 42 00 - References. 
C. Section 01 60 00 - Product Requirements: Requirements for material and product quality. 

1.03 SUBMITTALS 
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures. 
B. Design Data: Submit for Architect/Engineer's knowledge as contract administrator for the limited 

purpose of assessing compliance with information given and the design concept expressed in the 
Contract Documents, or for Owner's information. 

C. Certificates: When specified in individual specification sections, submit certification by the 
manufacturer and Contractor or installation/application subcontractor to Architect/Engineer, in 
quantities specified for Product Data. 
1. Indicate material or product complies with or exceeds specified requirements. Submit 

supporting reference data, affidavits, and certifications as appropriate. 
2. Certificates may be recent or previous test results on material or product, but must be 

acceptable to Architect/Engineer. 
D. Manufacturer's Instructions: When specified in individual specification sections, submit printed 

instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, for the 
Owner's information. Indicate special procedures, perimeter conditions requiring special attention, 
and special environmental criteria required for application or installation. 

1.04 QUALITY ASSURANCE 
A. Designer Qualifications: Where professional engineering design services and design data 

submittals are specifically required of Contractor by Contract Documents, provide services of a 
Professional Engineer experienced in design of this type of work and licensed in the State in which 
the Project is located. 
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1.05 REGULATORY REQUIREMENTS - SEE SECTION 01 41 00 
1.06 REFERENCES AND STANDARDS - SEE SECTION 01 42 00 
PART 2 PRODUCTS - NOT USED 
PART 3  EXECUTION 
3.01 CONTROL OF INSTALLATION 

A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and 
workmanship, to produce work of specified quality. 

B. Comply with manufacturers' instructions, including each step in sequence. 
C. Should manufacturers' instructions conflict with Contract Documents, request clarification from 

Architect/Engineer before proceeding. 
D. Comply with specified standards as minimum quality for the work except where more stringent 

tolerances, codes, or specified requirements indicate higher standards or more precise 
workmanship. 

E. Have work performed by persons qualified to produce required and specified quality. 
F. Verify that field measurements are as indicated on shop drawings or as instructed by the 

manufacturer. 
G. Secure products in place with positive anchorage devices designed and sized to withstand 

stresses, vibration, physical distortion, and disfigurement. 

3.02 TOLERANCES 
A. Monitor fabrication and installation tolerance control of products to produce acceptable Work. Do 

not permit tolerances to accumulate. 
B. Comply with manufacturers' tolerances. Should manufacturers' tolerances conflict with Contract 

Documents, request clarification from Architect/Engineer before proceeding. 
C. Adjust products to appropriate dimensions; position before securing products in place. 

3.03 DEFECT ASSESSMENT 
A. Replace Work or portions of the Work not complying with specified requirements. 
B. If, in the opinion of Owner, it is not practical to remove and replace the work, Owner will direct an 

appropriate remedy or adjust payment. 
END OF SECTION 
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SECTION 01 41 00 
REGULATORY REQUIREMENTS 

PART 1 GENERAL 
1.01 SECTION INCLUDES 

A. General. 
B. Definitions. 
C. Quality Assurance. 
D. Regulatory Requirements. 

1.02 RELATED SECTIONS 
A. Section 01 10 00 - Summary. 
B. Section 01 42 00 - References. 

1.03 GENERAL 
A. Comply with all applicable laws, rules, regulations, codes and ordinances. 
B. If the Contractor observes that the Contract Documents may be at variance with specified codes, 

notify the Architect/Engineer immediately. Architect/Engineer shall issue all changes in accordance 
with the General Conditions. 

C. It shall not be the Contractor's primary responsibility to make certain that the Contract Documents 
are in accordance with all applicable laws, rules and regulations, however, when the Contractor 
performs work knowing or having reason to know that the work in question is contrary to applicable 
laws, rules, and regulations, and fails to notify the Architect/Engineer, the Contractor shall pay all 
costs arising therefrom. 

1.04 DEFINITIONS 
A. Definitions: 

1. Codes: Codes are statutory requirements, rules or regulations of governmental entities. 
2. Standards: Standards are requirements that have been established as accepted criteria, set 

general consent. 
1.05 QUALITY ASSURANCE 

A. The Architect/Engineer has designed the project to applicable code requirements and has copies 
of said codes available for the Contractor's inspection. 

B. The Contractor shall: 
1. Ensure that copies of codes and standards referenced herein or specified in individual 

specifications sections are available to Contractor's personnel, agents, and Sub-Contractors. 
2. Ensure that Contractor's personnel, agents, and Sub-Contractors are familiar with the 

workmanship and requirements of applicable codes and standards. 
1.06 REGULATORY REQUIREMENTS 

A. Source and Requirements: Verify amendments with local code officials. 
1. Local code requirements: 
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a. ICC International Building Code, 2021 Edition. 
b. ICC International Existing Building Code, 2021 
c. ICC International Property Maintenance Code, 2021 Edition. 

2. State code requirements: 
a. Capital Development Board (CDB): 

1) Illinois Accessibility Code, 2018 Edition. 
2) Illinois Energy Conservation Code (ICC International Energy Conservation Code, 2021 

Edition, with State of Illinois modifications. 
b. Illinois Department of Labor (IDOL): Safety Glazing Materials Act - Illinois Revised Statutes, 

chap. 111 1/2, paragraph 3101, et seq. 
c. Illinois Environmental Protection Agency (IEPA): 

1) Air-Pollution Standards. 
2) Noise Pollution Standards. 
3) Water Pollution Standards. 
4) Public Water Supplies 
5) Solid Waste Standards. 
6) Illinois Recommended Standards for Sewage Works (Illinois Administrative Code, Title 

35, Subtitle C, Chapter II, Part 370). 
PART 2 PRODUCTS - NOT USED 
PART 3 EXECUTION - NOT USED 

END OF SECTION 
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PART 1  GENERAL 
1.01 SECTION INCLUDES 

SECTION 01 42 00 
REFERENCES 

A. Drawing symbols, abbreviations and acronyms. 
B. Definitions of terms used throughout the Contract Documents. 
C. Explanation of specification format and content. 
D. Requirements relating to referenced standards. 
E. Applicability of referenced standards. 
F. List of industry organizations and certain of their respective documents. 

1.02 DRAWING SYMBOLS AND CONVENTIONS 
A. Abbreviations and graphic symbols are defined on the General Notes, Symbols & Abbreviations 

sheet of the drawings. 
B. Generally, symbols used on the mechanical and electrical drawings conform to those 

recommended by ASHRAE, though, where appropriate, these symbols are supplemented by more 
specific symbols as recommended by ASME, ASPE, or the IEEE. 

1.03 DEFINITIONS 
A. Where the terms "indicated", "noted", "scheduled", "shown", or "specified" are used it is to help 

locate the reference; no limitation on location is intended except as specifically noted. 
B. Where the terms "directed", "requested", "authorized", "approved", are used as in "directed by the 

Architect/Engineer", no implied meaning shall be construed to extend the Architect/Engineer's 
responsibilities into the Contractor's purview of construction supervision. 

C. Where the term "approved" is used in conjunction with the Architect/Engineer's action on 
submittals, requests or applications it is limited to the duties of the Architect/Engineer as described 
in the Agreement, and the General and Supplemental Conditions of the Contract. Such use of the 
term "approval" shall not limit or release the Contractor from his responsibility to fulfill Contract 
requirements. 

D. Where the term "regulations" is used it means all applicable statutes, laws, ordinances, and orders 
issued by authorities having jurisdiction, as well as construction industry standards, rules, or 
conventions that address performance of the Work. 

E. The "Project Site" is the space available to the Contractor for performance of construction 
activities. The Project Site may be for the exclusive use of the Contractor and his activities or may 
be used in conjunction with others performing other construction or related activities on the Project. 
Unless the extent of the Project Site is indicated on the Drawings, means the limits of the area 
within the property line of the parcel on which the Project is located, subject to the limitations and 
restrictions of local ordinance and the discretion of the Owner. 

F. Where the term "furnish" is used it means supply, deliver to, and unload and store at the Project 
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Site until the Work is ready for the item to be assembled and incorporated into the Work. 
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G. Where the term "install" is used it is meant to describe operations at the Project Site to include 
uncrating, assembling, placing, anchoring, connecting to utilities, finishing, protecting, cleaning and 
all other similar operations required to fully incorporate an item into the Work. 

H. Where the term “provide” is used it means “furnish and install” as defined above. 
I. Where the term "refurbish" is used it means refinish, repair and otherwise restore to like-new 

condition. 
J. Where the terms "remove" or "demolish" are used they mean safely disconnect from existing 

utilities, permanently extract from the Work and the Project Site, and legally dispose of off-site. 
K. Where the terms "temporarily remove" or "salvage" are used they mean safely disconnect from 

existing utilities and carefully extract from the Work so as to prevent damage to the item and the 
Work. 
1. If the item is to be reinstalled or relocated as part of the Work, these terms also mean clean, 

adjust, lubricate and otherwise restore to best possible condition without repair or refinishing. 
2. Otherwise, these terms also mean clean item surfaces and turn over to the Owner for storage 

and possible future use. 
L. Where the term "reinstall" is used it means the same as "install", with respect to a temporarily 

removed, salvaged or relocated item. 
M. Where the term "relocate" is used it means temporarily remove and reinstall in a new location. 
N. Where the phrase "salvage in place" is used it means protect in place so as to prevent damage 

while adjacent elements are demolished, restore to best possible condition without repair or 
refinishing, and modify as necessary to properly incorporate and integrate with the Work. 

1.04 SPECIFICATION FORMAT AND CONTENT 
A. These Specifications are based on the Construction Specification Institute's 49 Division format and 

numbering system. 
B. Language used in the Specifications and other Contract Documents is an abbreviated type. Implied 

words and meanings will appropriately interpreted. 
C. Requirements expressed in imperative and streamlined language are to be performed by the 

Contractor. At certain locations in the text, subjective language may be used to describe 
responsibilities that must be fulfilled indirectly by the Contractor or others. 
1. Whenever a colon (:) is used within a sentence or phrase, it shall be construed to mean the 

words "shall be". 
D. Use of certain terms such as "carpentry" is not intended to imply that certain activities must be 

performed by accredited or unionized individuals of a corresponding generic name. The 
Specifications do, however, require that certain construction activities shall be performed by 
specialists who are recognized experts in the operations to be performed. Specialists shall be used 
for said activities, however the final responsibility for fulfilling the requirements of the Contract 
remains the Contractor's. 
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1.05 QUALITY ASSURANCE 
A. For products or workmanship specified by reference to a document or documents not included in 

the Project Manual, also referred to as reference standards, comply with requirements of the 
standard, except when more rigid requirements are specified or are required by applicable codes. 

B. Conform to reference standard of date of issue specified in this section, except where a specific 
date is established by applicable code. 

C. Obtain copies of standards when required by the Contract Documents. 
D. Maintain copy at project site during submittals, planning, and progress of the specific work, until 

Substantial Completion. 
E. Should specified reference standards conflict with Contract Documents, request clarification from 

the Architect/Engineer before proceeding. 
F. Neither the contractual relationships, duties, or responsibilities of the parties in Contract nor those 

of the Architect/Engineer shall be altered by the Contract Documents by mention or inference 
otherwise in any reference document. 

1.06 APPLICABILITY OF INDUSTRY STANDARDS 
A. Construction industry standards shall have the same force and effect as if bound or copied directly 

in the Contract Documents, except where more stringent requirements are specified. All such 
applicable standards are made a part of the Contract Documents by reference. 
1. Where compliance with two or more standards are referenced and conflicting requirements for 

quality or quantities occur, comply with the more stringent requirements. Refer questions 
regarding apparently conflicting standards to the Architect/Engineer for a decision before 
proceeding. 

2. The standard of quality or quantity levels specified, shown, or referenced shall be the minimum 
to be provided or performed. Refer questions regarding standards of minimum quality or 
quantity to the Architect/Engineer before proceeding. 

1.07 CONSTRUCTION INDUSTRY ORGANIZATIONS AND DOCUMENTS 
AA -- ALUMINUM ASSOCIATION, INC. 
AAMA -- AMERICAN ARCHITECTURAL MANUFACTURERS ASSOCIATION 
AASHTO -- AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION 
OFFICIALS 
ANSI -- AMERICAN NATIONAL STANDARDS INSTITUTE 
BHMA -- BUILDERS HARDWARE MANUFACTURERS ASSOCIATION 
CPSC -- CONSUMER PRODUCTS SAFETY COMMISSION 
ICC -- INTERNATIONAL CODE COUNCIL, INC. 
ISO -- INTERNATIONAL STANDARDS ORGANIZATION 
SGCC -- SAFETY GLAZING CERTIFICATION COUNCIL 
SIGMA - SEALED INSULATING GLASS MANUFACTURERS ASSOCIATION (See IGMA) 
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UL -- UNDERWRITERS LABORATORIES INC. 
1.08 UNITED STATES GOVERNMENT AND RELATED AGENCIES/DOCUMENTS 

CFR -- CODE OF FEDERAL REGULATIONS 
CPSC -- CONSUMER PRODUCTS SAFETY COMMISSION 
EPA -- ENVIRONMENTAL PROTECTION AGENCY 
FS -- FEDERAL SPECIFICATIONS AND STANDARDS (General Services Administration) 
GSA -- U.S. GENERAL SERVICES ADMINISTRATION 
USGS -- UNITED STATES GEOLOGICAL SURVEY 

1.09 STATE GOVERNMENT AND RELATED AGENCIES/DOCUMENTS 
CDB -- ILLINOIS CAPITAL DEVELOPMENT BOARD 
IDOL -- ILLINOIS DEPARTMENT OF LABOR 
IEPA -- ILLINOIS ENVIRONMENTAL PROTECTION AGENCY 

PART 2 PRODUCTS - NOT USED 
PART 3 EXECUTION - NOT USED 

END OF SECTION 
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SECTION 01 50 00 
TEMPORARY FACILITIES AND CONTROLS 

PART 1  GENERAL 
1.01 SECTION INCLUDES 

A. Temporary utilities. 
B. Temporary telecommunications services. 
C. Temporary sanitary facilities. 

D. Temporary controls: Barriers, enclosures, and fencing. 

E. Security requirements. 
F. Vehicular access and parking. 
G. Waste removal facilities and services. 

1.02 TEMPORARY UTILITIES 
A. Owner will provide the following: 

1. Electrical power and metering, consisting of connection to existing facilities. 
2. Water supply, consisting of connection to existing facilities. 

B. Existing facilities may be used. 

C. Use trigger-operated nozzles for water hoses, to avoid waste of water. 
1.03 TELECOMMUNICATIONS SERVICES 

A. Provide, maintain, and pay for telecommunications services to field office at time of project 
mobilization. 

B. Telecommunications services shall include: 
1. One (1) mobile cellular telephone for each of Contractor's and any Subcontractor's field 

personnel. 
1.04 TEMPORARY SANITARY FACILITIES 

A. Provide and maintain required facilities and enclosures. Provide at time of project mobilization. 
B. Maintain daily in clean and sanitary condition. 

1.05 BARRIERS 
A. Provide barriers to prevent unauthorized entry to construction areas, to prevent access to areas 

that could be hazardous to workers or the public, to allow for owner's use of site and to protect 
existing facilities and adjacent properties from damage from construction operations and 
demolition. 

B. Provide barricades required to protect public from construction areas . 
C. Protect non-owned vehicular traffic, stored materials, site, and structures from damage. 
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1.06 FENCING 
A. Provide 6 foot high fence around construction site staging and work areas; equip with pedestrian 

gates with locks. Relocate fencing as work progresses to different areas around the building. 
1.07 EXTERIOR ENCLOSURES 

A. Provide temporary weather tight closure of exterior openings to accommodate to allow for 
maintenance of typical operational ambient temperatures within the building, and to prevent entry 
of unauthorized persons and environmental pests. 

1.08 INTERIOR ENCLOSURES 

A. Provide temporary partitions as indicated to separate work areas from Owner-occupied areas, to 
prevent penetration of dust and moisture into Owner-occupied areas, and to prevent damage to 
existing materials and equipment. 

B. Construction: Framing and reinforced polyethylene sheet materials with closed joints and sealed 
edges at intersections with existing surfaces: 

1.09 SECURITY 
A. Provide security and facilities to protect Work, existing facilities, and Owner's operations from 

unauthorized entry, vandalism, or theft. 

1.10 VEHICULAR ACCESS AND PARKING 
A. Comply with regulations relating to use of streets and sidewalks, access to emergency facilities, 

and access for emergency vehicles. 
B. Coordinate access and haul routes with governing authorities and Owner. 
C. Provide and maintain access to fire hydrants, free of obstructions. 

D. Existing on-site roads may be used for construction traffic. 

Existing parking areas may be used for construction parking. Owner will reasonably designate 
areas that may be used for construction parking and staging of materials and equipment. 
Do not allow construction materials, vehicles or equipment to damage existing pavement. 

1.11 WASTE REMOVAL 
A. Provide waste removal facilities and services as required to maintain the site in clean and orderly 

condition. 
B. Provide containers with lids. Remove trash from site periodically. 
C. If materials to be recycled or re-used on the project must be stored on-site, provide suitable non- 

combustible containers; locate containers holding flammable material outside the structure unless 
otherwise approved by the authorities having jurisdiction. 

D. Open free-fall chutes are not permitted. Terminate closed chutes into appropriate containers with 
lids. 
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1.12 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS 
A. Remove temporary utilities, equipment, facilities, materials, prior to Date of Substantial Completion 

inspection. 
B. Clean and repair damage caused by installation or use of temporary work. 

Restore existing facilities used or damaged during construction to original condition. 

PART 2 PRODUCTS - NOT USED 
PART 3 EXECUTION - NOT USED 

END OF SECTION 
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SECTION 01 60 00 
PRODUCT REQUIREMENTS 

PART 1  GENERAL 
1.01 SECTION INCLUDES 

A. General product requirements. 
B. Transportation, handling, storage and protection. 
C. Product option requirements. 
D. Substitution limitations. 
E. Procedures for Owner-supplied products. 
F. Maintenance materials, including extra materials, spare parts, tools, and software. 

1.02 SUBMITTALS 
A. Product Data Submittals: Submit manufacturer's standard published data. Mark each copy to 

identify applicable products, models, options, and other data. Supplement manufacturers' standard 
data to provide information specific to this Project. 

B. Shop Drawing Submittals: Prepared specifically for this Project; indicate utility and electrical 
characteristics, utility connection requirements, and location of utility outlets for service for 
functional equipment and appliances. 

C. Sample Submittals: Illustrate functional and aesthetic characteristics of the product, with integral 
parts and attachment devices. Coordinate sample submittals for interfacing work. 
1. For selection from standard finishes, submit samples of the full range of the manufacturer's 

standard colors, textures, and patterns. 
PART 2  PRODUCTS 
2.01 NEW PRODUCTS 

A. Provide new products unless specifically required or permitted by Contract Documents. 
B. Designed, manufactured, and tested in accordance with industry standards. 

2.02 PRODUCT OPTIONS 
A. Products Specified by Reference Standards or by Description Only: Use any product meeting 

those standards or description. 
B. Products Specified by Naming One or More Manufacturers: Use a product of one of the 

manufacturers named and meeting specifications, or equal to or superior to product as 
approved by Architect pursuant to the substitution process set forth in the Instruction to Bidders 
. 

C. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions: 
Submit a request for substitution for equal to or superior to any manufacturer not named. 

2.03 MAINTENANCE MATERIALS 
A. Furnish extra materials, spare parts, tools, and software of types and in quantities specified in 
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individual specification sections. 
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B. Deliver to Project site and place in location directed by Owner's representative; obtain Owner's 
signature on receipt for delivery prior to final payment. Submit signed receipts with Closeout 
Submittals. 

PART 3  EXECUTION 
3.01 SUBSTITUTION LIMITATIONS 

A. Substitutions Prior To Bid Opening: Architect/Engineer will consider a written request for 
substitution provided that such request is received at least seven (7) days prior to the Bid opening 
date. Requests received after that time will not be considered. 
1. Only Substitution Requests from Bidders will be considered. 
2. If a request is approved, the Architect/Engineer will issue and appropriate addendum not less 

than three (3) days prior to the Bid opening date. 
B. Document each request utilizing Substitution Request Form following this section with complete 

data substantiating compliance of proposed substitution with Contract Documents. Incomplete 
requests will not be considered. Submit a separate Substitution Request Form and accompanying 
documentation for each proposed substitution. 

C. Provide the following minimum documentation with each Substitution Request Form: 
1. Product identification, manufacturer, product data including dimensions and weight, 

performance and installation instructions. 
2. Side-by-side itemized comparison of proposed substitution with specified product. 
3. Coordination information including other modifications required as a result of proposed 

substitution. 
4. Cost information including the effect of the proposed substitution on the Contract Sum. 

D. Sign and date the Substitution Request Form. 
E. A request for substitution constitutes a representation that the submitter: 

1. Has investigated proposed product and determined that it meets or exceeds the quality level of 
the specified product. 

2. Agrees to provide the same warranty for the substitution as for the specified product. 
3. Agrees to coordinate installation and make changes to other Work that may be required for the 

Work to be complete with no additional cost to Owner. 
4. Waives claims for additional costs or time extension that may subsequently become apparent. 
5. Agrees to reimburse Owner and Architect/Engineer for review or redesign services associated 

with re-approval by authorities having jurisdiction over the Project. 
F. Architect/Engineer will notify each bidder of record in writing of decision to accept or reject request. 
G. Substitutions of products or product characteristics/components/options/accessories will not be 

considered when they are indicated or implied on Contractor's submittals, without separate written 
request, or when acceptance will require revision to the Contract Documents, whether rejection of 
said substitutions is expressly identified by Architect/Engineer on Contractor's submittals or not. 

3.02 TRANSPORTATION AND HANDLING 
A. Package products for shipment in manner to prevent damage; for equipment, package to avoid 

loss of factory calibration. 
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B. If special precautions are required, attach instructions prominently and legibly on outside of 
packaging. 

C. Coordinate schedule of product delivery to designated prepared areas in order to minimize site 
storage time and potential damage to stored materials. 

D. Transport and handle products in accordance with manufacturer's instructions. 
E. Transport materials in covered trucks to prevent contamination of product and littering of 

surrounding areas. 
F. Promptly inspect shipments to ensure that products comply with requirements, quantities are 

correct, and products are undamaged. 
G. Provide equipment and personnel to handle products by methods to prevent soiling, disfigurement, 

or damage, and to minimize handling. 
H. Arrange for the return of packing materials, such as wood pallets, where economically feasible. 

3.03 STORAGE AND PROTECTION 
A. Designate receiving/storage areas for incoming products so that they are delivered according to 

installation schedule and placed convenient to work area in order to minimize waste due to 
excessive materials handling and misapplication. 

B. Store and protect products in accordance with manufacturers' instructions. 
C. Store with seals and labels intact and legible. 
D. Store sensitive products in weathertight, climate-controlled enclosures in an environment favorable 

to product. 
E. For exterior storage of fabricated products, place on sloped supports above ground. 
F. Protect products from damage or deterioration due to construction operations, weather, 

precipitation, humidity, temperature, sunlight and ultraviolet light, dirt, dust, and other 
contaminants. 

G. Comply with manufacturer's warranty conditions, if any. 
H. Cover products subject to deterioration with impervious sheet covering. Provide ventilation to 

prevent condensation and degradation of products. 
I. Prevent contact with material that may cause corrosion, discoloration, or staining. 
J. Provide equipment and personnel to store products by methods to prevent soiling, disfigurement, 

or damage. 
K. Arrange storage of products to permit access for inspection. Periodically inspect to verify products 

are undamaged and are maintained in acceptable condition. 
END OF SECTION 

http://www.kluberinc.com/


 

 
 
 
 

 
SUBSTITUTION REQUEST FORM 

www.kluberinc.com 

 
PROJECT: OAK BROOK PARK DISTRICT – TENNIS CENTER EXTERIOR WINDOW REPLACEMENT 

SPECIFIED ITEM:   

 
Specification Section Page Paragraph Description 

The undersigned requests consideration of the following: 

PROPOSED SUBSTITUTION:   

 
Attached data includes project description, specifications, drawings, photographs, performance and test data 
adequate for evaluation of the request; applicable portions of the data are clearly identified. 

 
Attached data also includes a description of changes to the Contract Documents which the proposed substitution will 
require for its proper installation. 

 
The undersigned certifies that the following paragraphs, unless modified by attachments, are correct: 

1. The proposed substitution does not affect dimensions shown on drawings. 
2. The undersigned will pay for changes to the building design, including engineering design, detailing, and 

construction costs caused by the requested substitution. 
3. The proposed substitution will have no adverse effect on other trades, the construction schedule, or 

specified warranty requirements. 
4. Maintenance and service parts will be locally available for the proposed substitution. 

 
The undersigned further states that the function, appearance, and quality of the proposed substitution are equivalent 
or superior to the specified item. 

 
Printed Name 

 
Signature Date 

 
Firm 

 
Telephone 

 
Email 

Attachments (list): 
 
 
 

Bloomington Office 
2401 East Washington Street 
Bloomington, Illinois 61704 
309.430.6460 

Aurora Office 
41 West Benton Street 
Aurora, Illinois 60506 
630.406.1213 

For Use By The Architect/Engineer: 

 Accepted  Accepted As Noted 

 Not Accepted   Received Too Late 
 
By:   

Date:   

Remarks: 
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SECTION 01 70 00 
EXECUTION AND CLOSEOUT REQUIREMENTS 

PART 1  GENERAL 
1.01 SECTION INCLUDES 

A. Examination, preparation, and general installation procedures. 
B. Requirements for alterations work, including selective demolition. 
C. Pre-installation meetings. 
D. Cutting and patching. 
E. Cleaning and protection. 
F. Closeout procedures, including Contractor's Correction Punch List, except payment procedures. 
G. General requirements for maintenance service. 

1.02 RELATED REQUIREMENTS 
A. Section 01 30 00 - Administrative Requirements: Submittals procedures, Electronic document 

submittal service. 
B. Section 01 50 00 - Temporary Facilities and Controls: Temporary exterior enclosures. 
C. Section 01 50 00 - Temporary Facilities and Controls: Temporary interior partitions. 
D. Section 01 78 00 - Closeout Submittals: Project record documents, operation and maintenance 

data, warranties, and bonds. 

1.03 SUBMITTALS 
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures. 
B. Cutting and Patching: Submit written request in advance of cutting or alteration that affects: 

1. Structural integrity of any element of Project. 
2. Integrity of weather exposed or moisture resistant element. 
3. Efficiency, maintenance, or safety of any operational element. 
4. Visual qualities of sight exposed elements. 
5. Work of Owner or separate Contractor. 

1.04 PROJECT CONDITIONS 
A. Ventilate enclosed areas to assist cure of materials, to dissipate humidity, and to prevent 

accumulation of dust, fumes, vapors, or gases. 
B. Dust Control: Execute work by methods to minimize raising dust from construction operations. 

Provide positive means to prevent air-borne dust from dispersing into atmosphere and over 
adjacent property. 
1. Provide dust-proof barriers between construction areas and areas continuing to be occupied by 

Owner. 
C. Noise Control: Provide methods, means, and facilities to minimize noise produced by construction 

operations. 
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D. Pest and Rodent Control: Provide methods, means, and facilities to prevent pests and insects 
from damaging the work. 

E. Rodent Control: Provide methods, means, and facilities to prevent rodents from accessing or 
invading premises. 

F. Pollution Control: Provide methods, means, and facilities to prevent contamination of soil, water, 
and atmosphere from discharge of noxious, toxic substances, and pollutants produced by 
construction operations. Comply with federal, state, and local regulations. 

1.05 COORDINATION 
A. Coordinate scheduling, submittals, and work of the various sections of the Project Manual to 

ensure efficient and orderly sequence of installation of interdependent construction elements, with 
provisions for accommodating items installed later. 

B. In finished areas except as otherwise indicated, conceal pipes, ducts, and wiring within the 
construction. Coordinate locations of fixtures and outlets with finish elements. 

C. Coordinate completion and clean-up of work of separate sections. 
D. After Owner occupancy of premises, coordinate access to site for correction of defective work and 

work not in accordance with Contract Documents, to minimize disruption of Owner's activities. 

PART 2  PRODUCTS 
2.01 PATCHING MATERIALS 

A. New Materials: As specified in product sections; match existing products and work for patching 
and extending work. 

B. Type and Quality of Existing Products: Determine by inspecting and testing products where 
necessary, referring to existing work as a standard. 

PART 3  EXECUTION 
3.01 EXAMINATION 

A. Verify that existing site conditions and substrate surfaces are acceptable for subsequent work. 
Start of work means acceptance of existing conditions. 

B. Verify that existing substrate is capable of structural support or attachment of new work being 
applied or attached. 

C. Examine and verify specific conditions described in individual specification sections. 
D. Take field measurements before confirming product orders or beginning fabrication, to minimize 

waste due to over-ordering or misfabrication. 
E. Verify that utility services are available, of the correct characteristics, and in the correct locations. 
F. Prior to Cutting: Examine existing conditions prior to commencing work, including elements subject 

to damage or movement during cutting and patching. After uncovering existing work, assess 
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conditions affecting performance of work. Beginning of cutting or patching means acceptance of 
existing conditions. 

3.02 PREPARATION 
A. Clean substrate surfaces prior to applying next material or substance. 
B. Seal cracks or openings of substrate prior to applying next material or substance. 
C. Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior to 

applying any new material or substance in contact or bond. 
3.03 PREINSTALLATION MEETINGS 

A. When required in individual specification sections, convene a preinstallation meeting at the site 
prior to commencing work of the section. 

B. Require attendance of parties directly affecting, or affected by, work of the specific section. 
C. Notify Architect/Engineer four days in advance of meeting date. 
D. Prepare agenda and preside at meeting: 

1. Review conditions of examination, preparation and installation procedures. 
2. Review coordination with related work. 

E. Record minutes and distribute copies within two days after meeting to participants, with two copies 
to Architect/Engineer, Owner, participants, and those affected by decisions made. 

3.04 GENERAL INSTALLATION REQUIREMENTS 
A. Install products as specified in individual sections, in accordance with manufacturer's instructions 

and recommendations, and so as to avoid waste due to necessity for replacement. 
B. Make vertical elements plumb and horizontal elements level, unless otherwise indicated. 
C. Install equipment and fittings plumb and level, neatly aligned with adjacent vertical and horizontal 

lines, unless otherwise indicated. 
D. Make consistent texture on surfaces, with seamless transitions, unless otherwise indicated. 
E. Make neat transitions between different surfaces, maintaining texture and appearance. 

3.05 ALTERATIONS 
A. Drawings showing existing construction are based on casual field observation and existing record 

documents only. 
1. Verify that construction arrangements are as indicated. 
2. Report discrepancies to Architect/Engineer before disturbing existing installation. 
3. Beginning of alterations work constitutes acceptance of existing conditions. 

B. Keep areas in which alterations are being conducted separated from other areas that are still 
occupied. 
1. Provide, erect, and maintain temporary dustproof partitions of construction specified in Section 

01 50 00 . 
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C. Maintain weatherproof exterior building enclosure except for interruptions required for replacement 
or modifications; take care to prevent water and humidity damage. 

D. Remove existing work as indicated and as required to accomplish new work. 
1. Remove rotted wood, corroded metals, and deteriorated masonry and concrete; replace with 

like new construction. 
2. Remove items indicated on Drawings. 
3. Where new surface finishes are to be applied to existing work, perform removals, patch, and 

prepare existing surfaces as required to receive new finish; remove existing finish if necessary 
for successful application of new finish. 

4. Where new surface finishes are not specified or indicated, patch holes and damaged surfaces 
to match adjacent finished surfaces as closely as possible. 

E. Protect existing work to remain. 
1. Prevent movement of structure; provide shoring and bracing if necessary. 
2. Perform cutting to accomplish removals neatly and as specified for cutting new work. 
3. Repair adjacent construction and finishes damaged during removal work. 

F. Adapt existing work to fit new work: Make as neat and smooth transition as possible. 
G. Patching: Where the existing surface is not indicated to be refinished, patch to match the surface 

finish that existed prior to cutting. Where the surface is indicated to be refinished, patch so that the 
substrate is ready for the new finish. 

H. Refinish existing surfaces as indicated: 
1. Where rooms or spaces are indicated to be refinished, refinish all visible existing surfaces to 

remain to the specified condition for each material, with a neat transition to adjacent finishes. 
2. If mechanical or electrical work is exposed accidentally during the work, re-cover and refinish to 

match. 
I. Clean existing systems and equipment. 
J. Remove demolition debris and abandoned items from alterations areas and dispose of off-site; do 

not burn or bury. 
K. Do not begin new construction in alterations areas before demolition is complete. 
L. Comply with all other applicable requirements of this section. 

3.06 CUTTING AND PATCHING 
A. Whenever possible, execute the work by methods that avoid cutting or patching. 
B. See Alterations article above for additional requirements. 
C. Perform whatever cutting and patching is necessary to: 

1. Complete the work. 
2. Fit products together to integrate with other work. 
3. Provide openings for penetration of mechanical, electrical, and other services. 
4. Match work that has been cut to adjacent work. 
5. Repair areas adjacent to cuts to required condition. 
6. Repair new work damaged by subsequent work. 
7. Remove samples of installed work for testing when requested. 
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8. Remove and replace defective and non-complying work. 
D. Execute work by methods that avoid damage to other work and that will provide appropriate 

surfaces to receive patching and finishing. In existing work, minimize damage and restore to 
original condition. 

E. Cut rigid materials using masonry saw or core drill. Pneumatic tools not allowed without prior 
approval. 

F. Restore work with new products in accordance with requirements of Contract Documents. 
G. Patching: 

1. Finish patched surfaces to match finish that existed prior to patching. On continuous surfaces, 
refinish to nearest intersection or natural break. For an assembly, refinish entire unit. 

2. Match color, texture, and appearance. 
3. Repair patched surfaces that are damaged, lifted, discolored, or showing other imperfections 

due to patching work. If defects are due to condition of substrate, repair substrate prior to 
repairing finish. 

3.07 PROGRESS CLEANING 
A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in a clean and orderly 

condition. 
B. Remove debris and rubbish from pipe chases and other closed or remote spaces, prior to 

enclosing the space. 
C. Broom and vacuum clean interior areas prior to start of surface finishing, and continue cleaning to 

eliminate dust. 
D. Collect and remove waste materials, debris, and trash/rubbish from site periodically and dispose 

off-site; do not burn or bury. 

3.08 PROTECTION OF INSTALLED WORK 
A. Protect installed work from damage by construction operations. 
B. Provide special protection where specified in individual specification sections. 
C. Provide temporary and removable protection for installed products. Control activity in immediate 

work area to prevent damage. 
D. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings. 
E. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or movement of 

heavy objects, by protecting with durable sheet materials. 
F. Remove protective coverings when no longer needed; reuse or recycle coverings if possible. 

3.09 FINAL CLEANING 
A. Execute final cleaning prior to final project assessment. 

1. Clean areas to be occupied by Owner prior to final completion before Owner occupancy. 

B. Use cleaning materials that are nonhazardous. 



Project No. 24-310-1543 
Copyright 2024 by KLUBER, INC.; All Rights Reserved 

SECTION 01 70 00 
EXECUTION AND CLOSEOUT REQUIREMENTS 

01 70 00 - 6  

C. Clean interior and exterior glass, surfaces exposed to view; remove temporary labels, stains and 
foreign substances, polish transparent and glossy surfaces, vacuum carpeted and soft surfaces. 

D. Remove all labels that are not permanent. 
E. Clean site; sweep paved areas, rake clean landscaped surfaces. 
F. Remove waste, surplus materials, trash/rubbish, and construction facilities from the site; dispose of 

in legal manner; do not burn or bury. 
3.10  CLOSEOUT PROCEDURES 

A. See Section 01 77 00 for additional requirements. 
B. Make submittals that are required by governing or other authorities. 
C. Accompany Project Coordinator on preliminary inspection to determine items to be listed for 

completion or correction in the Contractor's Correction Punch List for Contractor's Notice of 
Substantial Completion. 

D. Notify Architect/Engineer when work is considered ready for Architect/Engineer's Substantial 
Completion inspection. 

E. Submit written certification containing Contractor's Correction Punch List, that Contract Documents 
have been reviewed, work has been inspected, and that work is complete in accordance with 
Contract Documents and ready for Architect/Engineer's Substantial Completion inspection. 

F. Conduct Substantial Completion inspection and create Final Correction Punch List containing 
Architect/Engineer's and Contractor's comprehensive list of items identified to be completed or 
corrected and submit to Architect/Engineer. 

G. Correct items of work listed in Final Correction Punch List and comply with requirements for access 
to Owner-occupied areas. 

H. Notify Architect/Engineer when work is considered finally complete and ready for 
Architect/Engineer's Substantial Completion final inspection. 

I. Complete items of work determined by Architect/Engineer listed in executed Certificate of 
Substantial Completion. 

END OF SECTION 
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SECTION 01 77 00 
CLOSEOUT PROCEDURES 

PART 1 GENERAL 
1.01 SECTION INCLUDES: 

A. Substantial Completion Procedures. 
B. Final Completion Procedures. 

1.02 RELATED REQUIREMENTS: 
A. Section 01 10 00 - Summary. 
B. Section 01 78 00 - Closeout Submittals. 

1.03 SUBSTANTIAL COMPLETION PROCEDURES 
A. Pre-Substantial Completion Conference: 

1. Schedule a Pre-substantial Completion Conference 15 days prior to the date of Substantial 
Completion. Prepare an agenda with copies for the participants and preside over the meeting. 

2. Attendance Required: Contractor, Architect/Engineer and Owner. 
3. Minimum Agenda: 

a. Schedule dates of Substantial Completion and Owner occupancy. 
b. Schedule dates for Initial Punch Lists of respective Subcontractors to be produced. 
c. Schedule date for written request for Substantial Completion. 
d. Schedule target date for completion of Initial Punch List items. 
e. Schedule delivery times for Owner-furnished items to be installed by Contractor, Owner's 

own forces or others under separate Contracts. 
f. Schedule dates for Demonstration and Training of equipment and systems specified. 
g. Schedule completion dates of testing and balancing reports for engineered Systems. 
h. Scheduling and Sequencing of Construction operations around areas partially occupied. 
i. Review job site security during transition of Owner occupancy. 
j. Schedule dates for final inspections from authorities having jurisdiction for Occupancy 

Permits. 
k. Review protocol for claims from potential move-in damage. 
l. Review procedures for final cleaning. 
m. Review potential concerns regarding environmental conditions. 

4. Record minutes and distribute copies within three days after meeting to participants and those 
affected by decisions made. 

B. Substantial Completion Procedures will be in accordance with the General Conditions of the 
Contract for Construction, Article 15.6 and include the following: 
1. When the Work or a portion of the Work is considered to be substantially complete, the 

Contractor inspects the project and prepares a comprehensive list of outstanding items to be 
completed or corrected, Initial Punch List. 

2. Contractor submits notice of Substantial Completion. 
3. Contractor completes items on the Initial Punch List. 
4. Architect/Engineer inspects the project to verify substantial completion and prepares a Final 

Punch List. 
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5. Architect/Engineer prepares Certificate of Substantial Completion, acceptance is required by 
Owner and Contractor. 

1.04 FINAL COMPLETION PROCEDURES 
A. Final Completion Procedures will be in accordance with the General Conditions of the Contract for 

Construction, Article 15.7, and include the following: 
1. When items on Initial and Final Punch Lists are complete, submit notice of final completion and 

final application for payment. 
2. Submit Final Closeout Submittals as specified in Section 01 78 00. 
3. Architect will inspect project and verifies the Work is acceptable and conforms with the Contract 

Documents. 
4. Architect will process final application for payment and closeout submittals. 

1.05 CORRECTION PERIOD 

A. Correction Period commences on the date of Substantial Completion and expires one year from 
that date. 

B. Owner: document non-conforming or defective work over course of Correction Period. Notify 
Contractor in writing of nonconforming or defective work. Copy Architect/Engineer. 
1. Life safety issues requiring immediate corrective work: Contact Contractor for action. 

C. Post Construction Walk Through: 
1. Time: eleven months after the date of Substantial Completion convene a meeting on site. 
2. Attendees: Architect/Engineer, Owner's Representative, End User and Maintenance Staff. 
3. Minimum Agenda: 

a. Review Owner's list of non-conforming or defective work. 
b. Conduct a walkthrough of the building and grounds. 
c. Prepare a list of additional non-conforming or defective work items. 

4. Architect/Engineer: 
a. Prepare written report of findings within two weeks of meeting. 
b. Notify Contractor of impending corrective work requiring action. 
c. Monitor execution of corrective Work. 

PART 2 PRODUCTS - NOT USED. 
PART 3 EXECUTION - NOT USED. 

END OF SECTION 
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PART 1  GENERAL 
1.01 SECTION INCLUDES 

A. Warranties and bonds. 
B. Project record documents. 
C. Operation and maintenance data. 

SECTION 01 78 00 
CLOSEOUT SUBMITTALS 

D. Format, arrangement and organization of Operation and Maintenance Manual electronic file. 
1.02 RELATED REQUIREMENTS 

A. Section 01 30 00 - Administrative Requirements: Submittals procedures, shop drawings, product 
data, and samples. 

B. Section 01 70 00 - Execution and Closeout Requirements: Contract closeout procedures. 
C. Individual Product Sections: Specific requirements for operation and maintenance data. 

1.03 SUBMITTALS 
A. Submit preliminary draft of proposed formats and outlines of contents of electronic Operation and 

Maintenance Manual, including warranties and bonds, record documin Bookmarked Adobe PDF 
form before start of Work. Architect/Engineer will review draft and return with comments. 

B. Warranties and Bonds: 
1. For equipment or component parts of equipment put into service during construction with 

Owner's permission, submit documents within 10 days after acceptance. 
2. Make other submittals within 10 days after Date of Substantial Completion, prior to final 

Application for Payment. 
3. For items of Work for which acceptance is delayed beyond Date of Substantial Completion, 

submit within 10 days after acceptance, listing the date of acceptance as the beginning of the 
warranty period. 

C. Project Record Documents: Submit documents to Architect/Engineer with claim for final 
Application for Payment. 

D. Operation and Maintenance Data: 
1. For equipment, or component parts of equipment put into service during construction and 

operated by Owner, submit completed documents within ten days after acceptance. 
2. Submit completed documents 15 days prior to final inspection. This copy will be reviewed and 

returned after final inspection, with Architect/Engineer comments. Revise content as required 
prior to final submission. 

E. Submit revised final Operation and Maintenance Manual, incorporating warranties and bonds, 
record documents and operation and maintenance data, in final form in Adobe PDF electronic file 
format on USB flash drive form within 10 days after final inspection. 
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PART 2 PRODUCTS - NOT USED 
PART 3 EXECUTION 
3.01 WARRANTIES AND BONDS 

A. Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers, and 
manufacturers, within 10 days after completion of the applicable item of work. Except for items put 
into use with Owner's permission, leave date of beginning of time of warranty until Date of 
Substantial completion is determined. 

B. Verify that documents are in proper form, contain full information, and are notarized. 
C. Co-execute submittals when required. 
D. Retain warranties and bonds until time specified for submittal. 

E. Include originals of each in operation and maintenance manuals, indexed separately on Table of 
Contents. 

F. Include color, 300 dpi resolution scans of each in Operation and Maintenance Manual PDF file, 
Bookmarked and indexed separately in Table of Contents. 

3.02 PROJECT RECORD DOCUMENTS 
A. Maintain on site one set of the following record documents; record actual revisions to the Work: 

1. Drawings. 
2. Specifications. 
3. Addenda. 
4. Change Orders and other modifications to the Contract. 

B. Ensure entries are complete and accurate, enabling future reference by Owner. 
C. Store record documents separate from documents used for construction. 
D. Record information concurrent with construction progress. 
E. Specifications: Legibly mark and record at each product section description of actual products 

installed, including the following: 
1. Manufacturer's name and product model and number. 
2. Product substitutions or alternates utilized. 
3. Changes made by Addenda and modifications. 

F. Record Drawings and Shop Drawings: Legibly mark each item to record actual construction 
including: 
1. Measured depths of foundations in relation to finish first floor datum. 
2. Measured horizontal and vertical locations of underground utilities and appurtenances, 

referenced to permanent surface improvements. 
3. Measured locations of internal utilities and appurtenances concealed in construction, referenced 

to visible and accessible features of the Work. 
4. Field changes of dimension and detail. 
5. Details not on original Contract drawings. 
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3.03 OPERATION AND MAINTENANCE DATA 
A. Source Data: For each product or system, list names, addresses and telephone numbers of 

Subcontractors and suppliers, including local source of supplies and replacement parts. 
B. Product Data: Mark each sheet to clearly identify specific products and component parts, and data 

applicable to installation. Delete inapplicable information. 
C. Drawings: Supplement product data to illustrate relations of component parts of equipment and 

systems, to show control and flow diagrams. Do not use Project Record Documents as 
maintenance drawings. 

D. Typed Text: As required to supplement product data. Provide logical sequence of instructions for 
each procedure, incorporating manufacturer's instructions. 

3.04 OPERATION AND MAINTENANCE DATA FOR MATERIALS AND FINISHES 
A. For Each Product, Applied Material, and Finish: 

1. Product data, with catalog number, size, composition, and color and texture designations. 
2. Information for re-ordering custom manufactured products. 

B. Instructions for Care and Maintenance: Manufacturer's recommendations for cleaning agents and 
methods, precautions against detrimental cleaning agents and methods, and recommended 
schedule for cleaning and maintenance. 

C. Moisture protection and weather-exposed products: Include product data listing applicable 
reference standards, chemical composition, and details of installation. Provide recommendations 
for inspections, maintenance, and repair. 

D. Additional information as specified in individual product specification sections. 
E. Where additional instructions are required, beyond the manufacturer's standard printed 

instructions, have instructions prepared by personnel experienced in the operation and 
maintenance of the specific products. 

3.05 ASSEMBLY OF OPERATION AND MAINTENANCE MANUALS 
A. Assemble operation and maintenance data into a single electronic "manual" file in Adobe PDF file 

format for Owner's personnel use, with data arranged in the same sequence as, and bookmarked 
by, the specification sections. 
1. Media: USB flash drive of capacity sufficient to store entire PDF file, fragmented. 
2. Attach a tag or label flash drive with Project name, date, and the title "O&M Manual". 

B. Organization and Arrangement of Contents: Arrange the contents of the "manual" file in using the 
following hierarchical system and create a corresponding hierarchy of Bookmarks in the file: 
1. Project Title Page. 
2. Project Directory. 
3. Table of Contents. 
4. Project Warranties. 

a. Division 01 - General 
1) General Contractor's Warranty. 

b. Division 02 
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1) [One Bookmark for each Specification section number and name where a warranty is 
required.] 

2) [Continue for each applicable Specification section.] 
5. Thermal Envelope Certificate. 
6. Record Documents. 

a. Record Drawings (marked-up version of A/E Drawings). 
b. Record Specifications (marked up version of A/E Specifications). 

7. Operation and Maintenance Data. 
a. Division 06 

1) [One Bookmark for each Specification section number and name where O&M data is 
required.] 

2) [Continue for each applicable Specification section.] 
b. [Continue for each applicable Division.] 

C. Where systems involve more than one Specification Section, provide separate Bookmark and 
content for each Specification Section. 

D. Prepare instructions and data by personnel experienced in maintenance and operation of 
described products. 

E. Prepare data in the form of an instructional manual. 
F. Cover Page: Populate the first page of the PDF file with: printed title "OPERATION AND 

MAINTENANCE MANUAL; identify title of Project; identify subject matter of contents. 
G. Project Directory: Beginning on the second page of the PDF file, provide Title and address of 

Project. Provide, for Architect/Engineer, Consultants, Contractor, subcontractors and major 
suppliers: the business name, address, telephone number(s), email address(es), contact name(s) 
of responsible individual(s) knowledgeable about the Project, and a brief description of the 
responsibility or contribution of the business to the Project. 

H. Table of Contents: List every item using the same identification as in the title of the Bookmark, in 
the sequence of the Table of Contents of the Project Manual, with each item identified with the 
number and title of the specification section in which specified, and the name of product or work 
item. 

I. Bookmarks: Hierarchically under each Specification Section, further Bookmark each separate 
product and system; identify the contents in the title of the Bookmark; on the Bookmarked page 
provide a description of product and major component parts of equipment. 

J. Content: Manufacturer's printed data, legibly scanned, in color where applicable, at 300 dpi 
(minimum) resolution. 

K. Drawings: Legibly scanned, in color where applicable, at 300 dpi (minimum) resolution; PDF file 
page size to match native sheet size of original drawing. 

END OF SECTION 
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SECTION 02 41 00 
DEMOLITION 

PART 1  GENERAL 
1.01 SECTION INCLUDES 

A. Selective demolition of building elements for alteration purposes. 
1.02 RELATED REQUIREMENTS 

A. Section 01 10 00 - Summary: Limitations on Contractor's use of site and premises. 
B. Section 01 10 00 - Summary: Sequencing and staging requirements. 
C. Section 01 50 00 - Temporary Facilities and Controls: Security, protective barriers, and waste 

removal. 
1.03 REFERENCE STANDARDS 

A. 29 CFR 1926 - Safety and Health Regulations for Construction; Current Edition. 
B. NFPA 241 - Standard for Safeguarding Construction, Alteration, and Demolition Operations; 2022, 

with Errata (2021). 

1.04 DEFINITIONS 
A. Where the term "demolish" is used it shall be construed to mean remove and legally dispose of off- 

site. 
B. Where the term "refurbish" is used it shall be construed to mean refinish, repair and otherwise 

restore to like-new condition. 
C. Where the term "relocate" is used it shall be construed to mean disconnect from existing utilities, 

move to new location and reinstall and reconnect to utilities. 
D. Where the term "salvage" is used it shall be construed to mean carefully remove so as to prevent 

damage. 
1. If the item is to be saved for reinstallation or relocation as part of the Work, "salvage" shall also 

be construed to mean clean, adjust, lubricate and otherwise restore to best possible condition 
without repair or refinishing. Otherwise, "salvage" shall mean clean item surfaces and turn over 
to the Owner for storage and possible future use. 

E. Where the phrase "salvage in place" is used it shall be construed to mean protect in place so as to 
prevent damage while adjacent elements are demolished, restore to best possible condition 
without repair or refinishing, and modify as necessary to properly incorporate and integrate with 
new Work. 

PART 2 PRODUCTS -- NOT USED 

PART 3 EXECUTION 
3.01 SCOPE 

A. Remove building components as indicated on the drawings. 
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3.02 GENERAL PROCEDURES AND PROJECT CONDITIONS 
A. Comply with other requirements specified in Section 01 70 00. 
B. Comply with applicable codes and regulations for demolition operations and safety of adjacent 

structures and the public. 
1. Obtain required permits. 
2. Comply with applicable requirements of NFPA 241. 
3. Use of explosives is not permitted. 
4. Take precautions to prevent catastrophic or uncontrolled collapse of structures to be removed; 

do not allow worker or public access within range of potential collapse of unstable structures. 
5. Provide, erect, and maintain temporary barriers and security devices. 
6. Use physical barriers to prevent access to areas that could be hazardous to workers or the 

public. 
7. Conduct operations to minimize effects on and interference with adjacent structures and 

occupants. 
8. Do not close or obstruct roadways or sidewalks without permit. 
9. Conduct operations to minimize obstruction of public and private entrances and exits; do not 

obstruct required exits at any time; protect persons using entrances and exits from removal 
operations. 

10. Obtain written permission from owners of adjacent properties when demolition equipment will 
traverse, infringe upon or limit access to their property. 

C. Do not begin removal until receipt of notification to proceed from Owner. 
D. Do not begin removal until Owner's furniture and Equipment to be salvaged or relocated have been 

removed. 
E. Protect existing structures and other elements that are not to be removed. 

1. Provide bracing and shoring. 
2. Prevent movement or settlement of adjacent structures. 
3. Stop work immediately if adjacent structures appear to be in danger. 

F. Minimize production of dust due to demolition operations; do not use water if that will result in ice, 
flooding, sedimentation of public waterways or storm sewers, or other pollution. 

G. Hazardous Materials: Comply with 29 CFR 1926 and state and local regulations. 
H. Perform demolition in a manner that maximizes salvage and recycling of materials. 

1. Dismantle existing construction and separate materials. 
2. Set aside reusable, recyclable, and salvageable materials; store and deliver to collection point 

or point of reuse. 
3.03 SELECTIVE DEMOLITION FOR ALTERATIONS 

A. Drawings showing existing construction and utilities are based on casual field observation and 
existing record documents only. 
1. Verify that construction and utility arrangements are as shown. 
2. Report discrepancies to Architect/Engineer before disturbing existing installation. 
3. Beginning of demolition work constitutes acceptance of existing conditions that would be 

apparent upon examination prior to starting demolition. 



Project No. 24-310-1543 
Copyright 2024 by KLUBER, INC.; All Rights Reserved 

SECTION 02 41 00 
DEMOLITION 

02 41 00 - 3  

B. Maintain weatherproof exterior building enclosure except for interruptions required for replacement 
or modifications; take care to prevent water and humidity damage. 

C. Remove existing work as indicated and as required to accomplish new work. 
1. Remove rotted wood, corroded metals, and deteriorated masonry and concrete; replace with 

new construction specified. 
2. Remove items indicated on drawings. 

D. Protect existing work to remain. 
1. Prevent movement of structure; provide shoring and bracing if necessary. 
2. Perform cutting to accomplish removals neatly and as specified for cutting new work. 
3. Repair adjacent construction and finishes damaged during removal work. 
4. Patch as specified for patching new work. 

3.04 DEBRIS AND WASTE REMOVAL 
A. Remove debris, junk, and trash from site. 
B. Leave site in clean condition, ready for subsequent work. 
C. Clean up spillage and wind-blown debris from public and private lands. 

END OF SECTION 
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SECTION 06 10 00 
ROUGH CARPENTRY 

PART 1  GENERAL 
1.01 SECTION INCLUDES 

A. Rough opening framing for window openings. 
B. Preservative treated wood materials. 
C. Miscellaneous wood nailers, furring, and grounds. 

1.02 REFERENCE STANDARDS 
A. ASTM D2898 - Standard Practice for Accelerated Weathering of Fire-Retardant-Treated Wood for 

Fire Testing; 2010 (Reapproved 2017). 
B. ASTM D3273 - Standard Test Method for Resistance to Growth of Mold on the Surface of Interior 

Coatings in an Environmental Chamber; 2021. 
C. ASTM E2178 - Standard Test Method for Determining Air Leakage Rate and Calculation of Air 

Permeance of Building Materials; 2021a. 
D. ASTM E2357 - Standard Test Method for Determining Air Leakage Rate of Air Barrier Assemblies; 

2024. 
E. ASTM E283/E283M - Standard Test Method for Determining Rate of Air Leakage Through Exterior 

Windows, Skylights, Curtain Walls, and Doors Under Specified Pressure Differences Across the 
Specimen; 2019. 

F. ASTM E330/E330M - Standard Test Method for Structural Performance of Exterior Windows, 
Doors, Skylights and Curtain Walls by Uniform Static Air Pressure Difference; 2014 (Reapproved 
2021). 

G. ASTM E331 - Standard Test Method for Water Penetration of Exterior Windows, Skylights, Doors, 
and Curtain Walls by Uniform Static Air Pressure Difference; 2000 (Reapproved 2023). 

H. AWPA U1 - Use Category System: User Specification for Treated Wood; 2023. 
I. PS 20 - American Softwood Lumber Standard; 2021. 
J. WWPA G-5 - Western Lumber Grading Rules; 2021. 

1.03 DELIVERY, STORAGE, AND HANDLING 
A. General: Cover wood products to protect against moisture. Support stacked products to prevent 

deformation and to allow air circulation. 
PART 2  PRODUCTS 
2.01 GENERAL REQUIREMENTS 

A. Dimension Lumber: Comply with PS 20 and requirements of specified grading agencies. 
1. Species: Douglas Fir-Larch, unless otherwise indicated. 
2. If no species is specified, provide species graded by the agency specified; if no grading agency 

is specified, provide lumber graded by grading agency meeting the specified requirements. 

http://www.alsc.org/
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3. Grading Agency: Grading agency whose rules are approved by the Board of Review, American 
Lumber Standard Committee at www.alsc.org, and who provides grading service for the 
species and grade specified; provide lumber stamped with grade mark unless otherwise 
indicated. 

B. Provide sustainably harvested wood; see Section 01 60 00 - Product Requirements for 
requirements. 

2.02 DIMENSION LUMBER 
A. Grading Agency: Western Wood Products Association; WWPA G-5. 
B. Sizes: Nominal sizes as indicated on drawings, S4S. 
C. Moisture Content: S-dry or MC19. 
D. Miscellaneous Framing, Blocking, Nailers, Grounds, and Furring: 

1. Lumber: S4S, No. 2 or Standard Grade. 
2. Boards: Standard or No. 3. 

2.03 FACTORY WOOD TREATMENT 
A. Treated Lumber and Plywood: Comply with requirements of AWPA U1 - Use Category System for 

wood treatments determined by use categories, expected service conditions, and specific 
applications. 
1. Preservative-Treated Wood: Provide lumber and plywood marked or stamped by an ALSC- 

accredited testing agency, certifying level and type of treatment in accordance with AWPA 
standards. 

B. Preservative Pressure Treatment of Lumber Above Grade: AWPA U1, Use Category UC3B, 
Commodity Specification A using waterborne preservative. 
1. Kiln dry lumber after treatment to maximum moisture content of 15 percent. 
2. Treat lumber in contact with flashing or waterproofing. 
3. Treat lumber in contact with masonry or concrete. 
4. Treat lumber less than 18 inches above grade. 
5. Preservative Pressure Treatment of Plywood Above Grade: AWPA U1, Use Category UC2 and 

UC3B, Commodity Specification F using waterborne preservative. 
a. Kiln dry plywood after treatment to maximum moisture content of 15 percent. 
b. Treat plywood in contact with roofing, flashing, or waterproofing. 
c. Treat plywood in contact with masonry or concrete. 
d. Treat plywood less than 18 inches above grade. 

C. Restrictions: Do not use lumber or plywood treated with chromated copper arsenate (CCA) in 
exposed exterior applications subject to leaching. 

PART 3  EXECUTION 
3.01 PREPARATION 

A. Where wood framing bears on cementitious foundations, install full width sill flashing continuous 
over top of foundation, lap ends of flashing minimum of 4 inches and seal. 

B. Coordinate installation of rough carpentry members specified in other sections. 
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3.02 INSTALLATION - GENERAL 
A. Select material sizes to minimize waste. 
B. Reuse scrap to the greatest extent possible; clearly separate scrap for use on site as accessory 

components, including: shims, bracing, and blocking. 
C. Where treated wood is used on interior, provide temporary ventilation during and immediately after 

installation sufficient to remove indoor air contaminants. 
3.03 BLOCKING, NAILERS, AND SUPPORTS 

A. Provide framing and blocking members as indicated or as required to support finishes, fixtures, 
specialty items, and trim. 

3.04 CLEANING 
A. Waste Disposal: 

1. Comply with applicable regulations. 
2. Do not burn scrap on project site. 
3. Do not burn scraps that have been pressure treated. 
4. Do not send materials treated with pentachlorophenol, CCA, or ACA to co-generation facilities 

or “waste-to-energy” facilities. 
B. Do not leave wood, shavings, sawdust, etc. on the ground or buried in fill. 
C. Prevent sawdust and wood shavings from entering the storm drainage system. 

3.05 SCHEDULE 
A. Blocking and Shims for window replacement: Pressure preservative treated. 

END OF SECTION 



Project No. 24-310-1543 
Copyright 2024 by KLUBER, INC.; All Rights Reserved 

SECTION 07 21 00 
THERMAL INSULATION 

07 21 00 - 1  

SECTION 07 21 00 
THERMAL INSULATION 

PART 1  GENERAL 
1.01 SECTION INCLUDES 

A. Board insulation and integral vapor retarder at cavity wall construction wall interior wall with facer 
providing exposed finish. 

B. Nailable composite board insulation under steep sloped roofing systems. 
C. Batt insulation and vapor retarder in exterior wall construction. 
D. Batt insulation for filling perimeter window and door shim spaces. 

1.02 RELATED REQUIREMENTS 
A. Section 06 10 00 - Rough Carpentry: Installation requirements for board insulation over steep 

slope roof sheathing or roof structure. 
B. Section 07 27 00 - Air Barriers: Separate air barrier materials. 
C. Section 07 25 00 - Weather Barriers: Separate air barrier and vapor retarder materials. 

1.03 REFERENCE STANDARDS 
A. ASTM C578 - Standard Specification for Rigid, Cellular Polystyrene Thermal Insulation; 2023. 
B. ASTM C665 - Standard Specification for Mineral-Fiber Blanket Thermal Insulation for Light Frame 

Construction and Manufactured Housing; 2023. 
C. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials; 

2023d. 
D. ASTM E136 - Standard Test Method for Assessing Combustibility of Materials Using a Vertical 

Tube Furnace at 750 Degrees C; 2024. 

1.04 SUBMITTALS 
A. See Section 01 30 00 - Administrative Requirements for submittal procedures. 
B. Product Data: Provide data on product characteristics, performance criteria, and product 

limitations. 
C. Manufacturer's Certificate: Certify that products meet or exceed specified requirements. 
D. Manufacturer's Installation Instructions: Include information on special environmental conditions 

required for installation and installation techniques. 
1.05 FIELD CONDITIONS 

A. Do not install insulation adhesives when temperature or weather conditions are detrimental to 
successful installation. 

http://www.atlasroofing.com/
http://www.cornellcorp.com/
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PART 2  PRODUCTS 
2.01 APPLICATIONS 

A. Insulation Under Concrete Slabs: Extruded polystyrene (XPS) board. 
B. Insulation at Perimeter of Foundation: Extruded polystyrene (XPS) board. 
C. Insulation Inside Masonry Cavity Walls: Extruded polystyrene (XPS) board. 

2.02 FOAM BOARD INSULATION MATERIALS 
A. Extruded Polystyrene (XPS) Insulation Board Inside Masonry Cavity Walls: Complies with ASTM 

C578, and manufactured using carbon black technology. 
1. Type and Compressive Resistance: Type IV, 25 psi (173 kPa), minimum. 
2. Flame Spread Index (FSI): Class A - 0 to 25, when tested in accordance with ASTM E84. 
3. Smoke Developed Index (SDI): 450 or less, when tested in accordance with ASTM E84. 
4. Type and Thermal Resistance, R-value: Type IV, 5.6 (0.98), minimum, per 1 inch thickness at 

75 degrees F mean temperature. 
5. Board Size: 15-3/4 inch by 96 inch. 
6. Board Thickness: 3.0 inch, unless indicated otherwise on the Drawings. 
7. Board Edges: Square. 
8. Type and Water Absorption: Type IV, 0.3 percent by volume, maximum, by total immersion. 
9. Products: 

a. DuPont de Nemours, Inc; Styrofoam Brand Cavitymate Ultra: building.dupont.com. 
b. Substitutions: See Section 01 60 00 - Product Requirements. 

B. Nailbase Insulation Board: Polyisocyanurate rigid cellular foam, complying with ASTM C 1289; 
Type V bonded with vent spacer strips to 7/16 inch OSB top surface. 
1. Flame Spread Index: 75 or less, when tested in accordance with ASTM E 84. 
2. Smoke Developed Index: 450 or less, when tested in accordance with ASTM E 84. 
3. Compressive Strength: 16 psi 
4. Board Size: 48 x 96 inch. 
5. Air Space: 1 inch. 
6. Overall Thickness: 5 inch. 
7. Thermal Resistance: R-value of 20 (min.). 
8. Manufacturers: 

a. Atlas Roofing Corporation: www.atlasroofing.com. 
b. Cornell Corporation: www.cornellcorp.com. 

9. Substitutions: See Section 01 60 00 - Product Requirements. 
10. Product: 

a. Atlas ACFoam CrossVent. 
b. Cornell ThermaCal 1. 

2.03 MINERAL FIBER BLANKET INSULATION MATERIALS 
A. Flexible Glass Fiber Blanket Thermal Insulation: Preformed insulation, complying with ASTM 

C665; friction fit. 
1. Flame Spread Index: 25 or less, when tested in accordance with ASTM E84. 
2. Smoke Developed Index: 450 or less, when tested in accordance with ASTM E84. 

http://www.certainteed.com/
http://www.jm.com/
http://www.ocbuildingspec.com/
http://www.jm.com/
http://www.rockwool.com/
http://www.thermafiber.com/
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3. Combustibility: Non-combustible, when tested in accordance with ASTM E136, except for 
facing, if any. 

4. Formaldehyde Content: Zero. 
5. Thermal Resistance: R-value as indicated on the Drawings. 
6. Thickness: Sized to fill cavity, unless specific thickness is annotated on the Drawings. 
7. Facing: Unfaced or . 
8. Products: 

a. CertainTeed Corporation: www.certainteed.com. 
b. Johns Manville: www.jm.com. 
c. Owens Corning Corporation: www.ocbuildingspec.com. 

B. Mineral Wool Blanket Thermal Insulation: Flexible or semi-rigid preformed insulation, complying 
with ASTM C665. 
1. Flame Spread Index: 25 or less, when tested in accordance with ASTM E84. 
2. Smoke Developed Index: 450 or less, when tested in accordance with ASTM E84. 
3. Provide foil facing on one side, at locations indicated on drawings. 
4. Thermal Resistance: R-value as indicated on the Drawings. 
5. Thickness: Sized to fill cavity, unless a specific thickness is annotated on the Drawings. 
6. Products: 

a. Johns Manville: www.jm.com. 
b. ROCKWOOL (ROXUL, Inc)COMFORTBATT: www.rockwool.com. 
c. Thermafiber, Inc; SAFB: www.thermafiber.com. 

2.04 ACCESSORIES 
A. Insulation Fasteners: Impaling clip of unfinished steel with washer retainer and clips, to be 

adhered to surface to receive insulation, length to suit insulation thickness and substrate, capable 
of securely and rigidly fastening insulation in place. 

B. Nails or Staples: Steel wire; electroplated or galvanized; type and size to suit application. 
PART 3  EXECUTION 
3.01 EXAMINATION 

A. Verify that substrate, adjacent materials, and insulation materials are dry and that substrates are 
ready to receive insulation. 

B. Verify substrate surfaces are flat, free of irregularities. 
3.02 BOARD INSTALLATION AT FOUNDATION PERIMETER 

A. Install boards horizontally on foundation perimeter. 
1. Butt edges and ends tightly to adjacent boards and to protrusions. 

B. Cut and fit insulation tightly to protrusions or interruptions to the insulation plane. 
3.03 BOARD INSTALLATION AT EXTERIOR WALLS 

A. Install boards horizontally on walls. 
B. Cut and fit insulation tightly to protrusions or interruptions to the insulation plane. 
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3.04 BOARD INSTALLATION AT CAVITY WALLS 
A. Install boards to fit snugly between wall ties. 
B. Install boards horizontally on walls. 
C. Cut and fit insulation tightly to protrusions or interruptions to the insulation plane. 

3.05 BOARD INSTALLATION UNDER CONCRETE SLABS 
A. Place insulation under slabs on grade after base for slab has been compacted. 
B. Cut and fit insulation tightly to protrusions or interruptions to the insulation plane. 
C. Prevent insulation from being displaced or damaged while placing vapor retarder and placing slab. 

3.06 BOARD INSTALLATION OVER LOW SLOPE ROOF DECK 
3.07 BOARD INSTALLATION OVER STEEP SLOPE ROOF SHEATHING OR ROOF STRUCTURE 

A. Installation of board insulation over steep slope roof structure or roof sheathing, see Section 06 10 
00. 

3.08 BATT INSTALLATION 
A. Install insulation and vapor retarder in accordance with manufacturer's instructions. 
B. Install in exterior wall spaces without gaps or voids. Do not compress insulation. 
C. Trim insulation neatly to fit spaces. Insulate miscellaneous gaps and voids. 
D. Fit insulation tightly in cavities and tightly to exterior side of mechanical and electrical services 

within the plane of the insulation. 
E. Install with factory-applied vapor retarder membrane facing warm side of building spaces. Lap 

ends and side flanges of membrane over framing members. 
F. Tape seal butt ends, lapped flanges, and tears or cuts in membrane. 
G. Coordinate work of this section with construction of air barrier seal, see Section 07 27 00. 

3.09 PROTECTION 
A. Do not permit installed insulation to be damaged prior to its concealment. 

END OF SECTION 
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SECTION 07 91 00 
PREFORMED JOINT SEALS 

PART 1 GENERAL - NOT USED 
1.01 SECTION INCLUDES 

A. Precompressed foam seals. 
1.02 RELATED REQUIREMENTS 

A. Section 01 61 16 - Volatile Organic Compound (VOC) Content Restrictions: Emissions restrictions 
for joint seal adhesives and primers. 

B. Section 07 92 00 - Joint Sealants: Liquid and mastic joint sealants and their backing materials. 
1.03 REFERENCE STANDARDS 

A. ASTM D1056 - Standard Specification for Flexible Cellular Materials—Sponge or Expanded 
Rubber; 2020. 

B. ASTM D2240 - Standard Test Method for Rubber Property--Durometer Hardness; 2015 
(Reapproved 2021). 

1.04 SUBMITTALS 
A. See Section 01 30 00 - Administrative Requirements for submittal procedures. 
B. Product Data: Manufacturer's technical data sheets for each product, including chemical 

composition, movement capability, color availability, limitations on application, and installation 
instructions. 

C. Color Cards: For color selection. 
D. Samples for Color Selection: 4 inch long pieces of each color available; at least 2 samples of each 

color. 
E. Installer's Qualification Statement. 

1.05 QUALITY ASSURANCE 
A. Installer Qualifications: Company specializing in performing work of the type specified in this 

section with at least five years of experience. 

1.06 WARRANTY 
A. See Section 01 78 00 - Closeout Submittals for additional warranty requirements. 
B. Correct defective work within a two year period after Date of Substantial Completion. 
C. Warranty: Include coverage for installed sealers that fail to achieve watertight seal or exhibit loss 

of adhesion or cohesion. 

http://www.emseal.com/
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PART 2  PRODUCTS 
2.01 PRECOMPRESSED FOAM SEALS 

A. Precompressed Foam Seal: Comprised of urethane, modified-acrylic impregnated, open-cell 
polyurethane, or closed-cell neoprene foam impregnated with water-repellent, and with self- 
adhesive faces protected prior to installation by release paper. 
1. Color: Match storefront. 
2. Size as required to provide acoustical seal when installed. 
3. Measure size of existing joints before selecting seal width. 
4. Applications: 

a. End of partition wall to window. 
5. Products: 

a. EMSEAL Joint Systems, Ltd; DSM System: www.emseal.com. 
b. Substitutions: Not permitted. 

2.02 ACCESSORIES 
A. Adhesive: As recommended by seal manufacturer. 
B. Masking Tape: Self-adhesive, nonabsorbent, non-staining, removable without adhesive residue, 

and compatible with surfaces adjacent to joints and strip seal. 
C. Substrate Cleaner: Non-corrosive, non-staining type recommended by seal manufacturer; 

compatible with joint forming materials. 
D. Primer: Type recommended by seal manufacturer to suit application; non-staining. 
E. Backing Tape: Self-adhesive polyethylene tape with surface that seal will not adhere to. 

PART 3 EXECUTION - NOT USED 
3.01 EXAMINATION 

A. Verify that joints are ready to receive this work. 
B. Measure joint dimensions and verify that seal products are of the correct size to properly seal the 

joints. 
3.02 PREPARATION 

A. Properly prepare construction components adjacent to the work of this section to prevent damage 
and disfigurement due to this work. 

3.03 INSTALLATION 
A. Install in accordance with manufacturer's written instructions. 
B. Precompressed Foam Seals: 

1. Install only when ambient temperature is within recommended application temperature range of 
adhesive. Consult manufacturer when installing outside this temperature range. 

2. Prepare joints and install seals in accordance with manufacturer's written recommendations. 
3. Remove loose materials and foreign matter that could impair adhesion of sealant. 
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4. Do not stretch precompressed seal; avoid joints except at corners, ends, and intersections; 
install with face 1/8 to 1/4 inch below adjoining surface. 

3.04 CLEANING 
A. Clean adjacent soiled surfaces. 

3.05 PROTECTION 
A. Protect joints from damage until adhesives have properly cured. 

END OF SECTION 
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SECTION 07 92 00 
JOINT SEALANTS 

PART 1  GENERAL 
1.01 SECTION INCLUDES 

A. Nonsag gunnable joint sealants. 
B. Joint backings and accessories. 

1.02 REFERENCE STANDARDS 
A. ASTM C794 - Standard Test Method for Adhesion-in-Peel of Elastomeric Joint Sealants; 2018 

(Reapproved 2022). 
B. ASTM C920 - Standard Specification for Elastomeric Joint Sealants; 2018. 
C. ASTM C1087 - Standard Test Method for Determining Compatibility of Liquid-Applied Sealants with 

Accessories Used in Structural Glazing Systems; 2023. 
D. ASTM C1193 - Standard Guide for Use of Joint Sealants; 2016 (Reapproved 2023). 
E. ASTM C1248 - Standard Test Method for Staining of Porous Substrate by Joint Sealants; 2022. 
F. ASTM C1311 - Standard Specification for Solvent Release Sealants; 2022. 
G. ASTM C1330 - Standard Specification for Cylindrical Sealant Backing for Use with Cold Liquid- 

Applied Sealants; 2023. 
H. ASTM C1521 - Standard Practice for Evaluating Adhesion of Installed Weatherproofing Sealant 

Joints; 2019 (Reapproved 2020). 
I. ASTM D2240 - Standard Test Method for Rubber Property--Durometer Hardness; 2015 

(Reapproved 2021). 
J. SCAQMD 1168 - Adhesive and Sealant Applications; 1989, with Amendment (2022). 
K. SWRI (VAL) - SWR Institute Validated Products Directory; Current Edition. 

1.03 SUBMITTALS 
A. See Section 01 30 00 - Administrative Requirements for submittal procedures. 
B. Product Data: Submit manufacturer's technical datasheets for each product to be used; include the 

following: 
1. Physical characteristics, including movement capability, VOC content, hardness, cure time, and 

color availability. 
2. List of backing materials approved for use with the specific product. 
3. Backing material recommended by sealant manufacturer. 
4. Substrates that product is known to satisfactorily adhere to and with which it is compatible. 
5. Substrates the product should not be used on. 
6. Substrates for which use of primer is required. 
7. Substrates for which laboratory adhesion and/or compatibility testing is required. 
8. Installation instructions, including precautions, limitations, and recommended backing materials 

and tools. 
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9. Sample product warranty. 
10. Certification by manufacturer indicating that product complies with specification requirements. 
11. SWRI Validation: Provide currently available sealant product validations as listed by SWRI 

(VAL) for specified sealants. 
C. Product Data for Accessory Products: Submit manufacturer's technical data sheet for each product 

to be used, including physical characteristics, installation instructions, and recommended tools. 
D. Color Cards for Selection: Where sealant color is not specified, submit manufacturer's color cards 

showing standard colors available for selection. 
E. Samples for Verification: Where custom sealant color is specified, obtain directions from 

Architect/Engineer and submit at least two physical samples for verification of color of each 
required sealant. 

F. Preconstruction Laboratory Test Reports: Submit at least four weeks prior to start of installation. 
G. Preinstallation Field Adhesion Test Plan: Submit at least two weeks prior to start of installation. 
H. Preinstallation Field Adhesion Test Reports: Submit filled out Preinstallation Field Adhesion Test 

Reports log within 10 days after completion of tests; include bagged test samples and photographic 
records. 

I. Installer's qualification statement. 
1.04 QUALITY ASSURANCE 

A. Manufacturer Qualifications: Company specializing in manufacturing the products specified in this 
section with minimum ten years experience. 

B. Installer Qualifications: Company specializing in performing the work of this section and with at 
least five years of documented experience. 

C. Preconstruction Laboratory Testing: Arrange for sealant manufacturer(s) to test each combination 
of sealant, substrate, backing, and accessories. 
1. Adhesion Testing: In accordance with ASTM C794. 
2. Compatibility Testing: In accordance with ASTM C1087. 
3. Allow sufficient time for testing to avoid delaying the work. 
4. Deliver sufficient samples to manufacturer for testing. 
5. Report manufacturer's recommended corrective measures, if any, including primers or 

techniques not indicated in product data submittals. 
D. Preinstallation Field Adhesion Test Plan: Include destructive field adhesion testing of one sample 

of each combination of sealant type and substrate, except interior acrylic latex sealants, and 
include the following for each tested sample. 
1. Preinstallation Field Adhesion Test Log Form: Include the following data fields, with known 

information filled out. 
a. Test date. 
b. Copy of test method documents. 
c. Age of sealant upon date of testing. 
d. Test results, modeled after the sample form in the test method document. 
e. Indicate use of photographic record of test. 

http://www.dowcorning.com/construction
http://www.us.hilti.com/
http://www.master-builders-solutions.basf.us/en-us
http://www.momentive.com/
http://www.pecora.com/
http://www.usa-sika.com/
http://www.tremcosealants.com/
http://www.wrmeadows.com/
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E. Field Adhesion Test Procedures: 
1. Allow sealants to fully cure as recommended by manufacturer before testing. 
2. Have a copy of the test method document available during tests. 
3. Record the type of failure that occurred, other information required by test method, and the 

information required on the Field Quality Control Log. 
4. When performing destructive tests, also inspect the opened joint for proper installation 

characteristics recommended by manufacturer, and report any deficiencies. 
5. Deliver the samples removed during destructive tests in separate sealed plastic bags, identified 

with project, location, test date, and test results, to Owner. 
6. If any combination of sealant type and substrate does not show evidence of minimum adhesion 

or shows cohesion failure before minimum adhesion, report results to Architect/Engineer. 
F. Destructive Field Adhesion Test: Test for adhesion in accordance with ASTM C1521, using 

Destructive Tail Procedure. 
1. Sample: At least 18 inches long. 
2. Minimum Elongation Without Adhesive Failure: Consider the tail at rest, not under any 

elongation stress; multiply the stated movement capability of the sealant in percent by two; then 
multiply 1 inch by that percentage; if adhesion failure occurs before the 1-inch mark is that 
distance from the substrate, the test has failed. 

3. If either adhesive or cohesive failure occurs before minimum elongation, take necessary 
measures to correct conditions and retest; record each modification to products or installation 
procedures. 

1.05 WARRANTY 
A. See Section 01 78 00 - Closeout Submittals for additional warranty requirements. 
B. Manufacturer Warranty: Provide 2-year manufacturer warranty for installed sealants and 

accessories that fail to achieve a watertight seal, exhibit loss of adhesion or cohesion, or do not 
cure. Complete forms in Owner's name and register with manufacturer. 

C. Extended Correction Period: Correct defective work within 2-year period commencing on Date of 
Substantial Completion. 

PART 2  PRODUCTS 
2.01 MANUFACTURERS 

A. Nonsag Sealants: 
1. Dow Corning Corporation: www.dowcorning.com/construction. 
2. Hilti, Inc: www.us.hilti.com. 
3. Master Builders Solutions by BASF: www.master-builders-solutions.basf.us/en-us. 
4. Momentive Performance Materials, Inc (formerly GE Silicones): www.momentive.com. 
5. Pecora Corporation: www.pecora.com. 
6. Sika Corporation: www.usa-sika.com. 
7. Tremco Commercial Sealants & Waterproofing: www.tremcosealants.com. 
8. W.R. Meadows, Inc: www.wrmeadows.com. 

2.02 JOINT SEALANT APPLICATIONS 
A. Scope: 

http://www.usa-sika.com/
http://www.usa-sika.com/
http://www.tremcosealants.com/
http://www.tremcosealants.com/
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1. Exterior Joints: 
a. Seal open joints except open joints indicated on drawings as not sealed. 
b. Seal the following joints: 

1) Joints between windows frames and adjacent construction. 
2) Joints between different exposed materials. 

2. Interior Joints: 
a. Do not seal interior joints indicated on drawings as not sealed. 
b. Seal the following joints: 

1) Joints between window frames and adjacent construction. 
3. Do Not Seal: 

a. Intentional weep holes in masonry. 
b. Weep holes in storefront and window systems. 
c. Joints where sealant is specified to be furnished and installed by manufacturer of product to 

be sealed. 
B. Exterior Joints: Use non-sag non-staining silicone sealant, unless otherwise indicated. 
C. Interior Joints: Use non-sag acrylic-urethane sealant, unless otherwise indicated. 

2.03 JOINT SEALANTS - GENERAL 
A. Sealants and Primers: Provide products with acceptable levels of volatile organic compound 

(VOC) content. 

2.04 NONSAG JOINT SEALANTS 

A. Non-Staining Silicone Sealant: ASTM C920, Grade NS, Uses M and A; not expected to withstand 
continuous water immersion or traffic. 
1. Movement Capability: Plus 100 percent and minus 50 percent, minimum. 
2. Nonstaining to Porous Stone: Nonstaining to light-colored natural stone when tested in 

accordance with ASTM C1248. 
3. Dirt Pick-Up: Reduced dirt pick-up compared to other silicone sealants. 
4. Color: To be selected by Architect/Engineer from manufacturer's standard range. 
5. Cure Type: Single-component, neutral moisture curing. 
6. Products: 

a. Dow Chemical Company; DOWSIL 790 Silicone Building Sealant: consumer.dow.com/en- 
us/industry/ind-building-construction.html. 

b. Sika Corporation; Sikasil WS-290: www.usa-sika.com. 
c. Sika Corporation; Sikasil 728NS: www.usa-sika.com. 
d. Tremco Commercial Sealants & Waterproofing; Spectrem 1: www.tremcosealants.com. 
e. Tremco Commercial Sealants & Waterproofing; Tremsil 200: www.tremcosealants.com. 
f. Substitutions: See Section 01 60 00 - Product Requirements. 

B. Acrylic-Urethane Sealant: ASTM C920, Grade NS, Uses M and A; single component; paintable; 
not expected to withstand continuous water immersion or traffic. 
1. Movement Capability: Plus and minus 35 percent, minimum. 
2. Color: Bronze. 
3. Products: 

a. Sherwin-Williams Company; Shermax Urethanized Elastomeric Sealant: www.sherwin- 
williams.com. 

http://www.ppgpaints.com/
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b. Top Gun, a brand of PPG Architectural Coatings; Top Gun 400: www.ppgpaints.com. 
c. Substitutions: See Section 01 60 00 - Product Requirements. 

2.05 ACCESSORIES 
A. Sealant Backing Rod, Closed-Cell Type: 

1. Cylindrical flexible sealant backings complying with ASTM C1330 Type C. 
2. Size: 25 to 50 percent larger in diameter than joint width. 

B. Sealant Backing Rod, Bi-Cellular Type: 
1. Cylindrical flexible sealant backings complying with ASTM C1330 Type O - Open Cell 

Polyurethane. 
2. Size: 40 to 50 percent larger in diameter than joint width. 

C. Backing Tape: Self-adhesive polyethylene tape with surface that sealant will not adhere to and 
recommended by tape and sealant manufacturers for specific application. 

D. Masking Tape: Self-adhesive, nonabsorbent, nonstaining, removable without adhesive residue, 
and compatible with surfaces adjacent to joints and sealants. 

E. Joint Cleaner: Noncorrosive and nonstaining type, type recommended by sealant manufacturer; 
compatible with joint forming materials. 

F. Primers: Type recommended by sealant manufacturer to suit application; nonstaining. 
PART 3  EXECUTION 
3.01 EXAMINATION 

A. Verify that joints are ready to receive work. 
B. Verify that backing materials are compatible with sealants. 
C. Verify that backer rods are of the correct size. 
D. Preinstallation Adhesion Testing: Install a sample for each test location indicated in the test plan. 

1. Test each sample as specified in PART 1 under QUALITY ASSURANCE article. 
2. Notify Architect/Engineer of date and time that tests will be performed, at least seven days in 

advance. 
3. Record each test on Preinstallation Adhesion Test Log as indicated. 
4. If any sample fails, review products and installation procedures, consult manufacturer, or take 

other measures that are necessary to ensure adhesion; retest in a different location; if unable to 
obtain satisfactory adhesion, report to Architect/Engineer. 

5. After completion of tests, remove remaining sample material and prepare joints for new sealant 
installation. 

3.02 PREPARATION 
A. Remove loose materials and foreign matter that could impair adhesion of sealant. 
B. Clean joints, and prime as necessary, in accordance with manufacturer's instructions. 
C. Perform preparation in accordance with manufacturer's instructions and ASTM C1193. 



Project No. 24-310-1543 
Copyright 2024 by KLUBER, INC.; All Rights Reserved 

SECTION 07 92 00 
JOINT SEALANTS 

07 92 00 - 6  

D. Mask elements and surfaces adjacent to joints from damage and disfigurement due to sealant 
work; be aware that sealant drips and smears may not be completely removable. 

3.03 INSTALLATION 
A. Install this work in accordance with sealant manufacturer's requirements for preparation of surfaces 

and material installation instructions. 
B. Provide joint sealant installations complying with ASTM C1193. 
C. Measure joint dimensions and size joint backers to achieve width-to-depth ratio, neck dimension, 

and surface bond area as recommended by manufacturer, except where specific dimensions are 
indicated. 

D. Install bond breaker backing tape where backer rod cannot be used. 
E. Install sealant free of air pockets, foreign embedded matter, ridges, and sags, and without getting 

sealant on adjacent surfaces. 
F. Do not install sealant when ambient temperature is outside manufacturer's recommended 

temperature range, or will be outside that range during the entire curing period, unless 
manufacturer's approval is obtained and instructions are followed. 

G. Nonsag Sealants: Tool surface concave, unless otherwise indicated; remove masking tape 
immediately after tooling sealant surface. 

3.04 POST-OCCUPANCY 
A. Post-Occupancy Inspection: Perform visual inspection of entire length of project sealant joints at a 

time that joints have opened to their greatest width, i.e., at low temperature in thermal cycle. 
Report failures immediately and repair them. 

END OF SECTION 
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SECTION 08 43 13 
ALUMINUM-FRAMED STOREFRONTS 

PART 1  GENERAL 
1.01 SECTION INCLUDES 

A. Aluminum-framed storefront, with vision glass. 
1.02 RELATED REQUIREMENTS 

A. Section 07 92 00 - Joint Sealants: Sealing joints between frames and adjacent construction. 
B. Section 08 80 00 - Glazing: Glass and glazing accessories. 

1.03 REFERENCE STANDARDS 
A. AAMA CW-10 - Care and Handling of Architectural Aluminum from Shop to Site; 2015. 
B. AAMA 609 & 610 - Cleaning and Maintenance Guide for Architecturally Finished Aluminum 

(Combined Document); 2015. 
C. AAMA 611 - Voluntary Specification for Anodized Architectural Aluminum; 2020. 
D. AAMA 1503 - Voluntary Test Method for Thermal Transmittance and Condensation Resistance of 

Windows, Doors and Glazed Wall Sections; 2009. 
E. AAMA 2605 - Voluntary Specification, Performance Requirements and Test Procedures for 

Superior Performing Organic Coatings on Aluminum Extrusions and Panels (with Coil Coating 
Appendix); 2022. 

F. ASTM B209/B209M - Standard Specification for Aluminum and Aluminum-Alloy Sheet and Plate; 
2021a. 

G. ASTM B221 - Standard Specification for Aluminum and Aluminum-Alloy Extruded Bars, Rods, 
Wire, Profiles, and Tubes; 2021. 

H. ASTM B221M - Standard Specification for Aluminum and Aluminum-Alloy Extruded Bars, Rods, 
Wire, Profiles, and Tubes (Metric); 2021. 

I. ASTM E283/E283M - Standard Test Method for Determining Rate of Air Leakage Through Exterior 
Windows, Skylights, Curtain Walls, and Doors Under Specified Pressure Differences Across the 
Specimen; 2019. 

J. ASTM E330/E330M - Standard Test Method for Structural Performance of Exterior Windows, 
Doors, Skylights and Curtain Walls by Uniform Static Air Pressure Difference; 2014 (Reapproved 
2021). 

K. ASTM E1105 - Standard Test Method for Field Determination of Water Penetration of Installed 
Exterior Windows, Skylights, Doors, and Curtain Walls, by Uniform or Cyclic Static Air Pressure 
Difference; 2015 (Reapproved 2023). 

L. NFRC 100 - Procedure for Determining Fenestration Product U-factors; 2023. 
M. NFRC 200 - Procedure for Determining Fenestration Product Solar Heat Gain Coefficient and 

Visible Transmittance at Normal Incidence; 2023. 
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N. NFRC 400 - Procedures for Determining Fenestration Product Air Leakage; 2014. 
1.04 SUBMITTALS 

A. See Section 01 30 00 - Administrative Requirements for submittal procedures. 
B. Product Data: Provide component dimensions, describe components within assembly, anchorage 

and fasteners, glass and infill, door hardware, and internal drainage details. 
C. Shop Drawings: Indicate system dimensions, framed opening requirements and tolerances, 

affected related work, expansion and contraction joint location and details, and field welding 
required. 

D. Design Data: Provide framing member structural and physical characteristics, engineering 
calculations, and dimensional limitations. 

E. Non-Residential Fenestration Calculation Report: For each exterior storefront system (framing and 
glass combined) and door (including glass) indicating U-factors and SHGC values have been 
calculated in accordance with NFRC 100 and NFRC 200. 

F. Manufacturer's Certificate: Certify that the products supplied meet or exceed the specified 
requirements. 

G. Field Quality Control Submittals: Report of field testing for water penetration and air leakage. 
H. NFRC Label Certificate: For each exterior storefront system (framing and glass combined) and 

door (including glass) indicating U-factors have been determined in accordance with NFRC 100 
and comply with specified U-factor performance requirements. Make available at Project Site for 
inspection by Authority Having Jurisdiction (AHJ). Submit memorandun copy of certificate(s) and 
proof of acceptance by AHJ to Architect/Engineer. 

1.05 QUALITY ASSURANCE 
A. Manufacturer Qualifications: Company specializing in performing work of type specified and with at 

least ten years of experience. 
B. Installer Qualifications: Company specializing in performing work of type specified and with at least 

three years of experience. 

1.06 DELIVERY, STORAGE, AND HANDLING 
A. Handle products of this section in accordance with AAMA CW-10. 
B. Protect finished aluminum surfaces with wrapping. Do not use adhesive papers or sprayed 

coatings that bond to aluminum when exposed to sunlight or weather. 
1.07 FIELD CONDITIONS 

A. Do not install sealants when ambient temperature is less than 40 degrees F. Maintain this 
minimum temperature during and 48 hours after installation. 

1.08 WARRANTY 
A. See Section 01 78 00 - Closeout Submittals for additional warranty requirements. 
B. Correct defective Work within a five year period after Date of Substantial Completion. 

http://www.efcocorp.com/
http://www.kawneer.com/
http://www.oldcastlebe.com/
http://www.pittcometals.com/
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C. Provide five year manufacturer warranty against excessive degradation of exterior finish. Include 
provision for replacement of units with excessive fading, chalking, or flaking. 

PART 2  PRODUCTS 
2.01 MANUFACTURERS 

A. Aluminum-Framed Storefronts: 
1. EFCO Corporation; Series 601: www.efcocorp.com. 
2. Kawneer North America; 601t VersaGlaze: www.kawneer.com. 
3. Oldcastle BuildingEnvelope: www.oldcastlebe.com. 
4. Pittco Architectural Metals Inc: www.pittcometals.com. 

2.02 ALUMINUM-FRAMED STOREFRONT 
A. Aluminum-Framed Storefront: Factory fabricated, factory finished aluminum framing members with 

infill, and related flashings, anchorage and attachment devices. 
1. Glazing Rabbet: For 1 inch insulating glazing. 
2. Vertical Mullion Dimensions: 2 inch by 6 inch. 
3. Finish: Class I color anodized. 

a. Factory finish all surfaces that will be exposed in completed assemblies. 
b. Coat concealed metal surfaces that will be in contact with cementitious materials or 

dissimilar metals with bituminous paint. 
4. Finish Color: Dark bronze. 
5. Fabrication: Joints and corners flush, hairline, and weatherproof, accurately fitted and secured; 

prepared to receive anchors and hardware; fasteners and attachments concealed from view; 
reinforced as required for imposed loads. 

6. Construction: Eliminate noises caused by wind and thermal movement, prevent vibration 
harmonics, and prevent "stack effect" in internal spaces. 

7. System Internal Drainage: Drain to the exterior by means of a weep drainage network any 
water entering joints, condensation occurring in glazing channel, and migrating moisture 
occurring within system. 

8. Expansion/Contraction: Provide for expansion and contraction within system components 
caused by cycling temperature range of 170 degrees F over a 12 hour period without causing 
detrimental effect to system components, anchorages, and other building elements. 

9. Movement: Allow for movement between storefront and adjacent construction, without damage 
to components or deterioration of seals. 

10. Perimeter Clearance: Minimize space between framing members and adjacent construction 
while allowing expected movement. 

11. Maintain continuous air barrier and/or vapor retarder seal throughout assembly, primarily in line 
with inside pane of glazing, and heel bead of glazing compound. 

B. Performance Requirements 
1. Wind Loads: Design and size components to withstand the specified load requirements without 

damage or permanent set, when tested in accordance with ASTM E330/E330M, using loads 1.5 
times the design wind loads and 10 second duration of maximum load. 
a. Design Wind Loads: Comply with requirements of applicable code. 
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b. Member Deflection: Limit member deflection to flexure limit of glass in any direction, with full 
recovery of glazing materials. 

2. Air Leakage Laboratory Test: Maximum of 0.06 cu ft/min sq ft of wall area , when tested in 
accordance with NFRC 400 or ASTM E283 at 1.57 psf pressure differential across assembly. 

3. Condensation Resistance Factor of Framing: 50, minimum, measured in accordance with 
AAMA 1503. 

4. Overall System U-factor, Including Glazing: 0.36 Btu/(hr sq ft deg F), maximum, for NFRC 
standard specimen size, when tested in accordance with NFRC 100. 

2.03 COMPONENTS 
A. Aluminum Framing Members: Tubular aluminum sections, thermally broken with interior section 

insulated from exterior, drainage holes and internal weep drainage system. 
1. Glazing Stops: Flush. 

B. Glazing: See Section 08 80 00. 
C. Mullion Posts: See drawings inch thick aluminum sheet. 

1. Finish: Same as storefront. 

D. Operable Sash: Aluminum project-in hopper; finished to match storefront; turn handle latch with 
manufacturer's standard insect screen. 

E. Window hardware: Cam handle with pole ring and sash pole. 
2.04 MATERIALS 

A. Extruded Aluminum: ASTM B221 (ASTM B221M). 
B. Sheet Aluminum: ASTM B209/B209M. 
C. Fasteners: Stainless steel. 
D. Glazing Gaskets: Type to suit application to achieve weather, moisture, and air infiltration 

requirements. 

2.05 FINISHES 
A. Class I Color Anodized Finish: AAMA 611 AA-M12C22A44 Electrolytically deposited colored 

anodic coating not less than 0.7 mils thick. 

B. Color: As selected by Architect/Engineer from manufacturer's standard range to match existing 
Dark Bronze color. 

PART 3  EXECUTION 
3.01 EXAMINATION 

A. Verify dimensions, tolerances, and method of attachment with other work. 
B. Verify that storefront wall openings and adjoining water-resistive and/or air barrier seal materials 

are ready to receive work of this section. 
3.02 INSTALLATION 

A. Install wall system in accordance with manufacturer's instructions. 
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B. Attach to structure to permit sufficient adjustment to accommodate construction tolerances and 
other irregularities. 

C. Provide alignment attachments and shims to permanently fasten system to building structure. 
D. Align assembly plumb and level, free of warp or twist. Maintain assembly dimensional tolerances, 

aligning with adjacent work. 
E. Provide thermal isolation where components penetrate or disrupt building insulation. 
F. Where fasteners penetrate sill flashings, make watertight by seating and sealing fastener heads to 

sill flashing. 
G. Coordinate attachment and seal of perimeter air and vapor barrier materials. 
H. Pack fibrous insulation in shim spaces at perimeter of assembly to maintain continuity of thermal 

barrier. 
I. Install operating sash. 

J. Install glass and infill panels using glazing method required to achieve performance criteria; see 
Section 08 80 00. 

K. Install perimeter sealant in accordance with Section 07 92 00. 
L. Touch-up minor damage to factory applied finish; replace components that cannot be satisfactorily 

repaired. 
3.03 TOLERANCES 

A. Maximum Variation from Plumb: 0.06 inch per 3 feet non-cumulative or 0.06 inch per 10 feet, 
whichever is less. 

B. Maximum Misalignment of Two Adjoining Members Abutting in Plane: 1/32 inch. 
3.04 FIELD QUALITY CONTROL 

A. Water-Spray Test: Provide water spray quality test of installed storefront components in 
accordance with AAMA 501.2 during construction process. 
1. Perform a minimum of two tests in designated areas as directed by Architect. 
2. Conduct tests in each area prior to 35 percent and 50 percent completion of this work. 

3.05 ADJUSTING 
A. Adjust operating hardware and sash for smooth operation. 

3.06 CLEANING 
A. Remove protective material from pre-finished aluminum surfaces. 
B. Wash down surfaces with a solution of mild detergent in warm water, applied with soft, clean 

wiping cloths, and take care to remove dirt from corners and to wipe surfaces clean. 
C. Upon completion of installation, thoroughly clean aluminum surfaces in accordance with AAMA 609 

& 610. 
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D. Remove excess sealant by method acceptable to sealant and framing manufacturers. 
3.07 PROTECTION 

A. Protect installed products from damage until Date of Substantial Completion. 
END OF SECTION 
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SECTION 08 80 00 
GLAZING 

PART 1  GENERAL 
1.01 SECTION INCLUDES 

A. Insulating glass units. 
B. Glazing compounds. 

1.02 RELATED REQUIREMENTS 
A. Section 07 92 00 - Joint Sealants: Sealants for other than glazing purposes. 
B. Section 08 43 13 - Aluminum-Framed Storefronts: Glazing provided as part of storefront assembly. 

1.03 REFERENCE STANDARDS 
A. 16 CFR 1201 - Safety Standard for Architectural Glazing Materials; Current Edition. 
B. ASTM C864 - Standard Specification for Dense Elastomeric Compression Seal Gaskets, Setting 

Blocks, and Spacers; 2005 (Reapproved 2019). 
C. ASTM C1036 - Standard Specification for Flat Glass; 2021. 
D. ASTM C1048 - Standard Specification for Heat-Strengthened and Fully Tempered Flat Glass; 

2018. 
E. ASTM C1193 - Standard Guide for Use of Joint Sealants; 2016 (Reapproved 2023). 
F. ASTM E2190 - Standard Specification for Insulating Glass Unit Performance and Evaluation; 2019. 
G. GANA (GM) - GANA Glazing Manual; 2022. 
H. GANA (SM) - GANA Sealant Manual; 2008. 
I. ICC (IBC) - International Building Code; Most Recent Edition Adopted by Authority Having 

Jurisdiction, Including All Applicable Amendments and Supplements. 

1.04 SUBMITTALS 
A. See Section 01 30 00 - Administrative Requirements for submittal procedures. 

B. Product Data on Insulating Glass Unit, Glazing Unit, Plastic Sheet Glazing Unit, and Plastic Film 
Glazing Types: Provide structural, physical and environmental characteristics, size limitations, 
special handling and installation requirements. 

C. Product Data on Glazing Compounds and Accessories: Provide chemical, functional, and 
environmental characteristics, limitations, special application requirements, and identify available 
colors. 

D. Samples: Submit two samples 12 by 12 inch in size of glass units. 

E. Certificate: Certify that products of this section meet or exceed specified requirements. 
F. Warranty Documentation: Submit manufacturer warranty and ensure that forms have been 

completed in Owner's name and registered with manufacturer. 
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1.05 QUALITY ASSURANCE 

A. Perform Work in accordance with GANA (GM) and GANA (SM) for glazing installation methods. 
Maintain one copy on site. 

B. Installer Qualifications: Company specializing in performing work of the type specified and with at 
least five years documented experience. 

1.06 FIELD CONDITIONS 
A. Do not install glazing when ambient temperature is less than 40 degrees F. 
B. Maintain minimum ambient temperature before, during and 24 hours after installation of glazing 

compounds. 

1.07 WARRANTY 
A. See Section 01 78 00 - Closeout Submittals for additional warranty requirements. 

B. Insulating Glass Units: Provide a ten (10) year manufacturer warranty to include coverage for seal 
failure, interpane dusting or misting, including providing products to replace failed units. 

PART 2  PRODUCTS 
2.01 PERFORMANCE REQUIREMENTS - EXTERIOR GLAZING ASSEMBLIES 

A. Provide type and thickness of exterior glazing assemblies to support assembly dead loads, and to 
withstand live loads caused by positive and negative wind pressure acting normal to plane of glass. 
1. Comply with ASTM E1300 for design load resistance of glass type, thickness, dimensions, and 

maximum lateral deflection of supported glass. 
2. Provide glass edge support system sufficiently stiff to limit the lateral deflection of supported 

glass edges to less than 1/175 of their lengths under specified design load. 
3. Glass thicknesses listed are minimum. 

B. Weather-Resistive Barrier Seals: Provide completed assemblies that maintain continuity of 
building enclosure water-resistive barrier, vapor retarder, and/or air barrier. 
1. In conjunction with weather barrier related materials described in other sections, as follows: 

C. Thermal and Optical Performance: Provide exterior glazing products with performance properties 
as indicated. Performance properties are in accordance with manufacturer's published data as 
determined with the following procedures and/or test methods: 
1. Center of Glass U-Value: Comply with NFRC 100 using Lawrence Berkeley National 

Laboratory (LBNL) WINDOW 6.3 computer program. 
2. Center of Glass Solar Heat Gain Coefficient (SHGC): Comply with NFRC 200 using Lawrence 

Berkeley National Laboratory (LBNL) WINDOW 6.3 computer program. 
3. Solar Optical Properties: Comply with NFRC 300 test method. 

2.02 GLASS MATERIALS 
A. Float Glass: Provide float glass based glazing unless otherwise indicated. 

1. Kind FT - Fully Tempered Type: Complies with ASTM C1048. 
a. Complies with ANSI Z97.1 or 16 CFR 1201 criteria for safety glazing used in hazardous 

locations. 
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b. Complies with ANSI Z97.1 - Class A and 16 CFR 1201 - Category II criteria. 
2. Tinted Type: ASTM C1036, Class 2 - Tinted, Quality - Q3, with color and performance 

characteristics as indicated. 
3. Thicknesses: As indicated; provide greater thickness as required for exterior glazing wind load 

design. 
2.03 INSULATING GLASS UNITS 

A. Type IG-1 - Insulating Glass Units: Tinted vision glass, double glazed. 
1. Applications: Exterior glazing unless otherwise indicated. 
2. Space between lites filled with argon. 
3. Outboard Lite: fully tempered safety glass, 1/4 inch thick, minimum. 

a. Tint: Bronze. 
b. Coating: Low-E (solar control type), on #2 surface. 

4. Inboard Lite: Fully tempered safety glass, 1/4 inch thick, minimum. 
a. Tint: Clear. 

5. Total Thickness: 1 inch. 
6. Thermal Transmittance (U-Value): 0.24, maximum, but not greater than required to meet 

overall system U-factor requirements specified in Section 08 43 13. 
7. Solar Heat Gain Coefficient (SHGC): 0.38, maximum. 
8. Glazing Method: Dry glazing method, gasket glazing. 

2.04 ACCESSORIES 

A. Setting Blocks: Neoprene, with 80 to 90 Shore A durometer hardness; ASTM C864 Option II. 
Length of 0.1 inch for each square foot of glazing or minimum 4 inch by width of glazing rabbet 
space minus 1/16 inch by height to suit glazing method and pane weight and area. 

B. Glazing Gaskets: Resilient silicone extruded shape to suit glazing channel retaining slot; ASTM 
C864 Option II; color black. 

PART 3  EXECUTION 
3.01 VERIFICATION OF CONDITIONS 

A. Verify that openings for glazing are correctly sized and within tolerances, including those for size, 
squareness, and offsets at corners. 

B. Verify that surfaces of glazing channels or recesses are clean, free of obstructions that may 
impede moisture movement, weeps are clear, and support framing is ready to receive glazing 
system. 

3.02 PREPARATION 
A. Clean contact surfaces with appropriate solvent and wipe dry within maximum of 24 hours before 

glazing. Remove coatings that are not tightly bonded to substrates. 
B. Seal porous glazing channels or recesses with substrate compatible primer or sealer. 
C. Prime surfaces scheduled to receive sealant where required for proper sealant adhesion. 
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3.03 INSTALLATION - DRY GLAZING METHOD (GASKET GLAZING) 
A. Application - Exterior and/or Interior Glazed: Set glazing infills from either the exterior or the 

interior of the building. 
B. Place setting blocks at 1/4 points with edge block no more than 6 inch from corners. 
C. Rest glazing on setting blocks and push against fixed stop with sufficient pressure on gasket to 

attain full contact. 
D. Install removable stops without displacing glazing gasket; exert pressure for full continuous 

contact. 
3.04 CLEANING 

A. Remove excess glazing materials from finish surfaces immediately after application using solvents 
or cleaners recommended by manufacturers. 

B. Remove nonpermanent labels immediately after glazing installation is complete. 
C. Clean glass and adjacent surfaces after sealants are fully cured. 
D. Clean glass on both exposed surfaces not more than 4 days prior to Date of Substantial 

Completion in accordance with glass manufacturer's written recommendations. 

END OF SECTION 
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SECTION 09 21 16 
GYPSUM BOARD ASSEMBLIES 

PART 1  GENERAL 
1.01 SECTION INCLUDES 

A. Performance criteria for gypsum board assemblies. 
B. Gypsum wallboard. 
C. Joint treatment and accessories. 

1.02 RELATED REQUIREMENTS 
A. Section 06 10 00 - Rough Carpentry: Wood blocking product and execution requirements. 
B. Section 07 92 00 - Joint Sealants: Sealing acoustical gaps in construction other than gypsum 

board or plaster work. 

1.03 REFERENCE STANDARDS 
A. AISI S220 - North American Standard for Cold-Formed Steel Nonstructural Framing; 2020. 
B. ASTM C1007 - Standard Specification for Installation of Load Bearing (Transverse and Axial) Steel 

Studs and Related Accessories; 2020. 
C. ASTM C475/C475M - Standard Specification for Joint Compound and Joint Tape for Finishing 

Gypsum Board; 2017 (Reapproved 2022). 
D. ASTM C840 - Standard Specification for Application and Finishing of Gypsum Board; 2023. 
E. ASTM C1002 - Standard Specification for Steel Self-Piercing Tapping Screws for Application of 

Gypsum Panel Products or Metal Plaster Bases to Wood Studs or Steel Studs; 2022. 
F. ASTM C1047 - Standard Specification for Accessories for Gypsum Wallboard and Gypsum Veneer 

Base; 2019. 
G. GA-216 - Application and Finishing of Gypsum Panel Products; 2021. 

1.04 SUBMITTALS 
A. See Section 01 30 00 - Administrative Requirements for submittal procedures. 
B. Product Data: 

1. Provide data on gypsum board, accessories, and joint finishing system. 
2. Provide manufacturer's data on partition head to structure connectors, showing compliance with 

requirements. 

PART 2  PRODUCTS 
2.01 GYPSUM BOARD ASSEMBLIES 

A. Provide completed assemblies complying with ASTM C840 and GA-216. 
2.02 BOARD MATERIALS 

A. Manufacturers - Gypsum-Based Board: 

http://www.americangypsum.com/
http://www.certainteed.com/
http://www.gpgypsum.com/
http://www.nationalgypsum.com/
http://www.usg.com/
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1. American Gypsum Company: www.americangypsum.com. 
2. CertainTeed Corporation: www.certainteed.com. 
3. Georgia-Pacific Gypsum: www.gpgypsum.com. 
4. National Gypsum Company: www.nationalgypsum.com. 
5. USG Corporation: www.usg.com. 
6. Substitutions: See Section 01 60 00 - Product Requirements. 

B. Gypsum Wallboard: Paper-faced gypsum panels as defined in ASTM C1396/C1396M; sizes to 
minimize joints in place; ends square cut. 
1. Application: Use for vertical surfaces and ceilings, unless otherwise indicated. 
2. Mold Resistance: Score of 10, when tested in accordance with ASTM D3273. 

a. Mold resistant board is required at all locations. 
3. Thickness: 

a. Vertical Surfaces: 5/8 inch. 

2.03 GYPSUM WALLBOARD ACCESSORIES 
A. Beads, Joint Accessories, and Other Trim: ASTM C1047, rigid plastic, galvanized steel, or rolled 

zinc, unless noted otherwise. 
1. Corner Beads: Low profile, for 90 degree outside corners. 
2. L-Trim with Tear-Away Strip: Sized to fit 5/8 inch thick gypsum wallboard. 

B. Joint Materials: ASTM C475/C475M and as recommended by gypsum board manufacturer for 
project conditions. 
1. Tape: 2 inch wide, coated glass fiber tape or creased paper tape for joints and corners, except 

as otherwise indicated. 
2. Joint Compound: Drying type, vinyl-based, ready-mixed. 
3. Joint Compound: Setting type, field-mixed. 

C. Screws for Fastening of Gypsum Panel Products to Cold-Formed Steel Studs Less than 0.033 
inches in Thickness and Wood Members: ASTM C1002; self-piercing tapping screws, corrosion- 
resistant. 

D. Anchorage to Substrate: Tie wire, nails, screws, and other metal supports, of type and size to suit 
application; to rigidly secure materials in place. 

PART 3  EXECUTION 
3.01 EXAMINATION 

A. Verify that project conditions are appropriate for work of this section to commence. 
3.02 BOARD INSTALLATION 

A. Comply with ASTM C840, GA-216, and manufacturer's instructions. Install to minimize butt end 
joints, especially in highly visible locations. 

B. Single-Layer Nonrated: Install gypsum board in most economical direction, with ends and edges 
occurring over firm bearing. 
1. Exception: Tapered edges to receive joint treatment at right angles to framing. 

C. Installation on Metal Framing: Use screws for attachment of gypsum board. 
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3.03 INSTALLATION OF TRIM AND ACCESSORIES 
A. Corner Beads: Install at external corners, using longest practical lengths. 
B. Edge Trim: Install at locations where gypsum board abuts dissimilar materials. 

3.04 JOINT TREATMENT 
A. Finish gypsum board in accordance with levels defined in ASTM C840, as follows: 

1. Level 5: Walls and ceilings to receive semi-gloss or gloss paint finish and other areas 
specifically indicated. 

2. Level 4: Walls and ceilings to receive paint finish or wall coverings, unless otherwise indicated. 

B. Tape, fill, and sand exposed joints, edges, and corners to produce smooth surface ready to receive 
finishes. 
1. Feather coats of joint compound so that camber is maximum 1/32 inch. 

3.05 TOLERANCES 
A. Maximum Variation of Finished Gypsum Board Surface from True Flatness: 1/8 inch in 10 feet in 

any direction. 

3.06 PROTECTION 
A. Protect installed gypsum board assemblies from subsequent construction operations. 

END OF SECTION 
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SECTION 09 91 23 
INTERIOR PAINTING 

PART 1  GENERAL 
1.01 SECTION INCLUDES 

A. Surface preparation. 
B. Field application of paints. 
C. Scope: Finish interior surfaces exposed to view, unless fully factory-finished and unless otherwise 

indicated. 
D. Do Not Paint or Finish the Following Items: 

1. Items factory-finished unless otherwise indicated; materials and products having factory-applied 
primers are not considered factory finished. 

2. Items indicated to receive other finishes. 
3. Items indicated to remain unfinished. 
4. Floors, unless specifically indicated. 
5. Glass. 
6. Acoustical materials, unless specifically indicated. 

1.02 REFERENCE STANDARDS 
A. 40 CFR 59, Subpart D - National Volatile Organic Compound Emission Standards for Architectural 

Coatings; U.S. Environmental Protection Agency; Current Edition. 
B. ASTM D4442 - Standard Test Methods for Direct Moisture Content Measurement of Wood and 

Wood-Based Materials; 2020. 
C. CARB (SCM) - Suggested Control Measure for Architectural Coatings; California Air Resources 

Board; 2020. 
D. MPI (APSM) - Master Painters Institute Architectural Painting Specification Manual; Current 

Edition. 
E. SSPC-SP 1 - Solvent Cleaning; 2015, with Editorial Revision (2016). 

1.03 DELIVERY, STORAGE, AND HANDLING 
A. Deliver products to site in sealed and labeled containers; inspect to verify acceptability. 
B. Container Label: Include manufacturer's name, type of paint, brand name, lot number, brand code, 

coverage, surface preparation, drying time, cleanup requirements, color designation, and 
instructions for mixing and reducing. 

C. Paint Materials: Store at minimum ambient temperature of 45 degrees F and a maximum of 90 
degrees F, in ventilated area, and as required by manufacturer's instructions. 

1.04 FIELD CONDITIONS 
A. Do not apply materials when surface and ambient temperatures are outside the temperature 

ranges required by the paint product manufacturer. 

http://www.otcair.org/
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B. Follow manufacturer's recommended procedures for producing best results, including testing of 
substrates, moisture in substrates, and humidity and temperature limitations. 

C. Provide lighting level of 80 fc measured mid-height at substrate surface. 
PART 2  PRODUCTS 
2.01 PAINTS AND FINISHES - GENERAL 

A. Paints and Finishes: Ready-mixed, unless intended to be a field-catalyzed paint. 
1. Provide paints and finishes of a soft paste consistency, capable of being readily and uniformly 

dispersed to a homogeneous coating, with good flow and brushing properties, and capable of 
drying or curing free of streaks or sags. 

2. Supply each paint material in quantity required to complete entire project's work from a single 
production run. 

3. Do not reduce, thin, or dilute paint or finishes or add materials unless such procedure is 
specifically described in manufacturer's product instructions. 

B. Volatile Organic Compound (VOC) Content: 
1. Provide paints and finishes that comply with the most stringent requirements specified in the 

following: 
a. 40 CFR 59, Subpart D--National Volatile Organic Compound Emission Standards for 

Architectural Coatings. 
b. SCAQMD 1113 Rule. 
c. CARB (SCM). 
d. Ozone Transport Commission (OTC) Model Rule, Architectural, Industrial, and Maintenance 

Coatings; www.otcair.org; specifically: 
1) Opaque, Flat: 50 g/L, maximum. 
2) Opaque, Nonflat: 150 g/L, maximum. 
3) Opaque, High Gloss: 250 g/L, maximum. 

e. Architectural coatings VOC limits of the State in which the Project is located. 
2. Determination of VOC Content: Testing and calculation in accordance with 40 CFR 59, Subpart 

D (EPA Method 24), exclusive of colorants added to a tint base and water added at project site; 
or other method acceptable to authorities having jurisdiction. 

C. Flammability: Comply with applicable code for surface burning characteristics. 
D. Sheens: Provide the sheens specified; where sheen is not specified, sheen will be selected later 

by Architect/Engineer from the manufacturer's full line. 

E. Colors: Match existing. 
1. Selection to be made by Architect/Engineer after award of contract. 
2. Extend colors to surface edges; colors may change at any edge as directed by 

Architect/Engineer. 
2.02 PAINT SYSTEMS - INTERIOR 

A. Interior Surfaces to be Painted, Unless Otherwise Indicated: Including gypsum board. 
1. Two top coats and one coat primer. 
2. Top Coat(s): Institutional Low Odor/VOC Interior Latex; MPI #145. 
3. Top Coat Sheen: 
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a. Eggshell: MPI gloss level 3; use this sheen for gypsum board wall surfaces in all locations, 
except where noted or specified otherwise.. 

4. Primer: As recommended by top coat manufacturer for specific substrate. 

2.03 ACCESSORY MATERIALS 
A. Accessory Materials: Provide primers, sealers, cleaning agents, cleaning cloths, sanding 

materials, and clean-up materials as required for final completion of painted surfaces. 
B. Patching Material: Latex filler. 
C. Fastener Head Cover Material: Latex filler. 

PART 3  EXECUTION 
3.01 EXAMINATION 

A. Do not begin application of paints and finishes until substrates have been adequately prepared. 
B. Verify that surfaces are ready to receive work as instructed by the product manufacturer. 
C. Examine surfaces scheduled to be finished prior to commencement of work. Report any condition 

that may potentially affect proper application. 
D. Test shop-applied primer for compatibility with subsequent cover materials. 
E. Measure moisture content of surfaces using an electronic moisture meter. Do not apply finishes 

unless moisture content of surfaces is below the following maximums: 
1. Gypsum Wallboard: 12 percent. 

3.02 PREPARATION 
A. Clean surfaces thoroughly and correct defects prior to application. 
B. Prepare surfaces using the methods recommended by the manufacturer for achieving the best 

result for the substrate under the project conditions. 
C. Remove or repair existing paints or finishes that exhibit surface defects. 
D. Remove or mask surface appurtenances, including electrical plates, hardware, light fixture trim, 

escutcheons, and fittings, prior to preparing surfaces or finishing. 
E. Seal surfaces that might cause bleed through or staining of topcoat. 
F. Remove mildew from impervious surfaces by scrubbing with solution of tetra-sodium phosphate 

and bleach. Rinse with clean water and allow surface to dry. 
G. Masonry: 

1. Remove efflorescence and chalk. Do not coat surfaces if moisture content, alkalinity of 
surfaces, or if alkalinity of mortar joints exceed that permitted in manufacturer's written 
instructions. Allow to dry. 

2. Prepare surface as recommended by top coat manufacturer. 
3. Clean surfaces with pressurized water. Use pressure range of 600 to 1,500 psi at 6 to 12 

inches. Allow to dry. 
H. Gypsum Board: Fill minor defects with filler compound. Spot prime defects after repair. 
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