

Date: June 23, 2017

From: Wight Construction Services, Inc.  
2500 Frontage Road  
Darien, IL 60561

To: Bidders for the *Oak Brook Park District – Family Locker Room Renovation*

**SUBJECT: ADDENDUM NO. 1 TO THE BIDDING DOCUMENTS FOR:  
Oak Brook Park District – Family Locker Room Renovation  
Bid Group #2 Bid Packages 3 to 10**

Project No. 07-5646-01

This addendum forms a part of the bidding and contract documents and modifies the original bidding documents. Acknowledge receipt of this addendum in the space provided on the Bid Form. FAILURE TO DO SO MAY SUBJECT BIDDER TO DISQUALIFICATION.

**The drawings and specifications are currently being revised due to budget issues.**

**We expect the revised drawings and specifications be available July 13, 2017.**

**The new bid date is anticipated to be August 2, 2017.**

**The revised drawings and specifications will be issued as Addendum #2 to this project.**

**All subcontractors will receive an email through ISQFT; regarding the drawings, specifications and bid date.**

**END OF ADDENDUM 00901**